I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 300 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 286, 420. 07 ROUTE : SR 45
CALL ORDER : 300 CONTRACT ID : B -23204-A COUNTI ES : BROMWN
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 10/01/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 5007(005)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1310611 ROBERTSON, DUNCAN, | NC. $ 258, 064.09 100. 0000%
2 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $  307,081.90 118. 9944%
3 35-1364963 ERBER & M LLI GAN CONSTUCTI ON COVPANY $  316,852.75 122. 7806%
4 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  328,875.10 127. 4393%
[ (1) 35-1310611 [(2) 35-1618530 [ (3) 35-1364963
| ROBERTSON, DUNCAN, | NC. | AVERI CAN CONTRACTI NG & SERVI | ERBER & M LLI GAN CONSTUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06790 6.000 MOS | 1500. 00000 9000. 00| 1400. 00000 8400. 00| 1150. 00000 6900. 00
FI ELD OFFI CE, 27.9 2 [ [ [
0002 110- 01001 LUMP|  12500. 00000 12500.00]  15300. 00000 15300.00]  14500. 00000 14500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0003 202- 02240 122.000 n2 | 25. 00000 3050. 00| 40. 00000 4880. 00| 22. 00000 2684. 00
PAVEMENT, REMOVE [ [ [
0004 202- 02241 172.000 m | 7. 00000 1204. 00| 2. 00000 344, 00| 2. 50000 430. 00
GUARDRAI L, REMOVE [ [ [
0005 202- 02278 17.000 m | 15. 00000 255. 00| 60. 00000 1020. 00| 10. 00000 170. 00
CURB, CONCRETE, REMOVE [ [ [
0006 202-51328 LUMP|  20000. 00000 20000. 00|  24000. 00000 24000.00]  49000. 00000 49000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0007 202-51822 619.000 n2 | 1. 00000 619. 00| 4. 50000 2785. 50| 7. 50000 4642, 50
BRI DGE DECK OVERLAY, REMOVE [ [ [
0008 202- 60820 233.000 nm2 | 8. 00000 1864. 00| 4. 50000 1048. 50| 7. 00000 1631. 00
SURFACE M LLI NG, ASPHALT [ [ [
0009 202- 62420 91.000 m | 15. 00000 1365. 00| 2. 00000 182. 00| 10. 00000 910. 00
BRI DGE RAI LI NG, REMOVE [ [ [
0010 303- 60900 150.000 My | 15. 00000 2250. 00| 30. 00000 4500. 00| 20. 00000 3000. 00
COMPACTED AGGREGATE FOR BASE, 0 [ [
0011 406- 05521 233.000 n2 | 0. 11000 25. 63| 0. 15000 34. 95 2.10000 489. 30
ASPHALT FOR TACK COAT [ [
0012 501- 05092 276.000 nm2 | 60. 00000 16560. 00| 75. 00000 20700. 00| 55. 00000 15180. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
300 mm [ [ [
0013 601- 01522 4.000 EACH 1265. 00000 5060. 00| 1200. 00000 4800. 00| 1250. 00000 5000. 00
|

GUARDRAI L TRANSI TI ON TYPE TGB



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 300 -2
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 286, 420. 07 ROUTE : SR 45
CALL ORDER : 300 CONTRACT 1D : B -23204-A COUNTI ES : BROM
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
[ (1) 35-1310611 [(2) 35-1618530 [ (3) 35-1364963
| ROBERTSON, DUNCAN, | NC. | AVERI CAN CONTRACTI NG & SERVI | ERBER & M LLI GAN CONSTUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0014 601- 01740 1.000 EACH] 1650. 00000 1650. 00| 1550. 00000 1550. 00| 1650. 00000 1650. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 4 [ [ [
0015 601- 04746 1.000 EACH| 9900. 00000 9900. 00| 5000. 00000 5000. 00| 9000. 00000 9000. 00
ENERGY ABSORBI NG TERM NAL, CZ | [ [
0016 601- 06037 3.000 EACH| 605. 00000 1815. 00| 575. 00000 1725. 00| 600. 00000 1800. 00
GUARDRAI L END TREATMENT, | | [ [
0017 601- 99105 141.000 m 33. 00000 4653. 00| 32. 00000 4512. 00| 35. 00000 4935. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [
0018 602- 06639 46.000 m 60. 00000 2760. 00| 90. 00000 4140. 00| 65. 00000 2990. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED [ [
0019 602- 06646 88.000 m 60. 00000 5280. 00| 85. 00000 7480. 00| 63. 00000 5544. 00
TEMPORARY CONCRETE BARRI ER [ [
0020 602- 06729 16.000 EACH 8. 00000 128. 00| 8. 00000 128. 00| 8. 00000 128. 00
BARRI ER DELI NEATOR [ [
0021 605- 06120 2.000 m 100. 00000 200. 00| 200. 00000 400. 00| 50. 00000 100. 00
CURB, CONCRETE [ [
0022 610- 05527 148.000 My 63. 91000 9458. 68| 60. 00000 8880. 00| 100. 00000 14800. 00
HVA FOR APPROACHES [
0023 616- 02320 56.000 n2 10. 00000 560. 00| 3. 00000 168. 00| 5. 00000 280. 00
GEOTEXTI LES [ [
0024 616- 06451 32.000 My 50. 00000 1600. 00| 38. 00000 1216. 00| 50. 00000 1600. 00
Rl PRAP, UNI FORM [ [
0025 616- 95754 7.000 m 25. 00000 175. 00| 40. 00000 280. 00| 20. 00000 140. 00
0026 702-51863 514.000 EACH 8. 00000 4112. 00| 12. 00000 6168. 00| 7. 50000 3855. 00
FI ELD DRI LLED HOLE | N CONCRETE [ [
0027 703- 03622 33.000 EACH 15. 00000 495, 00| 16. 00000 528. 00| 12. 00000 396. 00

TI E BAR ASSEMBLY, THREADED, EPOXY
COATED, MODI FI ED

0028 703-51032 12364. 000 kg 1. 35000 16691. 40| 1. 80000 22255, 20| 1. 80000 22255. 20
REI NFORCI NG STEEL, EPOXY COATED [ [

0029 704- 51002 28.200 nB 750. 00000 21150. 00| 900. 00000 25380. 00| 1000. 00000 28200. 00
CONCRETE, C, SUPERSTRUCTURE [

0030 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1500. 00000 6000. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC [

0031 706-51020 24.000 nB 600. 00000 14400. 00| 450. 00000 10800. 00| 460. 00000 11040. 00
CONCRETE, C, RAILING [

0032 709-51821 LUMP) 2500. 00000 2500. 00| 1600. 00000 1600. 00| 2000. 00000 2000. 00
SURFACE SEAL [ [

0033 722-51842 614.000 2 50. 00000 30700. 00| 60. 00000 36840. 00| 55. 00000 33770. 00

I
I
I
I
I
I
|
I
I
I
I
I
I
I
I
|
PAVED S| DE DI TCH, BREAK | |
|
|
I
I
I
I
I
I
|
I
I
I
I
I
I
I

BRI DGE DECK OVERLAY | |



ENG NEER' S ESTI MATE: $ 286, 420. 07
CALL ORDER : 300

LETTI NG DATE 04/20/99 10: 00 AM

SET- ASI DE :

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 300 -3
TABULATI ON OF BI DS
ROUTE : SR 45
CONTRACT ID : B -23204-A COUNTI ES : BROMWN
DI STRI CT SEYMOUR DI STRI CT

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0034 722-51846 6.200 nB

BRI DGE DECK OVERLAY, ADDI TI ONAL
0035 722-51852 92.000 n2
BRI DGE DECK PATCHI NG, PARTI AL DEPTH

0036 722-60824 620. 000 ne
SURFACE M LLI NG

0037 801-03290 2. 000 EACH
CONSTRUCTION SIGN, C |

0038 801- 06606 2.000 EACH
BARRI CADE, [11B

0039 801-06640 25.000 EACH
CONSTRUCTI ON SI GN, A

0040 801-06643 1200. 000 m
TEMPORARY PAVEMENT MARKI NG, |, YELLOW
100 nm

0041 801-06644 747.000 m
TEMPORARY PAVEMENT MARKI NG, |, WHI TE,
100 nmm

0042 801-06775 LUMP|
MAI NTAI NI NG TRAFFI C

0043 801-97643 264.000 m
BUZZ STRI PS

0044 806-01851 LUMP|
TEMPORARY TRAFFI C SI GNAL W TH LOOP
DETECTCRS,

0046 808-06713 332.000 m
LI NE, PAINT, SOLID, WHI TE, 100 mm

0047 808-06714 96.000 m
LI NE, PAINT, SOLID, YELLOWN 100 nm

0048 808-06716 296.000 m
LI NE, REMOVE

0049 808-75998 14. 000 EACH
SNOAWPLOWABLE RAI SED PAVEMENT MARKER

0050 801-06645 12. 000 EACH
CONSTRUCTION SI GN, B

0051 808-06712 60.000 m
LI NE, PAINT, BROKEN, YELLOW 100 nm

0052 808-75996 14. 000 EACH
SNOWPLOWABLE RAI SED PAVEMENT MARKER,
REMOVE

SECTI ON TOTALS

CONTRACT TOTALS

[ (1) 35-1310611 [(2) 35-1618530 [ (3) 35-1364963

| ROBERTSON, DUNCAN, | NC. | AVERI CAN CONTRACTI NG & SERVI | ERBER & M LLI GAN CONSTUCTI ON

I UNI T PRI CE AIVDJNTI UNI T PRI CE AIVDJNTI UNI T PRI CE AMOUNT

| aes.00000 | 2440.00] | 39500000  2449.00] 39500000 244900

I 5. 00000 460 OOI 75. 00000 6900.00I 100. 00000 9200. 00

I 8. 00000 4960 OOI 7. 00000 4340 OOI 6. 50000 4030. 00

I 104. 50000 209 OOI 125. 00000 250 OOI 125. 00000 250. 00
93. 50000 187.00I 100. 00000 200.00I 120. 00000 240. 00

| 82. 50000 2062.50I 90. 00000 2250.00I 110. 00000 2750. 00

I 3. 36000 4032.00I 3. 25000 3900.00I 3. 25000 3900. 00

I I I

I 3. 36000 2509.92I 3. 25000 2427.75I 3. 25000 2427.75

I I I

| 7500. 00000 7500.00I 25100. 00000 25100.00I 12500. 00000 12500. 00

I 18. 04000 4762.56I 17. 00000 4488.00I 17. 50000 4620. 00

| 20000. 00000 ZOOO0.00I 19000. 00000 lQOO0.00I 17000. 00000 17000. 00

| | |

| 1. 25000 415. 00| 1. 25000 415. 00| 2. 00000 664. 00

I 1. 25000 lZ0.00I 1. 25000 lZ0.00I 2. 00000 192. 00

I 1. 65000 488.40I 2. 00000 592.00I 2.50000 740. 00

I 49. 50000 693.00I 50. 00000 700.00I 90. 00000 1260. 00

I 40. 00000 480.00I 40. 00000 480.00I 40. 00000 480. 00

I 1. 25000 75.00I 1. 25000 75.00I 2. 00000 120. 00

I 20. 00000 280.00I 25. 00000 350.00I 15. 00000 210. 00

I I I

I $ 258, 064 09I $ 307, 081 90I $ 316, 852. 75

g s ossoes00l s sonosLeo $ 316,852 75




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 300 -4
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 286, 420. 07 ROUTE : SR 45
CALL ORDER : 300 CONTRACT ID : B -23204-A COUNTI ES : BROMWN
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1912582

| EDSAM CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT

UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

|
0001 105- 06790 6.000 MOS | 1210. 00000 7260. 00| [
FI ELD OFFI CE, 27.9 2 [ [ [
0002 110- 01001 LUMP|  21000. 00000 21000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0003 202- 02240 122.000 nm2 | 27.50000 3355. 00|
PAVEMENT, REMOVE [ [ [
0004 202- 02241 172.000 m | 1. 65000 283. 80| [
GUARDRAI L, REMOVE [ [ [
0005 202- 02278 17.000 m | 16. 50000 280. 50| [
CURB, CONCRETE, REMOVE [ [ [
0006 202-51328 LUMP|  53000. 00000 53000. 00| [
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0007 202-51822 619.000 nm2 | 11. 00000 6809. 00|
BRI DGE DECK OVERLAY, REMOVE [ [ [
0008 202- 60820 233.000 nm2 | 5. 50000 1281. 50|
SURFACE M LLI NG, ASPHALT [ [ [
0009 202- 62420 91.000 m | 1. 65000 150. 15| [
BRI DGE RAI LI NG, REMOVE [ [ [
0010 303- 60900 150.000 My | 27.50000 4125. 00|
COMPACTED AGGREGATE FOR BASE, 0 [ [
0011 406- 05521 233.000 nm2 | 0. 11000 25. 63|
ASPHALT FOR TACK COAT [ [
0012 501- 05092 276.000 nm2 | 60. 50000 16698. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
300 mm [ [ [
0013 601- 01522 4.000 EACH 1265. 00000 5060. 00| [
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0014 601- 01740 1.000 EACH| 1650. 00000 1650. 00| [
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 4 [ [ [
0015 601- 04746 1.000 EACH| 9900. 00000 9900. 00| [
ENERGY ABSORBI NG TERM NAL, CZ | [ [
0016 601- 06037 3.000 EACH 605. 00000 1815. 00| [
GUARDRAI L END TREATMENT, | | [ [
0017 601- 99105 141.000 m | 33. 00000 4653. 00| [
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0018 602- 06639 46.000 m | 77. 00000 3542, 00| [
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0019 602- 06646 88.000 m | 74. 80000 6582. 40| [
| |

TEMPORARY CONCRETE BARRI ER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/ 99
PAGE : 300 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 286, 420. 07 ROUTE : SR 45
CALL ORDER : 300 CONTRACT 1D : B -23204-A COUNTI ES : BROM
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1912582 | |
| EDSAM CONSTRUCTI ON, | NC. [ [
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0020 602- 06729 16.000 EACH| 7. 70000 123. 20| |
BARRI ER DELI NEATOR | [ [
0021 605- 06120 2.000 m | 550. 00000 1100. 00| [
CURB, CONCRETE [ [ [
0022 610- 05527 148.000 My | 63. 91000 9458. 68| [
HVA FOR APPROACHES [ [ [
0023 616- 02320 56.000 n2 | 2. 20000 123. 20| [
GEOTEXTI LES [ [ [
0024 616- 06451 32.000 My | 55. 00000 1760. 00| [
Rl PRAP, UNI FORM [ [ [
0025 616- 95754 7.000 m | 33. 00000 231. 00| [
PAVED SI DE DI TCH, BREAK [ [ [
0026 702-51863 514,000 EACH| 7. 70000 3957. 80| [
FI ELD DRI LLED HOLE | N CONCRETE | [ [
0027 703- 03622 33.000 EACH| 16. 50000 544, 50| [
TIE BAR ASSEMBLY, THREADED, EPOXY | [ [
COATED, MODI FI ED [ [ [
0028 703-51032 12364.000 kg | 1. 54000 19040. 56| [
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0029 704- 51002 28.200 n8 | 880. 00000 24816. 00| [
CONCRETE, C, SUPERSTRUCTURE [ [ [
0030 706- 05732 4.000 EACH 1540. 00000 6160. 00| [
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0031 706-51020 24.000 n8 | 770. 00000 18480. 00| [
CONCRETE, C, RAILING [ [ [
0032 709-51821 LUMP| 1584. 00000 1584. 00| [
SURFACE SEAL [ [ [
0033 722-51842 614.000 nm2 | 55. 00000 33770. 00| [
BRI DGE DECK OVERLAY [ [ [
0034 722-51846 6.200 nB8 | 395. 00000 2449. 00| [
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [
0035 722-51852 92.000 2 | 93. 50000 8602. 00| [
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ [ [
0036 722- 60824 620.000 nm2 | 5. 50000 3410. 00| [
SURFACE M LLI NG [ [ [
0037 801- 03290 2.000 EACH 104. 50000 209. 00| [
CONSTRUCTI ON SI GN, C | [ [
0038 801- 06606 2.000 EACH 93. 50000 187. 00| [
BARRI CADE, |11B | [ [
0039 801- 06640 25.000 EACH| 82. 50000 2062. 50| [
|

CONSTRUCTI ON SI GN, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/ 99
PAGE : 300 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 286, 420. 07 ROUTE : SR 45
CALL ORDER : 300 CONTRACT 1D : B -23204-A COUNTI ES : BROM
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1912582 | |
| EDSAM CONSTRUCTI ON, | NC. [ [
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0040 801- 06643 1200.000 m | 3. 36000 4032. 00| |
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0041 801- 06644 747.000 m | 3. 36000 2509. 92| [
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0042 801- 06775 LUMP|  14108. 00000 14108. 00| [
MAI NTAI NI NG TRAFFI C [ [ [
0043 801- 97643 264.000 m | 18. 15000 4791. 60| [
BUZZ STRI PS [ [ [
0044 806- 01851 LUMP|  15400. 00000 15400. 00| [
TEMPORARY TRAFFI C SI GNAL W TH LOOP [ [ [
DETECTORS, [ [ [
0046 808- 06713 332.000 m | 1. 27000 421. 64 [
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0047 808- 06714 96.000 m | 1. 27000 121. 92| [
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0048 808- 06716 296.000 m | 1. 65000 488. 40| [
LI NE, REMOVE [ [ [
0049 808- 75998 14.000 EACH| 49. 50000 693. 00| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER | [ [
0050 801- 06645 12.000 EACH| 38. 50000 462. 00| [
CONSTRUCTI ON SI GN, B | [ [
0051 808- 06712 60.000 m | 1. 27000 76. 20| [
LINE, PAINT, BROKEN, YELLOW 100 mm [ [ [
0052 808- 75996 14.000 EACH| 16. 50000 231. 00| [
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
SECTI ON TOTALS | $  328,875.10] [
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
CONTRACT TOTALS | $  328,875.10] |




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 305 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 452, 253. 02 ROUTE : CR 400W
CALL ORDER : 305 CONTRACT ID : B -23741-A COUNTI ES : UNI ON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 11/15/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9981(006)
SET- ASI DE :

VENDOR RANKI NG :

EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1128289 BEATY CONSTRUCTI ON, | NC. CONDI TI ONAL $ 365, 102.29 100. 0000%
2 35-1549010 MCALI STER EXCAVATI NG COMPANY, | NC. CONDI TI ONAL $  384,849.99 105. 4088%
[ (1) 35-1128289 [(2) 35-1549010 |
| BEATY CONSTRUCTI ON, | NC. | MCALI STER EXCAVATI NG COVPANY)|
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001 BRI DGE REPLACEMENT
| | |
0001 105- 06790 9.000 MS | 700. 00000 6300. 00| 1400. 00000 12600. 00|
FI ELD OFFI CE, 27.9 2 [ [ [
0002 105- 06845 LUMP| 6000. 00000 6000. 00| 7000. 00000 7000. 00|
CONSTRUCTI ON ENGI NEERI NG [ [ [
0003 110- 01001 LUMP|  18195. 00000 18195.00]  30000. 00000 30000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0004 201-52370 LUMP| 3650. 00000 3650. 00| 9000. 00000 9000. 00|
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 01261 1.000 EACH| 500. 00000 500. 00| 800. 00000 800. 00|
TESTI NG FOR ASBESTOS | [ [
0006 202-51330 LUMP|  38000. 00000 38000. 00|  15000. 00000 15000. 00|
PRESENT STRUCTURE, REMOVE [ [ [
0007 203- 02000 1135.000 nB8 | 14. 00000 15890. 00| 8. 50000 9647. 50|
EXCAVATI ON,  COVMON [ [ [
0008 203- 02070 3080.000 18 | 14. 00000 43120. 00| 12. 00000 36960. 00|
BORROW [ [ [
0009 203-51223 145.000 18 | 14. 00000 2030. 00| 21. 00000 3045. 00|
EXCAVATI ON, WATERWAY [ [ [
0010 205- 02224 96.000 m | 6. 25000 600. 00| 6. 75000 648. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
PERI METER PROTECTI ON [ [ [
0011 205- 02229 61.000 m | 11. 25000 686. 25| 12. 15000 741. 15|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
STRAW BALE DI TCH CHECK [ [ [
0012 205- 02231 167.000 m | 28. 00000 4676. 00| 41. 00000 6847. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
RI PRAP DI TCH CHECK [ [ [
0013 206- 51230 16.000 n8 | 20. 00000 320. 00| 21. 00000 336. 00|
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 305 -2
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 452, 253. 02 ROUTE : CR 400W
CALL ORDER : 305 CONTRACT ID : B -23741-A COUNTI ES : UNI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[ (1) 35-1128289 [(2) 35-1549010 |
| BEATY CONSTRUCTI ON, | NC. | MCALI STER EXCAVATI NG COVPANY)|
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0014 211- 02060 18.000 n8 | 25. 00000 450. 00| 28. 60000 514. 80|
B BORROW FOR STRUCTURE BACKFI LL [ [ [
0015 303- 52308 625.000 My | 15. 00000 9375. 00| 16. 50000 10312. 50|
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [ [
0016 402- 05474 220.000 My | 45. 00000 9900. 00| 48. 00000 10560. 00|
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [
0017 402- 05477 75.000 My | 72. 00000 5400. 00| 80. 00000 6000. 00|
HVA SURFACE 9.5 mm MAI NLI NE [ [ [
0018 405- 05518 1210.000 n2 | 0. 80000 968. 00| 1. 00000 1210. 00|
ASPHALT FOR PRI ME COAT [ [ [
0019 406- 05521 1200.000 n2 | 0. 06000 72. 00| 0. 20000 240. 00|
ASPHALT FOR TACK COAT [ [ [
0020 501- 05090 106.000 n2 | 60. 00000 6360. 00| 57. 00000 6042. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
250 mm [ [ [
0021 601- 01854 4.000 EACH 775. 00000 3100. 00| 850. 00000 3400. 00|
GUARDRAI L TRANSI TI ON, 3.810 m LONG | [ [
0022 601- 06037 4.000 EACH 545, 00000 2180. 00| 600. 00000 2400. 00|
GUARDRAI L END TREATMENT, | | [ [
0023 601- 99105 144.780 m | 29. 00000 4198. 62| 33. 00000 4777. 74]
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0024 603- 06040 107.000 m | 13. 15000 1407. 05 15. 00000 1605. 00|
FENCE, FARM FIELD, 1190 mm [ [ [
0025 608- 04395 10.000 My | 30. 00000 300. 00| 31. 00000 310. 00|
AGGREGATE FOR SHOULDER DRAI NS [ [ [
0026 615- 99189 1.000 EACH| 1500. 00000 1500. 00| 1200. 00000 1200. 00|
PLAQUE, ALUM NUM | [ [
0027 616- 02320 1272.000 n2 | 2. 00000 2544. 00| 2. 50000 3180. 00|
GEOTEXTI LES [ [ [
0028 616- 06405 1177.000 My | 19. 00000 22363. 00| 22. 50000 26482. 50|
Rl PRAP, REVETMENT [ [ [
0029 621- 01004 2.000 EACH 775. 00000 1550. 00| 850. 00000 1700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ [ [
0030 621- 06548 5.000 kg | 45. 00000 225. 00| 50. 00000 250. 00|
SEED M XTURE, CV [ [ [
0031 621- 06559 3600.000 nm2 | 0. 50000 1800. 00| 0. 50000 1800. 00|
MULCHED SEEDI NG, R [ [ [
0032 621- 06567 6.000 KL | 0. 50000 3. 00| 0. 50000 3. 00|
WATER [ [ [
0033 621- 06574 307.000 2 | 7. 00000 2149. 00| 6. 10000 1872. 70|
|

SCDDI NG



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 305 -3
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 452, 253. 02 ROUTE : CR 400W
CALL ORDER : 305 CONTRACT ID : B -23741-A COUNTI ES : UNI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-1128289 [(2) 35-1549010 |
| BEATY CONSTRUCTI ON, | NC. | MCALI STER EXCAVATI NG COVPANY|
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0034 622-52436 4.000 EACH| 30. 00000 120. 00| 35. 00000 140. 00
SIGN, DO NOT MOW OR SPRAY | [ [
0035 622- 91786 87.000 EACH| 11. 50000 1000. 50| 12. 50000 1087. 50
SEEDLI NG | [ [
0036 701- 04732 120.000 m 150. 00000 18000. 00| 149. 00000 17880. 00

PILE , CONCRETE, STEEL SHELL ENCASED,
12.7 mm, 356 mm

|
|
0037 701- 90976 1420.000 kg | 1. 10000 1562. 00| 1. 25000 1775. 00
REI NFORCI NG STEEL, GRADE 60 [ [ [
0038 703- 96177 12024.000 kg | 1. 25000 15030. 00| 1. 40000 16833. 60
REI NFORCI NG STEEL, EPOXY COATED, GRADE | [ [
60 | | |
0039 703-97703 66.000 EACH| 8. 00000 528. 00| 16. 00000 1056. 00
THREADED BAR SPLI CE, EPOXY COATED | [ [
0040 704- 51002 87.600 nB8 | 550. 00000 48180. 00| 545, 00000 47742. 00
CONCRETE, C, SUPERSTRUCTURE [ [
0041 706- 91957 68.580 m | 151. 50000 10389. 87| 200. 00000 13716. 00
BRI DGE RAI LING, THRI E BEAM [ [ [
0042 707-51045 LUMP|  45968. 00000 45968. 00|  58000. 00000 58000. 00
CONCRETE STRUCTURAL MEMBERS [ [
0043 709-51821 LUMP| 1400. 00000 1400. 00| 1750. 00000 1750. 00
SURFACE SEAL [ [ [
0044 715-01124 10.000 m | 40. 00000 400. 00| 60. 00000 600. 00
Pl PE, CORRUGATED STEEL, 1.32 mm 200 mm | [ [
0045 715- 05407 29.000 m | 3. 00000 87. 00| 10. 00000 290. 00
Pl PE, END BENT DRAIN, 150 mm [ [ [
0046 715- 10000 5.000 m | 145. 00000 725. 00| 65. 00000 325. 00
Pl PE, GROUP D, 1.63 mm 300 mm [ [ [
0047 715- 27000 10.000 m | 25. 00000 250. 00| 50. 00000 500. 00
Pl PE, CORRUGATED STEEL, 1.32 nm 150 mm | [ [
0048 715-27015 10.000 m | 45. 00000 450. 00| 72. 00000 720. 00
Pl PE, CORRUGATED STEEL, 1.63 mm 300 mm | [ [
0049 715- 46000 1.000 EACH| 250. 00000 250. 00| 190. 00000 190. 00
Pl PE END SECTI ON, 300 nm | [ [
0050 719- 35000 30.000 m | 25. 00000 750. 00| 24. 00000 720. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 150 mm | [ [
0051 801- 04308 4.000 EACH 220. 00000 880. 00| 250. 00000 1000. 00
ROAD CLOSURE S| GN ASSEMBLY | [ [
0052 801- 06605 8.000 EACH| 85. 00000 680. 00| 100. 00000 800. 00
BARRI CADE, |11A | [ [
0053 801- 06606 4.000 EACH 100. 00000 400. 00| 110. 00000 440. 00

BARRI CADE, |11B | [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/ 99
PAGE : 305 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 452, 253. 02 ROUTE : CR 400W
CALL ORDER : 305 CONTRACT ID : B -23741-A COUNTI ES : UNI ON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
[ (1) 35-1128289 [(2) 35-1549010 |
| BEATY CONSTRUCTI ON, | NC. | MCALI STER EXCAVATI NG COVPANY)|
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0054 801- 06625 6.000 EACH| 110. 00000 660. 00| 120. 00000 720. 00|
DETOUR ROUTE MARKER ASSEMBLY | [ [
0055 801- 06640 8.000 EACH| 85. 00000 680. 00| 110. 00000 880. 00|
CONSTRUCTI ON SI GN, A | [ [
0056 900- 04999 4.000 EACH 225. 00000 900. 00| 300. 00000 1200. 00|
POST , CORNER | [ [
SECTI ON TOTALS | $  365,102. 29| $  384,849. 99
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
CONTRACT TOTALS | $  365,102. 29| $  384,849. 99|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 310 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 024-6(021)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $ 2,058, 050.15 100. 0000%
2 35-2040801 GOHMVANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,068, 000. 00 100. 4834%
3 35-1128289 BEATY CONSTRUCTI ON, | NC. CONDI TI ONAL $ 2,168, 842.11 105. 3833%
4 35-1364963 ERBER & M LLI GAN CONSTUCTI ON COVPANY $ 2,389, 475.25 116. 1038%
[ (1) 35-1618530 [ (2) 35-2040801 [ (3) 35-1128289

| AVERI CAN CONTRACTI NG & SERVI | GOHMANN ASPHALT & CONSTRUCTI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-06790 12. 000 MOS | 1000. 00000 12000. 00| 1500. 00000 18000. 00| 1450. 00000 17400. 00

FI ELD OFFI CE, 27.9 2 [ [ [

0002 105- 06845 LUMP|  30000. 00000 30000. 00|  20000. 00000 20000. 00|  24000. 00000 24000. 00
CONSTRUCTI ON ENGI NEERI NG [ [

0003 110- 01001 LUMP|  104000. 00000 104000. 00]  105000. 00000 105000. 00]  107300. 00000 107300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0004 201-52370 LUMP| 7500. 00000 7500. 00| 5000. 00000 5000.00|  10730. 00000 10730. 00
CLEARI NG RI GHT OF WAY [ [ [

0005 202- 02240 2974.000 n2 | 8. 00000 23792. 00| 7. 00000 20818. 00| 10. 00000 29740. 00
PAVEMENT, REMOVE [ [ [

0006 202- 02241 251.000 m | 6. 00000 1506. 00| 5. 00000 1255. 00| 8. 35000 2095. 85
GUARDRAI L, REMOVE [ [ [

0007 202- 02273 174.000 2 | 37. 00000 6438. 00| 6. 00000 1044. 00| 30. 00000 5220. 00
CENTER CURB, CONCRETE, REMOVE [ [ [

0008 202-51328 LUMP|  160000. 00000 160000. 00]  136280. 60000 136280. 60| 259653. 00000 259653. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [

0009 202-51368 30.600 n2 | 60. 00000 1836. 00| 35. 00000 1071. 00| 100. 00000 3060. 00
SLOPEWALL, REMOVE [ [ [

0010 202- 60820 4752.000 2 | 2. 50000 11880. 00| 3. 50000 16632. 00| 4. 00000 19008. 00
SURFACE M LLI NG, ASPHALT [ [ [

0011 202- 74045 16.000 EACH| 47. 00000 752. 00| 45. 00000 720. 00| 50. 00000 800. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| [ [

0012 202- 82066 3.000 EACH 160. 00000 480. 00| 155. 00000 465. 00| 200. 00000 600. 00
SI GN Cl RCUI TRY, CANTI LEVERS, REMOVE | [ [

0013 202- 82069 LUMP| 225. 00000 225. 00| 213. 00000 213. 00| 3800. 00000 3800. 00
UNDERPASS Cl RCUI TRY, REMOVE [ [ [

0014 202- 91385 4.000 EACH 350. 00000 1400. 00| 500. 00000 2000. 00| 800. 00000 3200. 00

I NLET, REMOVE | | [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 310 -2
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
[ (1) 35-1618530 [(2) 35-2040801 [ (3) 35-1128289

| AVERI CAN CONTRACTI NG & SERVI | GOHMANN ASPHALT & CONSTRUCTI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

0015 202-93974 3.000 EACH 550. 00000 1650. 00| 526. 00000 1578. 00| 1650. 00000 4950. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM REMOVE | |

TEMPORARY ERCSI ON AND SEDI MENT CONTROL
STRAW BALE DI TCH CHECK

0020 205- 02234 3.000 EACH 88. 00000 264. 00| 85. 00000 255. 00| 95. 00000 285. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
CULVERT Pl PE PROTECTI ON [ [ [

0021 205- 02236 2.000 EACH 84. 00000 168. 00| 80. 00000 160. 00| 95. 00000 190. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
DROP | NLET PROTECTI ON

|
0016 203- 02000 415.000 n8 | 18. 00000 7470. 00| 5. 50000 2282. 50| 14. 00000 5810. 00
EXCAVATI ON,  COVMON [ [ [
0017 203- 02070 5385.000 18 | 15. 00000 80775. 00| 18. 00000 96930. 00| 10. 50000 56542. 50
BORROW [ [ [
0018 205- 02224 322.000 m | 6. 00000 1932. 00| 5. 75000 1851. 50| 6. 00000 1932. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
PERI METER PROTECTI ON [ [ [
0019 205- 02229 6.000 m | 13. 00000 78. 00| 12. 75000 76. 50| 14. 00000 84. 00
|
|

|

0022 206- 51230 143.000 18 | 70. 00000 10010. 00| 50. 00000 7150. 00| 125. 00000 17875. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [

0023 211- 02060 177.000 18 | 45. 00000 7965. 00| 55. 00000 9735. 00| 40. 00000 7080. 00
B BORROW FOR STRUCTURE BACKFI LL [ [

0024 303- 60905 311.000 My | 14. 00000 4354. 00| 16. 00000 4976. 00| 14. 00000 4354. 00
COMPACTED AGGREGATE FOR SHOULDERS, 0 [ [

0025 305- 05206 78.000 My | 47. 00000 3666. 00| 65. 00000 5070. 00| 50. 00000 3900. 00
W DENI NG W TH HMA [ [ [

0026 402- 05468 1784.000 My | 34. 00000 60656. 00| 33. 00000 58872. 00| 35. 00000 62440. 00
HVA BASE 25.0 mm MAI NLI NE [ [

0027 402- 05470 425.000 My | 37. 00000 15725. 00| 33. 00000 14025. 00| 40. 00000 17000. 00
HVA BASE C25.0 mm MAI NLI NE [ [ [

0028 402- 05474 652.000 My | 34. 00000 22168. 00| 35. 00000 22820. 00| 36. 00000 23472. 00
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [

0029 402- 05477 791.000 My | 38. 00000 30058. 00| 43. 00000 34013. 00| 40. 00000 31640. 00
HVA SURFACE 9.5 mm MAI NLI NE [ [

0030 402- 05481 588.000 My | 36. 00000 21168. 00| 33. 00000 19404. 00| 40. 00000 23520. 00
HVA BASE 25.0 mm SHOULDER [ [

0031 402- 05483 170.000 My | 40. 00000 6800. 00| 33. 00000 5610. 00| 40. 00000 6800. 00
HVA BASE C25.0 nm SHOULDER [ [

0032 402- 05487 200.000 My | 38. 00000 7600. 00| 35. 00000 7000. 00| 40. 00000 8000. 00

|

HVA | NTERVEDI ATE 19. 0 mm SHOULDER



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/ 99
PAGE : 310 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- AS| DE
[ (1) 35-1618530 [(2) 35-2040801 [ (3) 35-1128289
| AVERI CAN CONTRACTI NG & SERVI | GOHMANN ASPHALT & CONSTRUCTI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0033 402- 05490 91.000 My | 45. 00000 4095. 00| 43. 00000 3913. 00| 40. 00000 3640. 00
HVA SURFACE 9.5 mm SHOULDER [ [
0034 406- 05521 4752.000 nm2 | 0. 20000 950. 40| 0. 10000 475. 20| 0. 22000 1045. 44
ASPHALT FOR TACK COAT [ [
0035 501- 05092 348.000 2 | 60. 00000 20880. 00| 65. 00000 22620. 00| 65. 00000 22620. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
300 mm [ [ [
0036 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1180. 00000 4720. 00| 1125. 00000 4500. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0037 601- 02103 15.800 m | 42. 00000 663. 60| 40. 50000 639. 90| 42. 00000 663. 60
GUARDRAI L, SHOP CURVED, W BEAM 1.905 m | [ [
SPACI NG [ [ [
0038 601- 03464 1.000 EACH| 31. 00000 31. 00| 30. 00000 30. 00| 38. 00000 38.00
GUARDRAI L, STEEL CURVED TERM NAL END | [ [
SECTI ON [ [ [
0039 601- 04746 2.000 EACH| 5000. 00000 10000. 00| 6100. 00000 12200. 00| 7100. 00000 14200. 00
ENERGY ABSORBI NG TERM NAL, CZ | [ [
0040 601- 06035 116.000 m | 30. 00000 3480. 00| 28. 70000 3329. 20| 41. 30000 4790. 80
GUARDRAI L, RESET [ [ [
0041 601-91147 3.000 EACH| 550. 00000 1650. 00| 525. 00000 1575. 00| 1065. 00000 3195. 00
GUARDRAI L END TREATMENT, RESET | [ [
0042 601- 94689 1.000 EACH| 3000. 00000 3000. 00| 2950. 00000 2950. 00| 3150. 00000 3150. 00
GUARDRAI L END TREATMENT, CS | [ [
0043 601- 99105 185.000 m | 33. 00000 6105. 00| 32. 50000 6012. 50| 28. 50000 5272. 50
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0044 601- 99123 2.000 EACH| 2400. 00000 4800. 00| 2390. 00000 4780. 00| 1865. 00000 3730. 00
GUARDRAI L TRANSI TI ON, GP | [ [
0045 601- 99132 1.000 EACH| 87. 00000 87. 00| 85. 00000 85. 00| 60. 00000 60. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | [ [
SPACI NG [ [ [
0046 602- 06639 658.000 m | 90. 00000 59220. 00| 80. 00000 52640. 00| 65. 00000 42770. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0047 602- 06646 414,000 m | 85. 00000 35190. 00| 75. 00000 31050. 00| 60. 00000 24840. 00
TEMPORARY CONCRETE BARRI ER [ [ [
0048 602- 06729 10.000 EACH| 7. 00000 70. 00| 8. 00000 80. 00| 8. 00000 80. 00
BARRI ER DELI NEATOR | [ [
0049 605- 06215 143.000 m | 100. 00000 14300. 00| 100. 00000 14300. 00| 90. 00000 12870. 00
CENTER CURB, D, CONCRETE [ [ [
0050 616-51367 406.000 2 | 40. 00000 16240. 00| 60. 00000 24360. 00| 80. 00000 32480. 00
SLOPEWALL, CONCRETE, 100 mm [ [ [
0051 621- 01004 2.000 EACH| 675. 00000 1350. 00| 650. 00000 1300. 00| 700. 00000 1400. 00
|
|

SEEDI NG



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 310 -4
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
[ (1) 35-1618530 [(2) 35-2040801 [ (3) 35-1128289

| AVERI CAN CONTRACTI NG & SERVI | GOHMANN ASPHALT & CONSTRUCTI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0052 621- 06545 0.500 My | 550. 00000 275. 00| 545, 00000 272. 50| 600. 00000 300. 00
FERTI LI ZER [ [ [

0053 621- 06554 86.000 kg | 9. 00000 774. 00| 8. 75000 752. 50| 10. 00000 860. 00
SEED M XTURE, U [ [ [

0054 621- 06565 2.300 My | 550. 00000 1265. 00| 530. 00000 1219. 00| 550. 00000 1265. 00
MULCHI NG MATERI AL [ [ [

0055 621- 06567 21.600 kL | 1. 00000 21. 60| 1. 00000 21. 60| 1. 10000 23.76
WATER [ [ [

0056 621- 06574 1190.000 n2 | 4. 00000 4760. 00| 3. 75000 4462. 50| 6. 00000 7140. 00
SODDI NG [ [ [

0057 701-51195 244.000 m | 180. 00000 43920. 00| 115. 00000 28060. 00| 100. 00000 24400. 00
PILE, STEEL H, HP 310 X 79 [ [ [

0058 702-51005 174.800 18 | 900. 00000 157320. 00| 650. 00000 113620. 00| 750. 00000 131100. 00
CONCRETE, A, SUBSTRUCTURE [ [

0059 702-51015 126.800 18 | 50. 00000 6340. 00| 200. 00000 25360. 00| 200. 00000 25360. 00
CONCRETE, B, FOOTI NGS [ [ [

0060 702-51110 233.000 kg | 5. 00000 1165. 00| 8. 00000 1864. 00| 6. 00000 1398. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | [ [

0061 702-51863 250. 000 EACH| 12. 00000 3000. 00| 10. 00000 2500. 00| 8. 75000 2187. 50
FI ELD DRI LLED HOLE | N CONCRETE | [ [

0062 703-51030 16698.000 kg | 1. 40000 23377. 20| 1. 25000 20872. 50| 1. 25000 20872. 50
REI NFORCI NG STEEL [ [ [

0063 703-51032 106039. 000 kg | 1. 55000 164360. 45| 1. 30000 137850. 70| 1. 45000 153756. 55
REI NFORCI NG STEEL, EPOXY COATED [ [ [

0064 704- 05892 462.500 8 | 475. 00000 219687. 50| 600. 00000 277500. 00| 450. 00000 208125. 00
CONCRETE, QC/ QA, SUPERSTRUCTURE [ [

0065 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1100. 00000 4400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [

0066 706-51020 32.700 n8 | 650. 00000 21255, 00| 600. 00000 19620. 00| 450. 00000 14715. 00
CONCRETE, C, RAILING [ [

0067 709-51821 LUMP|  10000. 00000 10000. 00|  11000. 00000 11000.00]  10000. 00000 10000. 00
SURFACE SEAL [ [ [

0068 711-51038 LUMP|  375000. 00000 375000. 00]  428000. 00000 428000. 00]  425000. 00000 425000. 00
STRUCTURAL STEEL [ [

0069 714- 04802 9.720 n2 | 325. 00000 3159. 00| 150. 00000 1458. 00| 275. 00000 2673. 00
CONCRETE MODULAR BLOCK WALL [ [

0070 715- 05048 330.000 m | 11. 00000 3630. 00| 12. 00000 3960. 00| 12. 00000 3960. 00
Pl PE, TYPE 4, ClRCULAR 150 mm [ [ [

0071 715- 05053 55.000 m | 28. 00000 1540. 00| 15. 00000 825. 00| 45. 00000 2475. 00
Pl PE, UNDERDRAI N OUTLET, 150 nm [ [ [

0072 715- 05217 37.000 m | 70. 00000 2590. 00| 100. 00000 3700. 00| 65. 00000 2405. 00

|

PI PE, TYPE 5, ClRCULAR, 300 mm



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 310 -5
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
[ (1) 35-1618530 [(2) 35-2040801 [ (3) 35-1128289

| AVERI CAN CONTRACTI NG & SERVI | GOHMANN ASPHALT & CONSTRUCTI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0073 715- 05407 66.000 m | 10. 00000 660. 00| 6. 00000 396. 00| 21. 00000 1386. 00
Pl PE, END BENT DRAIN, 150 mm [ [ [

0074 715- 05577 14.000 m | 165. 00000 2310. 00| 150. 00000 2100. 00| 125. 00000 1750. 00
Pl PE, 600 mm [ [ [

0075 715- 46000 2.000 EACH| 265. 00000 530. 00| 350. 00000 700. 00| 250. 00000 500. 00
Pl PE END SECTI ON, 300 nm | [ [

0076 715- 46020 2.000 EACH| 365. 00000 730. 00| 450. 00000 900. 00| 350. 00000 700. 00
Pl PE END SECTI ON, 600 nm | [ [

0077 718- 04881 6.000 EACH| 250. 00000 1500. 00| 400. 00000 2400. 00| 500. 00000 3000. 00
OUTLET PROTECTOR, B | [ [

0078 718-52610 98.000 n8 | 50. 00000 4900. 00| 65. 00000 6370. 00| 40. 00000 3920. 00
AGGREGATE FOR UNDERDRAI NS [ [

0079 718- 99153 807.000 nm2 | 2. 00000 1614. 00| 2. 00000 1614. 00| 1. 30000 1049. 10
GEOTEXTI LES FOR UNDERDRAI N [ [ [

0080 720- 45090 2.000 EACH 700. 00000 1400. 00| 2500. 00000 5000. 00| 1200. 00000 2400. 00
I NLET, UA | [ [

0081 729-51875 5.000 n2 | 500. 00000 2500. 00| 1100. 00000 5500. 00| 600. 00000 3000. 00
CONCRETE, A, PATCHI NG [ [ [

0082 731- 93946 9.720 n2 | 150. 00000 1458. 00| 350. 00000 3402. 00| 110. 00000 1069. 20
WALL ERECTI ON [ [

0083 801- 05529 515.000 m | 34. 00000 17510. 00| 30. 00000 15450. 00| 35. 00000 18025. 00
TEMPORARY HMA DI VI DER [ [ [

0084 801- 06049 235.000 m | 1. 20000 282. 00| 1. 32000 310. 20| 1. 20000 282. 00
TEMPORARY PAVEMENT MARKING, |1, YELLOW | [ [
100 mm [ [ [

0085 801- 06605 8.000 EACH| 110. 00000 880. 00| 75. 00000 600. 00| 110. 00000 880. 00
BARRI CADE, I11A | [ [

0086 801- 06625 7.000 EACH| 100. 00000 700. 00| 75. 00000 525, 00| 100. 00000 700. 00
DETOUR ROUTE MARKER ASSEMBLY | [ [

0087 801- 06640 36.000 EACH| 110. 00000 3960. 00| 75. 00000 2700. 00| 110. 00000 3960. 00
CONSTRUCTI ON SI GN, A | [

0088 801- 06643 470.000 m | 3. 00000 1410. 00| 3. 50000 1645. 00| 3. 10000 1457. 00
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [

0089 801- 06644 1387.000 m | 3. 00000 4161. 00| 3. 50000 4854. 50| 3. 10000 4299. 70
TEMPORARY PAVEMENT MARKING, |, VWHITE, | [ [
100 mm [ [ [

0090 801- 06645 9.000 EACH| 42. 00000 378. 00| 45. 00000 405. 00| 50. 00000 450. 00
CONSTRUCTI ON SI GN, B | [ [

0091 801- 06647 654.000 m | 1. 20000 784. 80| 1. 32000 863. 28| 1. 20000 784. 80
TEMPORARY PAVEMENT MARKING, |1, WHITE, | [

|

100 nmm



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 310 -6
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
[ (1) 35-1618530 [(2) 35-2040801 [ (3) 35-1128289

| AVERI CAN CONTRACTI NG & SERVI | GOHMANN ASPHALT & CONSTRUCTI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0092 801- 06710 105. 000 DAY | 25. 00000 2625. 00| 32. 00000 3360. 00| 20. 00000 2100. 00
FLASHI NG ARROW SI GN [ [ [

0093 801- 06775 LUMP|  45000. 00000 45000. 00|  35000. 00000 35000. 00|  45000. 00000 45000. 00
MAI NTAI NI NG TRAFFI C [ [

0094 802- 02293 15.600 n8 | 325. 00000 5070. 00| 315. 00000 4914. 00| 350. 00000 5460. 00
CONCRETE, SI GN FOUNDATI ON [ [ [

0095 802- 02489 54.400 m | 27. 00000 1468. 80| 26. 25000 1428. 00| 30. 00000 1632. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR | [ [
BASE [ [ [

0096 802- 04893 2.000 EACH 110. 00000 220. 00| 44. 00000 88. 00| 250. 00000 500. 00
REFERENCE POST | [ [

0097 802- 76035 1.260 n2 | 145. 00000 182. 70| 139. 00000 175. 14| 150. 00000 189. 00
SI GN, SHEET, ENCAPSULATED LENS W TH [ [ [
LEGEND 2. 54 nmm THI CKNESS [ [ [

0098 802- 99058 15.000 EACH| 28. 00000 420. 00| 27. 00000 405. 00| 30. 00000 450. 00
SHEET SIGN, | NSTALL | [ [

0099 803- 02310 1344.000 kg | 2. 00000 2688. 00| 1. 90000 2553. 60| 2. 15000 2889. 60
REI NFORCI NG STEEL, SI GN FOUNDATI ON [ [ [

0100 803- 76140 3.000 EACH 8700. 00000 26100. 00| 8625. 00000 25875. 00| 9200. 00000 27600. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | [ [
DOUBLE ARM [ [ [

0101 803- 91084 3.000 EACH 735. 00000 2205. 00| 710. 00000 2130. 00| 775. 00000 2325. 00
OVERHEAD PANEL S| GN, REMOVE AND | [
REI NSTALL [ [ [

0102 804- 06770 6.000 EACH| 26. 00000 156. 00| 15. 00000 90. 00| 18. 00000 108. 00
DELI NEATOR POST | [ [

0103 805- 02440 95.000 m | 2. 00000 190. 00| 1. 77000 168. 15| 2. 00000 190. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 16GA. [ [ [

0104 805- 06595 71.000 m | 17. 00000 1207. 00| 16. 26000 1154. 46 18. 00000 1278. 00
CONDUI T, PVC, 50 mm [ [ [

0105 805- 78785 4.000 EACH 475. 00000 1900. 00| 446. 00000 1784. 00| 475. 00000 1900. 00
SI GNAL DETECTOR HOUSI NG | [ [

0106 805- 78795 95.000 m | 27. 00000 2565. 00| 25. 80000 2451. 00| 28. 00000 2660. 00
SAW CUT FOR ROADWAY LOOP AND SEALER [ [ [

0107 805- 86920 6.000 EACH| 12. 50000 75. 00| 12. 00000 72. 00| 20. 00000 120. 00
MULTI PLE COVPRESSI ON FI TTING, NOT | [ [
WATERPROOFED [ [

0108 805- 86930 3.000 EACH 12. 00000 36. 00| 11. 50000 34. 50| 20. 00000 60. 00
| NSULATI NG LI NK, NOT WATERPROOFED | [ [

0109 805- 94295 12.000 EACH| 200. 00000 2400. 00| 191. 00000 2292. 00| 250. 00000 3000. 00

|

S| GNAL HEAD, RELCCATE



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
[ (1) 35-1618530 [(2) 35-2040801 [ (3) 35-1128289

| AVERI CAN CONTRACTI NG & SERVI | GOHMANN ASPHALT & CONSTRUCTI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

0110 805-98335 15.000 m
WRE, NO. 4 COPPER IN PLASTIC DUCT, IN

| 14. 00000 210. 00| 13. 50000 202. 50| 14. 50000 217.50

I
TRENCH, 4 1/C |

I

I

| |
20500. 00000 20500. 00| 13600. 00000 13600. 00| 16000. 00000 16000. 00

LI NE, PREFORMED PLASTI C, SOLID, WHI TE,
600 nm

0111 806- 01851 LUMP)
TEMPORARY TRAFFI C SI GNAL W TH LOOP [ [
DETECTORS, [ [ [

0112 807- 82016 3.000 EACH| 465. 00000 1395. 00| 434, 00000 1302. 00| 500. 00000 1500. 00
SI GN CIRCUI T | NSTALLATI ON, CANTILEVER | [ [
2 LUM NAI RES [ [ [

0113 807- 82054 1.000 EACH| 2000. 00000 2000. 00| 1882. 00000 1882. 00| 2000. 00000 2000. 00
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 | [ [
LUM NAI RES [ [ [

0114 807- 86750 4.000 EACH 500. 00000 2000. 00| 471. 00000 1884. 00| 500. 00000 2000. 00
LUM NAI RE UNDERPASS, WALL MOUNTED, HiGH | [ [
PRESSURE SODI UM 150 WATT [ [ [

0115 807- 86910 3.000 EACH| 35. 00000 105. 00| 28. 00000 84. 00| 30. 00000 90. 00
CONNECTOR KI T, UNFUSED | [

0116 807- 86915 6.000 EACH| 35. 00000 210. 00| 486. 00000 2916. 00| 30. 00000 180. 00
CONNECTOR KI T, FUSED | [

0117 807- 95634 6.000 EACH| 500. 00000 3000. 00| 465. 00000 2790. 00| 525. 00000 3150. 00
LUM NAI RE SI GN, MECURY VAPOR W TH GLARE | [ [
SHI ELD, 175 WATT [ [ [

0118 808- 06711 299.000 m | 0. 35000 104. 65| 0. 98000 293. 02| 0. 36000 107. 64
LINE, PAINT, BROKEN, WHI TE, 100 nm [ [ [

0119 808- 06712 26.000 m | 0. 35000 9. 10| 0. 98000 25. 48| 0. 36000 9.36
LINE, PAINT, BROKEN, YELLOW 100 mm [ [ [

0120 808- 06713 1241.000 m | 0. 35000 434, 35 0. 98000 1216. 18] 0. 36000 446.76
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [

0121 808- 06714 1720.000 m | 0. 35000 602. 00| 0. 98000 1685. 60| 0. 36000 619. 20
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [

0122 808- 06716 362.000 m | 1. 75000 633. 50| 1. 65000 597. 30| 2. 00000 724. 00
LI NE, REMOVE [ [ [

0123 808- 75015 51.000 m | 5. 50000 280. 50| 3. 99000 203. 49| 5. 75000 293. 25
LINE, PAINT, SOLID, WHI TE, 300 mm [ [ [

0124 808- 75053 200.000 m | 7. 50000 1500. 00| 7. 25000 1450. 00| 7. 50000 1500. 00
LI NE, PREFORMED PLASTIC, SOLID, WHITE, | [ [
200 mm [ [ [

0125 808- 75326 46.000 m | 11. 00000 506. 00| 9. 40000 432. 40| 11. 50000 529. 00
LI NE, PREFORMED PLASTIC, SOLID, WHITE, | [ [
300 mm [ [ [

0126 808- 99077 28.000 m | 22. 00000 616. 00| 15. 75000 441. 00| 23. 50000 658. 00

|
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 310 -8
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
[ (1) 35-1618530 [(2) 35-2040801 [ (3) 35-1128289

| AVERI CAN CONTRACTI NG & SERVI | GOHMANN ASPHALT & CONSTRUCTI | BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0127 601- 02297 1.000 EACH| 2300. 00000 2300. 00| 2200. 00000 2200. 00| 5500. 00000 5500. 00
| MPACT ATTENUATOR, RESET | | |
SECTI ON TOTALS | $ 2,058, 050. 15| $ 2,068, 000. 00| $ 2,168,842 11
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 2,058, 050. 15| $ 2,068, 000. 00| $ 2,168,842.11




TEMPORARY EROSI ON AND SEDI MENT CONTROL
STRAW BALE DI TCH CHECK

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/ 99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1364963 | |
| ERBER & M LLI GAN CONSTUCTI ON| [
LINE NO / | TEM CODE / ALT [ | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06790 12.000 MOS | 1200. 00000 14400. 00| [
FI ELD OFFI CE, 27.9 2 [ [ [
0002 105- 06845 LUMP|  50000. 00000 50000. 00| [
CONSTRUCTI ON ENGI NEERI NG [ [ [
0003 110- 01001 LUMP|  115000. 00000 115000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0004 201-52370 LUMP| 5000. 00000 5000. 00| [
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 02240 2974.000 n2 | 12. 00000 35688. 00| [
PAVEMENT, REMOVE [ [ [
0006 202- 02241 251.000 m | 10. 00000 2510. 00| [
GUARDRAI L, REMOVE [ [ [
0007 202- 02273 174.000 nm2 | 24. 00000 4176. 00| [
CENTER CURB, CONCRETE, REMOVE [ [ [
0008 202-51328 LUMP|  240000. 00000 240000. 00| [
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0009 202-51368 30.600 n2 | 12. 00000 367. 20| [
SLOPEWALL, REMOVE [ [ [
0010 202- 60820 4752.000 nm2 | 1. 80000 8553. 60| [
SURFACE M LLI NG, ASPHALT [ [ [
0011 202- 74045 16.000 EACH| 50. 00000 800. 00| [
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| [ [
0012 202- 82066 3.000 EACH 175. 00000 525. 00| [
SI GN Cl RCUI TRY, CANTI LEVERS, REMOVE | [ [
0013 202- 82069 LUMP| 250. 00000 250. 00| [
UNDERPASS Cl RCUI TRY, REMOVE [ [ [
0014 202- 91385 4.000 EACH 250. 00000 1000. 00| [
I NLET, REMOVE | [ [
0015 202- 93974 3.000 EACH 600. 00000 1800. 00| [
OVERHEAD S| GN STRUCTURE, CANTI LEVER | [ [
DOUBLE ARM REMOVE [ [ [
0016 203- 02000 415.000 n8 | 12. 50000 5187. 50| [
EXCAVATI ON,  COVMON [ [ [
0017 203- 02070 5385.000 18 | 15. 00000 80775. 00| [
BORROW [ [ [
0018 205- 02224 322.000 m | 6. 50000 2093. 00| [
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
PERI METER PROTECTI ON [ [ [
0019 205- 02229 6.000 m | 13. 00000 78. 00| [
| |
| |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1364963 |
| ERBER & M LLI GAN CONSTUCTI ON|
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNI T PRI CE AMOUNT

0020 205-02234 3.000 EACH 100. 00000 300. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | |

0021 205-02236 2.000 EACH 100. 00000 200. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, |
DROP | NLET PROTECTI ON |

GUARDRAI L, STEEL CURVED TERM NAL END | [
SECTI ON [ [

|

|

|

|

| |

0022 206- 51230 143.000 18 | 37.50000 5362. 50| [
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [
0023 211- 02060 177.000 18 | 16. 00000 2832. 00| [
B BORROW FOR STRUCTURE BACKFI LL [ [ [
0024 303- 60905 311.000 My | 17. 50000 5442, 50| [
COMPACTED AGGREGATE FOR SHOULDERS, 0 [ [ [
0025 305- 05206 78.000 My | 50. 00000 3900. 00| [
W DENI NG W TH HMA [ [ [
0026 402- 05468 1784.000 My | 35. 00000 62440. 00| [
HVA BASE 25.0 mm MAI NLI NE [ [ [
0027 402- 05470 425.000 My | 37.50000 15937. 50| [
HVA BASE C25.0 mm MAI NLI NE [ [ [
0028 402- 05474 652.000 My | 35. 00000 22820. 00| [
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [
0029 402- 05477 791.000 My | 38. 00000 30058. 00| [
HVA SURFACE 9.5 mm MAI NLI NE [ [ [
0030 402- 05481 588.000 My | 36. 50000 21462. 00| [
HVA BASE 25.0 mm SHOULDER [ [ [
0031 402- 05483 170.000 My | 40. 00000 6800. 00| [
HVA BASE C25.0 nm SHOULDER [ [ [
0032 402- 05487 200.000 My | 40. 00000 8000. 00| [
HVA | NTERVEDI ATE 19.0 nm SHOULDER [ [ [
0033 402- 05490 91.000 My | 45. 00000 4095. 00| [
HVA SURFACE 9.5 mm SHOULDER [ [ [
0034 406- 05521 4752.000 2 | 0. 25000 1188. 00| [
ASPHALT FOR TACK COAT [ [ [
0035 501- 05092 348.000 2 | 52. 50000 18270. 00| [
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
300 mm [ [ [
0036 601- 01522 4.000 EACH 1250. 00000 5000. 00| [
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0037 601- 02103 15.800 m | 45. 00000 711. 00| [
GUARDRAI L, SHOP CURVED, W BEAM 1.905 m | [ [
SPACI NG [ [ [
0038 601- 03464 1.000 EACH| 50. 00000 50. 00| [
|
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1364963 |
| ERBER & M LLI GAN CONSTUCTI ON|
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0039 601- 04746 2.000 EACH| 7000. 00000 14000. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | [ [
0040 601- 06035 116.000 m | 35. 00000 4060. 00| [
GUARDRAI L, RESET [ [ [
0041 601- 91147 3.000 EACH 650. 00000 1950. 00| [
GUARDRAI L END TREATMENT, RESET | [ [
0042 601- 94689 1.000 EACH| 3250. 00000 3250. 00| [
GUARDRAI L END TREATMENT, CS | [ [
0043 601- 99105 185.000 m | 35. 00000 6475. 00| [
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0044 601- 99123 2.000 EACH| 2500. 00000 5000. 00| [
GUARDRAI L TRANSI TI ON, GP | [ [
0045 601- 99132 1.000 EACH| 100. 00000 100. 00| [
GUARDRAI L TRANSI TION, VH, 1.905 m | [ [
SPACI NG [ [ [
0046 602- 06639 658.000 m | 68. 00000 44744, 00| [
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0047 602- 06646 414,000 m | 63. 50000 26289. 00| [
TEMPORARY CONCRETE BARRI ER [ [ [
0048 602- 06729 10. 000 EACH| 10. 00000 100. 00| [
BARRI ER DELI NEATOR | [ [
0049 605- 06215 143.000 m | 45. 00000 6435. 00| [
CENTER CURB, D, CONCRETE [ [ [
0050 616-51367 406.000 2 | 27.50000 11165. 00|
SLOPEWALL, CONCRETE, 100 mm [ [ [
0051 621- 01004 2.000 EACH 675. 00000 1350. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0052 621- 06545 0.500 My | 600. 00000 300. 00|
FERTI LI ZER [ [ [
0053 621- 06554 86.000 kg | 9. 50000 817. 00| [
SEED M XTURE, U [ [ [
0054 621- 06565 2.300 My | 550. 00000 1265. 00|
MULCHI NG MATERI AL [ [ [
0055 621- 06567 21.600 kL | 2. 00000 43. 20| [
WATER [ [ [
0056 621- 06574 1190.000 n2 | 4. 00000 4760. 00|
SODDI NG [ [ [
0057 701-51195 244.000 m | 80. 00000 19520. 00| [
PILE, STEEL H, HP 310 X 79 [ [ [
0058 702-51005 174.800 18 | 500. 00000 87400. 00|
| |

CONCRETE, A, SUBSTRUCTURE
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1364963 |
| ERBER & M LLI GAN CONSTUCTI ON|
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0059 702-51015 126.800 18 | 450. 00000 57060. 00| |
CONCRETE, B, FOOTI NGS [ [ [
0060 702-51110 233.000 kg | 6. 50000 1514. 50| [
GRATES, BASINS, AND FI TTINGS, CAST |RON | [ [
0061 702-51863 250. 000 EACH| 10. 00000 2500. 00| [
FI ELD DRI LLED HOLE | N CONCRETE | [ [
0062 703-51030 16698.000 kg | 1. 25000 20872. 50| [
REI NFORCI NG STEEL [ [ [
0063 703-51032 106039. 000 kg | 1. 50000 159058. 50| [
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0064 704- 05892 462.500 8 | 600. 00000 277500. 00| [
CONCRETE, QC/ QA, SUPERSTRUCTURE [ [ [
0065 706- 05732 4.000 EACH 1200. 00000 4800. 00| [
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0066 706-51020 32.700 n8 | 480. 00000 15696. 00| [
CONCRETE, C, RAILING [ [ [
0067 709-51821 LUMP|  11000. 00000 11000. 00| [
SURFACE SEAL [ [ [
0068 711-51038 LUMP|  580000. 00000 580000. 00| [
STRUCTURAL STEEL [ [ [
0069 714- 04802 9.720 n2 | 250. 00000 2430. 00| [
CONCRETE MODULAR BLOCK WALL [ [ [
0070 715- 05048 330.000 m | 5. 00000 1650. 00| [
PI PE, TYPE 4, ClRCULAR 150 mm [ [ [
0071 715- 05053 55.000 m | 6. 50000 357. 50| [
Pl PE, UNDERDRAI N OUTLET, 150 nm [ [ [
0072 715- 05217 37.000 m | 25. 00000 925. 00| [
PI PE, TYPE 5, Cl RCULAR 300 mm [ [ [
0073 715- 05407 66.000 m | 6. 00000 396. 00| [
Pl PE, END BENT DRAIN, 150 mm [ [ [
0074 715- 05577 14.000 m | 110. 00000 1540. 00| [
Pl PE, 600 mm [ [ [
0075 715- 46000 2.000 EACH| 300. 00000 600. 00| [
Pl PE END SECTI ON, 300 nm | [ [
0076 715- 46020 2.000 EACH 400. 00000 800. 00| [
Pl PE END SECTI ON, 600 nm | [ [
0077 718- 04881 6.000 EACH| 200. 00000 1200. 00| [
OUTLET PROTECTOR, B | [ [
0078 718-52610 98.000 n8 | 27.50000 2695. 00| [
AGGREGATE FOR UNDERDRAI NS [ [ [
0079 718- 99153 807.000 nm2 | 4. 00000 3228. 00| [
| |

GEOTEXTI LES FOR UNDERDRAI N



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1364963 |
| ERBER & M LLI GAN CONSTUCTI ON|
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND 2. 54 nm THI CKNESS

UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0080 720- 45090 2.000 EACH| 1500. 00000 3000. 00| |
I NLET, UA | [ [
0081 729-51875 5.000 n2 | 250. 00000 1250. 00| [
CONCRETE, A, PATCHI NG [ [ [
0082 731- 93946 9.720 n2 | 250. 00000 2430. 00| [
WALL ERECTI ON [ [ [
0083 801- 05529 515.000 m | 24. 00000 12360. 00| [
TEMPORARY HMA DI VI DER [ [ [
0084 801- 06049 235.000 m | 1. 50000 352. 50| [
TEMPORARY PAVEMENT MARKING, |1, YELLOW | [ [
100 mm [ [ [
0085 801- 06605 8.000 EACH| 125. 00000 1000. 00| [
BARRI CADE, I11A | [ [
0086 801- 06625 7.000 EACH 110. 00000 770. 00| [
DETOUR ROUTE MARKER ASSEMBLY | [ [
0087 801- 06640 36.000 EACH| 125. 00000 4500. 00| [
CONSTRUCTI ON SI GN, A | [ [
0088 801- 06643 470.000 m | 3. 25000 1527. 50| [
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0089 801- 06644 1387.000 m | 3. 25000 4507. 75| [
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0090 801- 06645 9.000 EACH| 40. 00000 360. 00| [
CONSTRUCTI ON SI GN, B | [ [
0091 801- 06647 654.000 m | 1. 50000 981. 00| [
TEMPORARY PAVEMENT MARKING, |1, WHITE, | [ [
100 mm [ [ [
0092 801- 06710 105. 000 DAY | 24. 00000 2520. 00| [
FLASH NG ARROW S| GN [ [ [
0093 801- 06775 LUMP|  100000. 00000 100000. 00| [
MAI NTAI NI NG TRAFFI C [ [ [
0094 802- 02293 15.600 n8 | 350. 00000 5460. 00| [
CONCRETE, SI GN FOUNDATI ON [ [ [
0095 802- 02489 54.400 m | 30. 00000 1632. 00| [
SI GN POST, SQUARE, REI NFORCED ANCHOR | [ [
BASE [ [ [
0096 802- 04893 2.000 EACH 400. 00000 800. 00| [
REFERENCE POST | [ [
0097 802- 76035 1.260 n2 | 160. 00000 201. 60| [
| |
| |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1364963 |
| ERBER & M LLI GAN CONSTUCTI ON|
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

WRE, NO. 4 COPPER IN PLASTIC DUCT, IN
TRENCH, 4 1/C

0111 806- 01851 LUMP|  16000. 00000 16000. 00|
TEMPORARY TRAFFI C SI GNAL W TH LOOP [ [
DETECTORS, [ [

0112 807- 82016 3.000 EACH 475. 00000 1425. 00|
SI GN CIRCUI T | NSTALLATI ON, CANTILEVER | [
2 LUM NAI RES [ [

0113 807- 82054 1.000 EACH| 2000. 00000 2000. 00|
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 | [
LUM NAI RES [ [

0114 807- 86750 4.000 EACH 500. 00000 2000. 00|

LUM NAI RE UNDERPASS, WALL MOUNTED, HI GH | |
PRESSURE SCDI UM 150 WATT | |

UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0098 802- 99058 15.000 EACH| 30. 00000 450. 00| |
SHEET SIGN, | NSTALL | [ [
0099 803- 02310 1344.000 kg | 2.10000 2822. 40| [
REI NFORCI NG STEEL, SI GN FOUNDATI ON [ [ [
0100 803- 76140 3.000 EACH 9250. 00000 27750. 00| [
OVERHEAD S| GN STRUCTURE, CANTI LEVER | [ [
DOUBLE ARM [ [ [
0101 803- 91084 3.000 EACH 800. 00000 2400. 00| [
OVERHEAD PANEL S| GN, REMOVE AND | [ [
REI NSTALL [ [ [
0102 804- 06770 6.000 EACH| 25. 00000 150. 00| [
DELI NEATOR POST | [ [
0103 805- 02440 95.000 m | 2. 00000 190. 00| [
SI GNAL CABLE, ROADWAY LOOP, 1C 16GA. [ [ [
0104 805- 06595 71.000 m | 18. 00000 1278. 00| [
CONDUI T, PVC, 50 mm [ [ [
0105 805- 78785 4.000 EACH 500. 00000 2000. 00| [
SI GNAL DETECTOR HOUSI NG | [ [
0106 805- 78795 95.000 m | 27.50000 2612. 50| [
SAW CUT FOR ROADWAY LOOP AND SEALER [ [ [
0107 805- 86920 6.000 EACH| 15. 00000 90. 00| [
MULTI PLE COVPRESSI ON FI TTING, NOT | [ [
WATERPROOFED [ [ [
0108 805- 86930 3.000 EACH| 12. 50000 37. 50| [
| NSULATI NG LI NK, NOT WATERPROOFED | [ [
0109 805- 94295 12.000 EACH| 210. 00000 2520. 00| [
SI GNAL HEAD, RELOCATE | [ [
0110 805- 98335 15.000 m | 20. 00000 300. 00| [
| |
| |
|
|
|
|
|
|
|
|
|
|
|
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 248, 712. 00 ROUTE : SR 56
CALL ORDER : 310 CONTRACT ID : B -23877-A COUNTI ES : SCOTT
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1364963 |
| ERBER & M LLI GAN CONSTUCTI ON|
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0115 807- 86910 3.000 EACH| 50. 00000 150. 00|

CONNECTOR KI T, UNFUSED | [
0116 807- 86915 6.000 EACH| 55. 00000 330. 00|
CONNECTOR KI T, FUSED | [
0117 807- 95634 6.000 EACH| 500. 00000 3000. 00|

LUM NAI RE SI GN, MECURY VAPOR W TH GLARE | [
SH ELD, 175 WATT [ [

I MPACT ATTENUATOR, RESET
SECTI ON TOTALS

|

|

|

|

|

|

0118 808- 06711 299.000 m | 0. 50000 149. 50| [
LINE, PAINT, BROKEN, WHI TE, 100 rm [ | [
0119 808- 06712 26.000 m | 0. 50000 13. 00| [
LINE, PAINT, BROKEN, YELLON 100 nm [ | [
0120 808- 06713 1241.000 m | 0. 50000 620. 50| |
LINE, PAINT, SOLID, WH TE, 100 mm [ | [
0121 808- 06714 1720.000 m | 0. 50000 860. 00| [
LINE, PAINT, SOLID, YELLOW 100 rm [ | [
0122 808- 06716 362.000 m | 2. 00000 724. 00| |
LI NE, REMOVE [ | [
0123 808- 75015 51.000 m | 5. 50000 280. 50| [
LINE, PAINT, SOLID, WH TE, 300 mm [ | [
0124 808- 75053 200.000 m | 7. 50000 1500. 00| |
LI NE, PREFORMED PLASTIC, SOLID, WHI TE, | | [
200 M [ | [
0125 808- 75326 46.000 m | 12. 00000 552. 00| [
LINE, PREFORMED PLASTIC, SOLID, WHI TE, | | |
300 M [ | [
0126 808- 99077 28.000 m | 25. 00000 700. 00| [
LI NE, PREFORMED PLASTIC, SOLID, WHI TE, | | [
600 M | | |
0127 601- 02297 1.000 EACH| 5000. 00000 5000. 00| [
| |

| |

$ 2,389, 475. 25|

CONTRACT TOTALS | $ 2,389, 475. 25| |
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 423, 897. 38 ROUTE : NHS US 27
CALL ORDER : 320 CONTRACT ID : B -23928-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 150 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 249-5(008)
249-5(007)
SET- AS| DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1374866 PRI MCO, | NC. $ 1,987, 052.94 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 2,174,394.01 109. 4280%
3 35-1364963 ERBER & M LLI GAN CONSTUCTI ON COVPANY $ 2,334,198.53 117. 4703%
[ (1) 35-1374866 [(2) 35-1128289 [ (3) 35-1364963
| PRIMCO, | NC. | BEATY CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001 BRI DGE REHABI LI TATI ONS
| | |
0001 105- 06790 13.000 MOS | 1006. 34000 13082. 42| 1400. 00000 18200. 00| 1200. 00000 15600. 00
FI ELD OFFI CE, 27.9 2 [ [ [
0002 105- 06845 LUMP| 7362. 00000 7362.00]  16500. 00000 16500.00]  25000. 00000 25000. 00
CONSTRUCTI ON ENGI NEERI NG [ [
0003 110- 01001 LUMP|  49676. 32000 49676.32| 100000. 00000 100000. 00]  58000. 00000 58000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON , [ [
STRUCTURE NO 1 [ [

0004 110- 01001 LUMP|  49676. 32000 49676.32]  50000. 00000 50000. 00|  58000. 00000 58000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON ,
STRUCTURE NO. 2

0005 202- 02240 438.000 e 20. 00000 8760. 00| 25. 00000 10950. 00| 16. 00000 7008. 00

0006 202- 02241 420.740 m 14. 00000 5890. 36| 13. 85000 5827. 25| 15. 00000 6311. 10
GUARDRAI L, REMOVE [ [

0007 202-51328 LUMP|  162400. 91000 162400. 91| 150000. 00000 150000. 00]  150000. 00000 150000. 00

I
I
PAVEMENT, REMOVE | | |
|
I
I

PRESENT STRUCTURE, REMOVE PORTI ONS
STRUCTURE NO. 1 [ [

0008 202-51328 LUMP|  168398. 88000 168398.88]  95000. 00000 95000. 00|  165000. 00000 165000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , [ [ [
STRUCTURE NO. 2 [ [

0009 202- 62420 344,000 m | 40. 00000 13760. 00| 45. 00000 15480. 00| 22. 00000 7568. 00
BRI DGE RAI LI NG, REMOVE [ [ [

0010 202- 74035 5.000 EACH| 40. 00000 200. 00| 50. 00000 250. 00| 500. 00000 2500. 00
SIGN, REMOVE | [ [

0011 202- 90413 259.000 nm2 | 16. 00000 4144. 00| 25. 00000 6475. 00| 6. 50000 1683. 50
SLOPEWALL, CONCRETE, 100 MM REMOVE [ [ [

0012 206-51230 455.800 8 | 16. 94000 7721. 25| 28. 00000 12762. 40| 50. 00000 22790. 00

|

EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED



I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 423, 897. 38
CALL ORDER : 320
LETTI NG DATE : 04/20/99 10:00 AM

CONTRACT I D
DI STRI CT

SET- ASI DE

B -23928-A
GREENFI ELD DI STRI CT

ROUTE
COUNTI ES

DATE
PAGE

04/ 27/ 99
320 -2

NHS US 27
RANDCL PH

(1) 35-1374866

|
| PRIMCO, | NC

LINE NO / | TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE

__________________________________________ B

0013 206-51817 67.200 2 | 156. 77000
SHEET PILING STEEL [

0014 303-52308 150.000 My | 36. 33000
COMPACTED AGGREGATE FOR BASE, 0, 53 [

0015 406- 05521 3261.600 nm2 | 0. 15000
ASPHALT FOR TACK COAT

0016 501- 04842 356.000 2 | 63. 98000
CEMENT CONCRETE PAVEMENT, REI NFORCED,
260 mm [

0017 501- 05180 172.800 2 | 62. 97000
CEMENT CONCRETE PAVEMENT, PLAIN, 250 mm |

0018 501- 05310 28.800 m | 305. 50000
TERM NAL JOI NT [

0019 601- 01522 8.000 EACH| 1150. 00000
GUARDRAI L TRANSI TI ON TYPE TGB |

0020 601- 04746 6.000 EACH| 3700. 00000
ENERGY ABSORBI NG TERM NAL, CZ |

0022 601- 94689 2.000 EACH 3100. 00000
GUARDRAI L END TREATMENT, CS |

0023 601- 97774 1.000 EACH| 2200. 00000
GUARDRAI L END TREATMENT, CS, SPARE |
PARTS PACKAGE

0024 601- 99105 289.680 m | 31. 50000
GUARDRAI L, W BEAM 1.905 m SPACI NG

0025 601- 99132 6.000 EACH| 90. 00000
GUARDRAI L TRANSI TION, VH, 1.905 m |
SPACI NG

0026 602- 06639 422.200 m 37.30000
TEMPORARY CONCRETE BARRI ER, ANCHORED

0027 602- 06646 317.800 m 33. 67000

TEMPORARY CONCRETE BARRI ER

0028 602-06729 66. 000 EACH 7. 00000
BARRI ER DELI NEATOR

0029 610- 05527
HVA FOR APPROACHES

0030 616-02320 471.000 nR 3. 36000
GEOTEXTI LES

0031 616- 06406 312.000 nR 19. 72000
Rl PRAP, REVETMENT

0032 616- 06455 1032. 000 n® 46. 00000

I
I
I
I
I
|
2006.900 My | 62. 84000
I
I
I
I
I
I

SLOPEWALL

[(2) 35-1128289
| BEATY CONSTRUCTI ON, | NC.

|
AMOUNT

|
AMOUNT

[ (3) 35-1364963
| ERBER & M LLI GAN CONSTUCTI ON

UNI T PRI CE UNI T PRI CE AMOUNT
"losasos | 250.00000  16800.00] | 70.00000 4704.00

5449 SOI 45. 00000 6750 OOI 17. 50000 2625. 00
489 24I 0. 15000 489 24I 0. 20000 652. 32
22776.88I 65. 00000 23140.00I 54. 00000 19224. 00

I I
10881.22I 75. 00000 12960.00I 54. 00000 9331. 20
8798.40I 400. 00000 11520.00I 230. 00000 6624. 00
9200.00I 1110. 00000 8880.00I 1250. 00000 10000. 00
22200.00I 100. 00000 GO0.00I 4200. 00000 25200. 00
6200.00I 3150. 00000 6300.00I 3400. 00000 6800. 00
2200.00I 2150. 00000 2150.00I 2300. 00000 2300. 00

I I
9124.92I 28. 40000 8226.91I 35. 00000 10138. 80
540.00I 60. 00000 360.00I 95. 00000 570. 00

I I
15748.06I 0. 10000 42.22I 85. 00000 35887. 00
10700.33I 0. 10000 31.78I 80. 00000 25424.00
462.00I 7. 60000 501.60I 7.50000 495. 00
126113.60I 46. 00000 92317.40I 57. 50000 115396. 75
1582.56I 2.50000 ll77.50l 3. 00000 1413. 00
6152.64I 32. 00000 9984.00I 20. 00000 6240. 00
47472.00I 75. 00000 77400.00I 30. 00000 30960. 00



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 320 -3
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 423, 897. 38 ROUTE : NHS US 27
CALL ORDER : 320 CONTRACT ID : B -23928-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-1374866 [(2) 35-1128289 [ (3) 35-1364963
| PRIMCO, | NC. | BEATY CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0033 701- 93633 20.000 m | 219. 20000 4384. 00| 33. 00000 660. 00| 100. 00000 2000. 00
OVERS| ZED PREDRI LLED PI LE HOLES [ [
0034 701- 98647 87.700 m | 101. 12000 8868. 22| 160. 00000 14032. 00| 130. 00000 11401. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, [ [ [
5.16 mm 356 nm [ [ [
0035 702-51005 402.200 8 | 449. 92000 180957. 82| 700. 00000 281540. 00| 440. 00000 176968. 00
CONCRETE, A, SUBSTRUCTURE [ [
0036 702-51015 123.200 18 | 278. 09000 34260. 69| 340. 00000 41888. 00| 375. 00000 46200. 00
CONCRETE, B, FOOTI NGS [ [ [
0037 702-51100 161.800 kg | 7. 14000 1155. 25] 6. 25000 1011. 25| 7. 00000 1132. 60
DRAI N PI PE, CAST |RON, 150 mm [ [ [
0038 702-51110 876.600 kg | 4. 73000 4146. 32| 3. 75000 3287. 25| 7. 00000 6136. 20
GRATES, BASINS, AND FI TTINGS, CAST |RON | [ [
0039 702-51863 632.000 EACH| 8. 10000 5119. 20| 10. 00000 6320. 00| 10. 00000 6320. 00
FI ELD DRI LLED HOLE | N CONCRETE | [ [
0040 703- 01540 124.000 EACH| 18. 80000 2331. 20| 10. 00000 1240. 00| 14. 00000 1736. 00
THREADED TI E BAR ASSEMBLY | [ [
0041 703-51030 25450.000 kg | 1. 16000 29522. 00| 1. 20000 30540. 00| 1. 30000 33085. 00
REI NFORCI NG STEEL [ [ [
0042 703-51032 123217.000 kg | 1. 25000 154021. 25| 1. 40000 172503. 80| 1. 44000 177432. 48
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0043 703- 97936 1882. 000 EACH| 8. 06000 15168. 92| 9. 00000 16938. 00| 9. 00000 16938. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ [
0044 704- 51002 862.700 n8 | 379. 23000 327161. 72| 450. 00000 388215. 00| 480. 00000 414096. 00
CONCRETE, C, SUPERSTRUCTURE [ [
0045 706- 05732 8.000 EACH| 1121. 00000 8968. 00| 1000. 00000 8000. 00| 1200. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [
0046 706- 51020 85.400 nB8 | 615. 00000 52521. 00| 475. 00000 40565. 00| 425. 00000 36295. 00
CONCRETE, C, RAILING [ [
0047 709-51821 LUMP| 3696. 60000 3696. 60| 4600. 00000 4600. 00| 5000. 00000 5000. 00
SURFACE SEAL , STRUCTURE NO. 1 [ [ [
0048 709-51821 LUMP|  10635. 96000 10635.96]  12750. 00000 12750.00]  13500. 00000 13500. 00
SURFACE SEAL , STRUCTURE NO. 2 [ [ [
0049 710- 51864 372.000 EACH| 14. 07000 5234. 04| 18. 00000 6696. 00| 22. 50000 8370. 00
FI ELD DRI LLED HOLE | [ [
0050 711-51038 LUMP|  178768. 00000 178768.00] 134301. 00000 134301.00] 287000. 00000 287000. 00
STRUCTURAL STEEL , STRUCTURE NO. 2 [ [
0051 711-51866 410.000 EACH| 11. 28000 4624. 80| 12. 50000 5125. 00| 15. 00000 6150. 00
RI VET, REMOVE | [ [
0052 711- 93035 LUMP|  25500. 00000 25500.00]  55000. 00000 55000. 00|  37500. 00000 37500. 00

JACKI NG AND SUPPORTI NG STRUCTURAL STEEL | [ [
, STRUCTURE NO. 2 [ [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 423, 897. 38 ROUTE : NHS US 27
CALL ORDER : 320 CONTRACT ID : B -23928-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-1374866 [(2) 35-1128289 [ (3) 35-1364963
| PRIMCO, | NC. | BEATY CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0053 711- 96800 5796. 000 EACH| 1. 95000 11302. 20| 1. 65000 9563. 40| 1. 60000 9273. 60
STUD SHEAR CONNECTOR | [
0054 724-51925 14.500 m | 329. 43000 4776. 74| 500. 00000 7250. 00| 300. 00000 4350. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [
0055 726- 58789 9.000 EACH| 535. 33000 4817. 97| 725. 00000 6525. 00| 900. 00000 8100. 00
BEARI NG ASSEMBLY, ELASTOMERIC, |1 | [ [
0056 726- 99095 54.000 EACH| 340. 33000 18377. 82| 525. 00000 28350. 00| 700. 00000 37800. 00
BEARI NG ASSEMBLY, ELASTOVERIC, | | [ [
0057 728- 98377 LUMP| 2000. 00000 2000. 00| 2750. 00000 2750. 00| 3000. 00000 3000. 00
MASONRY COATI NG , STRUCTURE NO. 1 [ [
0058 728- 98377 LUMP| 2700. 00000 2700. 00| 8250. 00000 8250. 00| 8000. 00000 8000. 00
MASONRY COATI NG , STRUCTURE NO. 2 [ [
0059 801- 01428 29.200 m | 18. 30000 534, 36| 22. 00000 642. 40| 20. 00000 584. 00
TEMPORARY TRANSVERSE MARKINGS, |, STOP | [ [
LINE, 600 mm [ [ [
0060 801- 01504 4.000 EACH 55. 00000 220. 00| 145. 00000 580. 00| 60. 00000 240. 00
TEMPORARY PAVEMENT MESSAGE MARKI NG, | [ [
LANE | NDI CATI ON ARROW [ [
0061 801- 04308 2.000 EACH 480. 00000 960. 00| 480. 00000 960. 00| 550. 00000 1100. 00
ROAD CLOSURE S| GN ASSEMBLY | [ [
0062 801- 06606 12.000 EACH| 190. 00000 2280. 00| 125. 00000 1500. 00| 225. 00000 2700. 00
BARRI CADE, |11B | [ [
0063 801- 06625 27.000 EACH| 110. 00000 2970. 00| 125. 00000 3375. 00| 120. 00000 3240. 00
DETOUR ROUTE MARKER ASSEMBLY | [ [
0064 801- 06640 30.000 EACH| 175. 00000 5250. 00| 150. 00000 4500. 00| 150. 00000 4500. 00
CONSTRUCTI ON SI GN, A | [
0065 801- 06643 98.500 m | 3. 05000 300. 43| 3. 05000 300. 43| 3. 25000 320. 13
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0066 801- 06644 1503.500 m | 3. 05000 4585. 68| 3. 05000 4585. 68| 3. 25000 4886. 38
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0067 801- 06645 2.000 EACH| 50. 00000 100. 00| 75. 00000 150. 00| 50. 00000 100. 00
CONSTRUCTI ON SI GN, B | [ [
0068 801- 06647 1485.500 m | 1. 14000 1693. 47| 1. 30000 1931. 15| 1. 50000 2228. 25
TEMPORARY PAVEMENT MARKING, |1, WHITE, | [
100 mm [ [ [
0069 801- 06775 LUMP| 9155. 40000 9155.40|  50000. 00000 50000. 00|  40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C [ [
0070 802- 96915 LUMP| 365. 00000 365. 00| 365. 00000 365. 00| 5000. 00000 5000. 00

SI GN, RELOCATE , STRUCTURE NO. 1 | [ |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 320 -5
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 2, 423, 897. 38 ROUTE : NHS US 27
CALL ORDER : 320 CONTRACT ID : B -23928-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[ (1) 35-1374866 [(2) 35-1128289 [ (3) 35-1364963
| PRIMCO, | NC. | BEATY CONSTRUCTI ON, | NC. | ERBER & M LLI GAN CONSTUCTI ON
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0071 806- 01851 LUMP|  26980. 00000 26980.00]  30000. 00000 30000. 00|  30000. 00000 30000. 00

TEMPORARY TRAFFI C SI GNAL W TH LOOP [ [ [
DETECTORS, , STRUCTURE NO 1 [ [ [
0072 806- 01851 LUMP|  14980. 00000 14980.00]  18000. 00000 18000. 00|  30000. 00000 30000. 00
TEMPORARY TRAFFI C SI GNAL W TH LOOP [ [ [
DETECTORS, , STRUCTURE NO 2 [ [ [
0073 807- 02603 1.000 EACH| 4685. 00000 4685. 00| 5000. 00000 5000. 00| 3500. 00000 3500. 00

LI GHT STANDARD, RELOCATE | [ [
0074 808- 06713 1626.000 m | 0. 45000 731. 70| 0. 45000 731. 70| 0. 60000 975. 60
LINE, PAINT, SOLID, WH TE, 100 mm [ [ [
0075 808- 06714 1702.000 m | 0. 45000 765. 90| 0. 45000 765. 90| 0. 60000 1021. 20
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0076 808- 06716 1266.100 m | 1. 30000 1645. 93] 1. 50000 1899. 15 2. 20000 2785. 42
LI NE, REMOVE [ [ [
0077 808- 75008 188.000 m | 0. 70000 131. 60| 0. 70000 131. 60| 1. 00000 188. 00
LINE, PAINT, SOLID, WH TE, 200 mm [ [ [
SECTI ON TOTALS | $ 1,987,052 94] $ 2,174,394, 01] $ 2,334,198.53
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 1,987,052. 94| $ 2,174,394.01] $ 2,334,198.53




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 330 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 043, 982. 52 ROUTE : SR 68
CALL ORDER : 330 CONTRACT 1D : B -24030-A COUNTI ES : G BSON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 115 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 6426(004)
6426(003)
SET- AS| DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1057095 BLANKENBERGER BROTHERS, | NC. $  787,791.19 100. 0000%
2 35-1009310 DEI G BROTHERS LUMBER & CONSTRUCTI ON COMPANY, | NC. $ 962, 388.91 122. 1629%
3 35-1878024 RAGLE, | NC. $ 1,007, 622.89 127. 9048%
[ (1) 35-1057095 [(2) 35-1009310 | (3) 35-1878024

| BLANKENBERGER BROTHERS, | NC. | DEI G BROTHERS LUVBER & CONST| RAGLE, | NC
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPLACEMENTS

I I I
0001 105-01925 10. 000 MOS | 1100. 00000 11000. 00| 1595. 00000 15950. 00| 1000. 00000 10000. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL,
STRAW BALE DI TCH CHECK

FIELD OFFICE, 51.1 ne [ [ [

0002 105- 06845 LUMP|  12600. 00000 12600.00]  13200. 00000 13200. 00| 7000. 00000 7000. 00
CONSTRUCTI ON ENGI NEERI NG [ [

0003 110- 01001 LUMP|  16000. 00000 16000. 00|  48000. 00000 48000. 00|  50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0004 201-52370 LUMP| 3300. 00000 3300. 00| 2500. 00000 2500. 00|  10000. 00000 10000. 00
CLEARI NG RIGHT OF WAY , STR NO. 1 [ [ [

0005 201- 52370 LUMP| 3800. 00000 3800. 00| 6300. 00000 6300. 00|  10000. 00000 10000. 00
CLEARI NG RI GHT OF WAY , STR NO. 2 [ [ [

0006 202- 02241 152.000 m | 6. 00000 912. 00| 8. 00000 1216. 00| 6. 00000 912. 00
GUARDRAI L, REMOVE [ [ [

0007 202-51330 LUMP|  15800. 00000 15800.00]  13300. 00000 13300.00]  21000. 00000 21000. 00
PRESENT STRUCTURE, REMOVE , STR. NO. 1 | [ [

0008 202-51330 LUMP|  19700. 00000 19700.00]  21580. 00000 21580.00]  55000. 00000 55000. 00
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | [ [

0009 202- 60820 198.000 n2 | 9. 00000 1782. 00| 8. 70000 1722. 60| 12. 00000 2376. 00
SURFACE M LLI NG, ASPHALT [ [ [

0010 203- 02000 4085.000 18 | 6. 25000 25531, 25| 8. 75000 35743. 75| 1. 00000 4085. 00
EXCAVATI ON,  COVMON [ [ [

0011 203- 02070 3657.000 18 | 10. 50000 38398. 50| 14. 20000 51929. 40| 20. 00000 73140. 00
BORROW [ [ [

0012 203-51223 50.000 nB8 | 20. 00000 1000. 00| 28. 00000 1400. 00| 6. 50000 325. 00
EXCAVATI ON, WATERWAY [ [ [

0013 205- 02229 187.600 m | 15. 00000 2814. 00| 14. 60000 2738. 96| 15. 00000 2814. 00

|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/ 99
PAGE : 330 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 043, 982. 52 ROUTE : SR 68
CALL ORDER : 330 CONTRACT 1D : B -24030-A COUNTI ES : G BSON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- AS| DE
[ (1) 35-1057095 [(2) 35-1009310 [ (3) 35-1878024
| BLANKENBERGER BROTHERS, | NC. | DEI G BROTHERS LUVBER & CONST| RAGLE, | NC
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0014 206-51220 255.000 18 | 20. 00000 5100. 00| 41. 00000 10455. 00| 300. 00000 76500. 00
EXCAVATI ON, VET [ [ [
0015 211- 02060 14.000 n8 | 29. 00000 406. 00| 36. 00000 504. 00| 26. 00000 364. 00
B BORROW FOR STRUCTURE BACKFI LL [ [
0016 213-52830 47.000 nB8 | 90. 00000 4230. 00| 165. 00000 7755. 00| 120. 00000 5640. 00
FLOMBLE MORTAR [ [ [
0017 303-52308 1160.400 My | 21. 00000 24368. 40| 20. 10000 23324. 04 18. 00000 20887. 20
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [
0018 303- 52309 475.000 My | 23. 00000 10925. 00| 22. 20000 10545. 00| 18. 00000 8550. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | [
0019 402- 05468 123.100 My | 54. 00000 6647. 40| 51. 90000 6388. 89| 49. 00000 6031. 90
HVA BASE 25.0 mm MAI NLI NE [ [
0020 402- 05474 55.500 My | 56. 00000 3108. 00| 54. 00000 2997. 00| 51. 00000 2830. 50
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [
0021 402- 05477 159.000 My | 69. 00000 10971. 00| 66. 80000 10621. 20| 63. 00000 10017. 00
HVA SURFACE 9.5 mm MAI NLI NE [ [
0022 402- 05481 226.000 My | 54. 00000 12204. 00| 51. 90000 11729. 40| 49. 00000 11074. 00
HVA BASE 25.0 mm SHOULDER [ [
0023 404- 05511 932.000 nm2 | 3. 30000 3075. 60| 3. 20000 2982. 40| 3. 00000 2796. 00
SEAL COAT, 2 [ [ [
0024 405- 05518 932.500 2 | 1. 65000 1538. 63 1. 60000 1492. 00| 1. 50000 1398. 75
ASPHALT FOR PRI ME COAT [ [
0025 406- 05521 4347.000 2 | 0. 25000 1086. 75 0. 21000 912. 87| 0. 20000 869. 40
ASPHALT FOR TACK COAT [ [
0026 501- 05090 379.400 2 | 64. 00000 24281. 60| 48. 00000 18211. 20| 50. 00000 18970. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
250 mm [ [ [
0027 601- 01128 2.000 EACH| 1035. 00000 2070. 00| 1180. 00000 2360. 00| 940. 00000 1880. 00
GUARDRAI L TRANSI TI ON TYPE WGB | [ [
0028 601- 01270 156.210 m | 1. 00000 156. 21| 33. 40000 5217. 41| 1. 00000 156. 21
GUARDRAI L, W BEAM 1.905 m SPACI NG, FOR | [ [
TEMPORARY Pl PE AND APPROACHES [ [ [
0029 601- 01522 8.000 EACH| 1300. 00000 10400. 00| 1220. 00000 9760. 00| 1175. 00000 9400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0030 601- 01626 2.000 EACH 1980. 00000 3960. 00| 1670. 00000 3340. 00| 1800. 00000 3600. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | [ [
CURVED, 2 [ [ [
0031 601- 01740 1.000 EACH| 1980. 00000 1980. 00| 1900. 00000 1900. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 4 [ [ [
0032 601- 06037 7.000 EACH 625. 00000 4375. 00| 625. 00000 4375. 00| 570. 00000 3990. 00
|

GUARDRAI L END TREATMENT, |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/ 99
PAGE : 330 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 043, 982. 52 ROUTE : SR 68
CALL ORDER : 330 CONTRACT 1D : B -24030-A COUNTI ES : G BSON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- AS| DE
[ (1) 35-1057095 [(2) 35-1009310 [ (3) 35-1878024
| BLANKENBERGER BROTHERS, | NC. | DEI G BROTHERS LUVBER & CONST| RAGLE, | NC
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0033 601- 99105 127.635 m | 35. 00000 4467. 23] 34. 30000 4377. 88| 31. 75000 4052. 41
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0034 601- 99132 1.000 EACH| 71. 00000 71. 00| 112. 00000 112. 00| 65. 00000 65. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | [ [
SPACI NG [ [ [
0035 602- 06729 12.000 EACH| 11. 00000 132. 00| 8. 40000 100. 80| 6. 00000 72.00
BARRI ER DELI NEATOR | [ [
0036 610- 05527 224.700 My | 59. 00000 13257. 30| 57. 20000 12852. 84| 54. 00000 12133. 80
HVA FOR APPROACHES [ [
0037 615- 06490 15.000 EACH| 117. 00000 1755. 00| 143. 00000 2145. 00| 100. 00000 1500. 00
RI GHT OF WAY MARKER | [ [
0038 616- 02320 2036.000 n2 | 2. 00000 4072. 00| 2. 25000 4581. 00| 2. 00000 4072. 00
GEOTEXTI LES [ [ [
0039 616- 03472 855.000 My | 24. 00000 20520. 00| 21. 00000 17955. 00| 18. 00000 15390. 00
Rl PRAP, REVETMENT 450 nm [ [ [
0040 616- 06405 752.000 My | 24. 00000 18048. 00| 20. 80000 15641. 60| 18. 00000 13536. 00
Rl PRAP, REVETMENT [ [ [
0041 621- 01004 4.000 EACH 715. 00000 2860. 00| 680. 00000 2720. 00| 200. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0042 621- 06548 0.900 kg | 49. 00000 44. 10| 48. 00000 43. 20| 44. 00000 39. 60
SEED M XTURE, CV [ [ [
0043 621- 06559 7437.000 n2 | 0. 42000 3123. 54| 0. 40000 2974. 80| 0. 50000 3718. 50
MULCHED SEEDI NG, R [ [ [
0044 621- 06567 20.000 kL | 1. 10000 22. 00| 1. 05000 21. 00| 10. 00000 200. 00
WATER [ [ [
0045 621- 06574 1415.000 n2 | 4. 00000 5660. 00| 4. 00000 5660. 00| 3. 00000 4245, 00
SODDI NG [ [ [
0046 622-52436 5.000 EACH| 24. 00000 120. 00| 23. 30000 116. 50| 20. 00000 100. 00
SIGN, DO NOT MOW OR SPRAY | [ [
0047 622-91786 90.000 EACH| 11. 00000 990. 00| 10. 50000 945. 00| 6. 00000 540. 00
SEEDLI NG | [ [
0048 622- 98200 10.000 EACH| 24. 00000 240. 00| 23. 30000 233. 00| 20. 00000 200. 00
SIGN, DO NOT DI STURB | [ [
0049 701-51195 328.200 m | 81. 00000 26584. 20| 112. 00000 36758. 40| 110. 00000 36102. 00
PILE, STEEL H, HP 310 X 79 [ [ [
0050 701- 91792 58.000 EACH| 83. 00000 4814. 00| 145. 00000 8410. 00| 100. 00000 5800. 00
PILE TIP, STEEL H | [ [
0051 701- 93658 112.000 m | 95. 00000 10640. 00| 116. 00000 12992. 00| 96. 00000 10752. 00
PILE, STEEL H, HP 310 X 93 [ [ [
0052 702-51005 127.700 18 | 430. 00000 54911. 00| 481. 00000 61423. 70| 750. 00000 95775. 00
|

CONCRETE, A, SUBSTRUCTURE



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 330 -4
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 043, 982. 52 ROUTE : SR 68
CALL ORDER : 330 CONTRACT 1D : B -24030-A COUNTI ES : G BSON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- AS| DE
[ (1) 35-1057095 [(2) 35-1009310 [ (3) 35-1878024

| BLANKENBERGER BROTHERS, | NC. | DEI G BROTHERS LUVBER & CONST| RAGLE, | NC
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0053 702-51015 71.400 n8 | 235. 00000 16779. 00| 626. 00000 44696. 40| 350. 00000 24990. 00
CONCRETE, B, FOOTI NGS [ [ [

0054 702-51100 99.400 kg | 10. 00000 994. 00| 7. 30000 725. 62| 8. 55000 849. 87
DRAI N PI PE, CAST |RON, 150 mm [ [ [

0055 702-51110 584,400 kg | 5. 00000 2922. 00| 4. 90000 2863. 56] 5. 50000 3214. 20
GRATES, BASINS, AND FI TTINGS, CAST |RON | [ [

0056 702- 90915 11.000 n8 | 300. 00000 3300. 00| 587. 00000 6457. 00| 600. 00000 6600. 00
CONCRETE, A [ [

0057 702- 93722 73.000 n8 | 530. 00000 38690. 00| 596. 00000 43508. 00| 600. 00000 43800. 00
CONCRETE, C [ [

0058 703-51030 14497.000 kg | 1. 05000 15221. 85| 1. 24000 17976. 28| 1. 20000 17396. 40
REI NFORCI NG STEEL [ [ [

0059 703-51032 37770.000 kg | 1. 25000 47212. 50| 1. 82000 68741. 40| 1. 30000 49101. 00
REI NFORCI NG STEEL, EPOXY COATED [ [ [

0060 703- 97936 84.000 EACH| 14. 00000 1176. 00| 27. 00000 2268. 00| 15. 00000 1260. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ [

0061 704-51002 130.400 18 | 525. 00000 68460. 00| 592. 00000 77196. 80| 600. 00000 78240. 00
CONCRETE, C, SUPERSTRUCTURE [ [

0062 704-51106 2.000 EACH 775. 00000 1550. 00| 435. 00000 870. 00| 800. 00000 1600. 00
DECK DRAI N | [ [

0063 706- 05732 4.000 EACH 975. 00000 3900. 00| 1525. 00000 6100. 00| 2400. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [

0064 706-51020 28.100 n8 | 550. 00000 15455, 00| 436. 00000 12251. 60| 300. 00000 8430. 00
CONCRETE, C, RAILING [

0065 707- 05982 175.000 m 300. 00000 52500. 00| 336. 00000 58800. 00| 300. 00000 52500. 00

|

STRUCTURAL MEMBERS, CONCRETE |-BEAM |, |
711 mm X 305 nm [ [ [

|

|

|

0066 707- 05984 104.000 m 280. 00000 29120. 00| 349. 00000 36296. 00| 320. 00000 33280. 00
STRUCTURAL MEMBERS, CONCRETE | - BEAM [ [
(11, 1143 mm X 406 nm [ [

0067 709-51821 LUMP) 2400. 00000 2400. 00| 2300. 00000 2300. 00| 1800. 00000 1800. 00
SURFACE SEAL , STR. NO 1 [ [ [

0068 709-51821 LUMP| 3600. 00000 3600. 00| 4400. 00000 4400. 00| 2900. 00000 2900. 00
SURFACE SEAL , STR. NO 2 [ [ [

0069 715- 05019 42.000 m | 125. 00000 5250. 00| 148. 00000 6216. 00| 140. 00000 5880. 00
Pl PE, TYPE 1, ClRCULAR 900 mm [ [ [

0070 715- 05031 38.000 m | 100. 00000 3800. 00| 107. 00000 4066. 00| 120. 00000 4560. 00
PI PE, TYPE 3, ClRCULAR 450 mm [ [ [

0071 715- 46010 4.000 EACH 185. 00000 740. 00| 345. 00000 1380. 00| 250. 00000 1000. 00
Pl PE END SECTI ON, 450 nm | [ [

0072 715- 46040 1.000 EACH| 725. 00000 725. 00| 695. 00000 695. 00| 350. 00000 350. 00

|

PI PE END SECTI ON, 900 mm



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 043, 982. 52 ROUTE : SR 68
CALL ORDER : 330 CONTRACT 1D : B -24030-A COUNTI ES : G BSON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- AS| DE
[ (1) 35-1057095 [(2) 35-1009310 [ (3) 35-1878024

| BLANKENBERGER BROTHERS, | NC. | DEI G BROTHERS LUVBER & CONST| RAGLE, | NC
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0073 722- 60824 297.000 2 | 9. 00000 2673. 00| 6. 50000 1930. 50| 1. 00000 297. 00
SURFACE M LLI NG [ [ [

0074 724-51888 31.300 m | 43. 00000 1345. 90| 178. 00000 5571. 40| 50. 00000 1565. 00
EXPANSI ON JOI NT, BS9 [ [ [

0075 724-51900 20.600 m | 36. 00000 741. 60| 104. 00000 2142. 40| 25. 00000 515. 00
STRUCTURAL EXPANSI ON JOI NT, A [ [

0076 730- 26732 1.000 EACH| 4000. 00000 4000. 00| 4285. 00000 4285. 00| 6000. 00000 6000. 00
GRATED BOX END SECTION, I1, 4:1, 900 mm | [ [

0077 801- 06606 20.000 EACH| 120. 00000 2400. 00| 148. 00000 2960. 00| 140. 00000 2800. 00
BARRI CADE, |11B | [ [

0078 801- 06625 20.000 EACH| 110. 00000 2200. 00| 89. 00000 1780. 00| 84. 00000 1680. 00
DETOUR ROUTE MARKER ASSEMBLY | [ [

0079 801- 06640 16.000 EACH| 120. 00000 1920. 00| 158. 00000 2528. 00| 149. 00000 2384. 00
CONSTRUCTI ON SI GN, A | [

0080 801- 06645 2.000 EACH 55. 00000 110. 00| 45. 00000 90. 00| 42. 00000 84. 00
CONSTRUCTI ON SI GN, B | [ [

0081 802- 02489 7.200 m 37. 00000 266. 40| 37. 00000 266. 40| 35. 00000 252. 00
SI GN POST, SQUARE, REI NFORCED ANCHOR [ [
BASE [ [

0082 802- 76025 1.125 n2 230. 00000 258. 75| 194. 00000 218. 25| 183. 00000 205. 88

SI GN, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm THI CKNESS

|
|
|
|
|
0083 804- 93726 6.000 EACH| 22. 00000 132. 00| 18. 00000 108. 00| 20. 00000 120. 00
DELI NEATOR | [ [
0084 808- 06712 47.000 m | 0. 26000 12. 22| 0. 27000 12. 69| 0. 24000 11. 28
LINE, PAINT, BROKEN, YELLOW 100 mm [ [ [
0085 808- 06713 779.000 m | 0. 26000 202. 54| 0. 27000 210. 33| 0. 24000 186. 96
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0086 808- 06714 1472.000 m | 0. 26000 382. 72| 0. 27000 397. 44| 0. 24000 353. 28
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0087 808- 75297 13.100 m | 30. 00000 393. 00| 30. 00000 393. 00| 27. 00000 353. 70
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
STOP LINE, 600mm [ [ [
0088 808- 75996 17.000 EACH| 15. 00000 255. 00| 20. 00000 340. 00| 10. 00000 170. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0089 808- 75998 17.000 EACH| 50. 00000 850. 00| 49. 00000 833. 00| 46. 65000 793. 05
SNOWPLOMBLE RAl SED PAVEMENT MARKER | [ [
SECTI ON TOTALS | $  787,791.19] $ 962, 388.91] $ 1,007, 622.89
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 787, 791. 19| $ 962, 388. 91| $ 1,007,622.89
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PAGE : 340 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 460, 428. 40 ROUTE : NHS US 31
CALL ORDER : 340 CONTRACT ID : B -24036-A COUNTIES : M AM
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TI ME : 08/13/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 153-4(011)
SET- ASI DE :

VENDOR RANKI NG :

GUARDRAI L TRANSI TI ON TYPE TGB

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1386990 | SOM JACK CONSTRUCTI ON COMPANY, | NC. $ 349, 215.76 100. 0000%
2 35-1523985 W RTZ & YATES, |NC. $ 349, 562.44 100. 0992%
3 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  384,094.70 109. 9877%
4  35-1058755 BAKER & SCHULTZ, | NC. $  449,734.90 128. 7842%
[ (1) 35-1386990 [ (2) 35-1523985 [ (3) 35-1912582
|1 SOM JACK CONSTRUCTI ON COVP| W RTZ & YATES, | NC. | EDSAM CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06790 6.000 MOS | 1200. 00000 7200. 00| 1000. 00000 6000. 00| 1210. 00000 7260. 00
FI ELD OFFI CE, 27.9 2 [ [ [
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 3000. 00000 3000.00|  15845. 00000 15845. 00
CONSTRUCTI ON ENGI NEERI NG [ [
0003 110- 01001 LUMP|  23000. 00000 23000.00]  10000. 00000 10000. 00|  24300. 00000 24300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 202- 02240 183.000 n2 | 15. 00000 2745. 00| 20. 00000 3660. 00| 22. 00000 4026. 00
PAVEMENT, REMOVE [ [ [
0005 202- 02241 383.000 m | 3. 00000 1149. 00| 3. 00000 1149. 00| 0. 22000 84. 26
GUARDRAI L, REMOVE [ [ [
0006 202-51328 LUMP|  24000. 00000 24000.00]  20000. 00000 20000.00]  18800. 00000 18800. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0007 202- 60820 706.000 nm2 | 5. 25000 3706. 50| 5. 00000 3530. 00| 4. 40000 3106. 40
SURFACE M LLI NG, ASPHALT [ [ [
0008 202- 62420 130.000 m | 3. 00000 390. 00| 3. 00000 390. 00| 0. 22000 28. 60
BRI DGE RAI LI NG REMOVE [ [ [
0009 213-52830 15.000 n8 | 210. 00000 3150. 00| 186. 00000 2790. 00| 77. 00000 1155. 00
FLOMBLE MORTAR [ [ [
0010 303- 60900 196.000 My | 17. 00000 3332. 00| 16. 50000 3234. 00| 22. 00000 4312. 00
COMPACTED AGGREGATE FOR BASE, 0 [ [
0011 406- 05521 1668.000 n2 | 2. 00000 3336. 00| 1. 30000 2168. 40| 1. 32000 2201. 76
ASPHALT FOR TACK COAT [ [
0012 501- 05092 364.000 2 | 52. 00000 18928. 00| 52. 00000 18928. 00| 60. 50000 22022. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
300 mm [ [ [
0013 601- 01522 4.000 EACH 1500. 00000 6000. 00| 1182. 00000 4728. 00| 1160. 50000 4642. 00
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 340 -2
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 460, 428. 40 ROUTE : NHS US 31
CALL ORDER : 340 CONTRACT ID : B -24036-A COUNTI ES : M AM
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- AS| DE
[ (1) 35-1386990 [(2) 35-1523985 [ (3) 35-1912582
|1 SOM JACK CONSTRUCTI ON COVP| W RTZ & YATES, | NC. | EDSAM CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0014 601- 94689 2.000 EACH| 3300. 00000 6600. 00| 3300. 00000 6600. 00| 3256. 00000 6512. 00
GUARDRAI L END TREATMENT, CS | [ [
0015 601- 94690 2.000 EACH| 3300. 00000 6600. 00| 3300. 00000 6600. 00| 3256. 00000 6512. 00
GUARDRAI L END TREATMENT, M5 | [ [
0016 601- 99105 129.600 m | 41. 00000 5313. 60| 30. 50000 3952. 80| 30. 80000 3991. 68
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0017 601- 99108 106.600 m | 55. 00000 5863. 00| 47. 00000 5010. 20| 47.30000 5042. 18
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | [ [
m SPACI NG [ [ [
0018 602- 06639 242.000 m | 54. 00000 13068. 00| 60. 00000 14520. 00| 66. 00000 15972. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0019 602- 06646 276.000 m | 51. 00000 14076. 00| 60. 00000 16560. 00| 64. 35000 17760. 60
TEMPORARY CONCRETE BARRI ER [ [ [
0020 602- 06729 28.000 EACH| 10. 00000 280. 00| 10. 00000 280. 00| 9. 35000 261. 80
BARRI ER DELI NEATOR | [ [
0021 610- 05527 806.000 My | 56. 80000 45780. 80| 70. 00000 56420. 00| 54. 89000 44241. 34
HVA FOR APPROACHES [ [
0022 616- 02320 18.000 n2 | 7. 00000 126. 00| 24. 50000 441. 00| 5. 50000 99. 00
GEOTEXTI LES [ [ [
0023 616- 06451 10.000 My | 50. 00000 500. 00| 33. 00000 330. 00| 55. 00000 550. 00
Rl PRAP, UNI FORM [ [ [
0024 616- 95754 12.000 m | 20. 00000 240. 00| 66. 00000 792. 00| 16. 50000 198. 00
PAVED SI DE DI TCH, BREAK [ [ [
0025 702-51863 580. 000 EACH| 7. 00000 4060. 00| 5. 00000 2900. 00| 6. 60000 3828. 00
FI ELD DRI LLED HOLE | N CONCRETE | [ [
0026 703-51032 15208.000 kg | 1. 30000 19770. 40| 1. 20000 18249. 60| 1. 32000 20074. 56
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0027 703-97703 392.000 EACH| 12. 00000 4704. 00| 10. 00000 3920. 00| 12. 10000 4743. 20
THREADED BAR SPLI CE, EPOXY COATED | [ [
0028 704- 51002 47.600 nB8 | 420. 00000 19992. 00| 661. 77000 31500. 26| 605. 00000 28798. 00
CONCRETE, C, SUPERSTRUCTURE [ [
0029 706- 05732 8.000 EACH| 1200. 00000 9600. 00| 1000. 00000 8000. 00| 1320. 00000 10560. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [
0030 706-51025 126.800 m | 98. 00000 12426. 40| 125. 00000 15850. 00| 165. 00000 20922. 00
CONCRETE, C, RAILING [ [
0031 709-51821 LUMP| 2000. 00000 2000. 00| 3100. 00000 3100. 00| 2574. 00000 2574. 00
SURFACE SEAL [ [ [
0032 719- 94999 8.400 m | 38. 00000 319. 20| 50. 00000 420. 00| 165. 00000 1386. 00
DRAIN PI PE, PVC, 150 mm [ [ [
0033 722-51842 764.000 nm2 | 39. 00000 29796. 00| 40. 00000 30560. 00| 49. 50000 37818. 00
|

BRI DGE DECK OVERLAY



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
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TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 460, 428. 40 ROUTE : NHS US 31
CALL ORDER : 340 CONTRACT ID : B -24036-A COUNTI ES : M AM
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- AS| DE
[ (1) 35-1386990 [(2) 35-1523985 [ (3) 35-1912582
|1 SOM JACK CONSTRUCTI ON COVP| W RTZ & YATES, | NC. | EDSAM CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0034 722-51846 13.600 n8 | 395. 00000 5372. 00| 395. 00000 5372. 00| 395. 00000 5372. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [
0035 722-51852 122.000 nm2 | 60. 00000 7320. 00| 75. 00000 9150. 00| 88. 00000 10736. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ [ [
0036 722- 60824 702.000 nm2 | 5. 25000 3685. 50| 5. 00000 3510. 00| 4. 40000 3088. 80
SURFACE M LLI NG [ [ [
0037 801- 03290 2.000 EACH| 115. 00000 230. 00| 180. 00000 360. 00| 93. 50000 187. 00
CONSTRUCTI ON SI GN, C | [
0038 801- 06640 14.000 EACH| 112. 00000 1568. 00| 100. 00000 1400. 00| 64. 90000 908. 60
CONSTRUCTI ON SI GN, A | [
0039 801- 06643 1554.000 m | 3. 25000 5050. 50| 3. 25000 5050. 50| 3. 30000 5128. 20
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0040 801- 06644 1554.000 m | 3. 25000 5050. 50| 3. 25000 5050. 50| 3. 30000 5128. 20
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0041 801- 06645 4.000 EACH 55. 00000 220. 00| 60. 00000 240. 00| 36. 30000 145. 20
CONSTRUCTI ON SI GN, B | [ [
0042 801- 06710 180. 000 DAY | 25. 00000 4500. 00| 24. 00000 4320. 00| 18. 70000 3366. 00
FLASHI NG ARROW S| GN [ [ [
0043 801- 06775 LUMP|  10000. 00000 10000. 00| 5000. 00000 5000. 00| 6600. 00000 6600. 00
MAI NTAI NI NG TRAFFI C [ [
0044 808- 06713 576.000 m | 0. 82000 472. 32| 1. 10000 633. 60| 0. 77000 443. 52
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0045 808- 06714 576.000 m | 0. 82000 472. 32| 1. 10000 633. 60| 0. 77000 443. 52
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0046 808- 06716 1092.000 m | 1. 61000 1758. 12| 1. 54000 1681. 68| 1. 54000 1681. 68
LI NE, REMOVE [ [ [
0047 808- 75001 245.000 m | 1. 08000 264. 60| 1. 54000 377. 30| 0. 88000 215. 60
LINE, PAINT, BROKEN, WHI TE, 125 nm [ [ [
0048 808- 75998 12.000 EACH| 100. 00000 1200. 00| 100. 00000 1200. 00| 85. 25000 1023. 00
SNOWPLOMBLE RAl SED PAVEMENT MARKER | [ [
SECTI ON TOTALS | $ 349, 215. 76| $ 349,562 44| $  384,094.70
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 349, 215. 76| $ 349, 562. 44| $ 384,094.70
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TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 460, 428. 40 ROUTE : NHS US 31
CALL ORDER : 340 CONTRACT ID : B -24036-A COUNTIES : M AM
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1058755
| BAKER & SCHULTZ, |NC.
LINE NO / | TEM CODE / ALT [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT

UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

|
0001 105- 06790 6.000 MOS | 1200. 00000 7200. 00| [
FI ELD OFFI CE, 27.9 2 [ [ [
0002 105- 06845 LUMP| 1800. 00000 1800. 00| [
CONSTRUCTI ON ENGI NEERI NG [ [
0003 110- 01001 LUMP|  16000. 00000 16000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 202- 02240 183.000 n2 | 28. 35000 5188. 05|
PAVEMENT, REMOVE [ [ [
0005 202- 02241 383.000 m | 1. 00000 383. 00| [
GUARDRAI L, REMOVE [ [ [
0006 202-51328 LUMP|  87900. 00000 87900. 00| [
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0007 202- 60820 706.000 nm2 | 4. 50000 3177. 00|
SURFACE M LLI NG, ASPHALT [ [ [
0008 202- 62420 130.000 m | 1. 00000 130. 00| [
BRI DGE RAI LI NG REMOVE [ [ [
0009 213-52830 15.000 n8 | 150. 00000 2250. 00|
FLOMBLE MORTAR [ [ [
0010 303- 60900 196.000 My | 22. 00000 4312. 00|
COMPACTED AGGREGATE FOR BASE, 0 [ [
0011 406- 05521 1668.000 n2 | 1. 15000 1918. 20|
ASPHALT FOR TACK COAT [ [
0012 501- 05092 364.000 2 | 52. 65000 19164. 60|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
300 mm [ [ [
0013 601- 01522 4.000 EACH 1055. 00000 4220. 00| [
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0014 601- 94689 2.000 EACH 2960. 00000 5920. 00| [
GUARDRAI L END TREATMENT, CS | [ [
0015 601- 94690 2.000 EACH 2960. 00000 5920. 00| [
GUARDRAI L END TREATMENT, M5 | [ [
0016 601- 99105 129.600 m | 27.20000 3525. 12| [
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0017 601- 99108 106.600 m | 42. 05000 4482, 53] [
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | [ [
m SPACI NG [ [ [
0018 602- 06639 242.000 m | 70. 00000 16940. 00| [
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0019 602- 06646 276.000 m | 69. 50000 19182. 00| [
| |

TEMPORARY CONCRETE BARRI ER
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 460, 428. 40 ROUTE : NHS US 31
CALL ORDER : 340 CONTRACT ID : B -24036-A COUNTI ES : M AM
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 35-1058755 | |
| BAKER & SCHULTZ, |NC. [ [
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0020 602- 06729 28.000 EACH| 8. 00000 224. 00| |
BARRI ER DELI NEATOR | [ [
0021 610- 05527 806.000 My | 60. 50000 48763. 00| [
HVA FOR APPROACHES [ [ [
0022 616- 02320 18.000 n2 | 3. 00000 54. 00| [
GEOTEXTI LES [ [ [
0023 616- 06451 10.000 My | 30. 00000 300. 00| [
Rl PRAP, UNI FORM [ [ [
0024 616- 95754 12.000 m | 35. 00000 420. 00| [
PAVED SI DE DI TCH, BREAK [ [ [
0025 702-51863 580. 000 EACH| 10. 00000 5800. 00| [
FI ELD DRI LLED HOLE | N CONCRETE | [ [
0026 703-51032 15208.000 kg | 1. 20000 18249. 60| [
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0027 703-97703 392.000 EACH| 12. 00000 4704. 00| [
THREADED BAR SPLI CE, EPOXY COATED | [ [
0028 704- 51002 47.600 nB8 | 600. 00000 28560. 00| [
CONCRETE, C, SUPERSTRUCTURE [ [ [
0029 706- 05732 8.000 EACH| 900. 00000 7200. 00| [
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0030 706-51025 126.800 m | 100. 00000 12680. 00| [
CONCRETE, C, RAILING [ [ [
0031 709-51821 LUMP| 2340. 00000 2340. 00| [
SURFACE SEAL [ [ [
0032 719- 94999 8.400 m | 165. 00000 1386. 00| [
DRAI N PI PE, PVC, 150 mm [ [ [
0033 722-51842 764.000 nm2 | 45. 00000 34380. 00| [
BRI DGE DECK OVERLAY [ [ [
0034 722-51846 13.600 n8 | 395. 00000 5372. 00| [
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [
0035 722-51852 122.000 n2 | 378. 00000 46116. 00| [
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ [ [
0036 722- 60824 702.000 nm2 | 5. 00000 3510. 00| [
SURFACE M LLI NG [ [ [
0037 801- 03290 2.000 EACH 90. 00000 180. 00| [
CONSTRUCTI ON SI GN, C | [ [
0038 801- 06640 14.000 EACH| 60. 00000 840. 00| [
CONSTRUCTI ON SI GN, A | [ [
0039 801- 06643 1554.000 m | 2. 90000 4506. 60| [
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
| |

100 nm



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 340 -6
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 460, 428. 40 ROUTE : NHS US 31
CALL ORDER : 340 CONTRACT ID : B -24036-A COUNTIES : M AM
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

| (4) 35-1058755 |

| BAKER & SCHULTZ, |NC. [

LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

SNOAWPLOMABLE RAI SED PAVEMENT MARKER
SECTI ON TOTALS

UNIT PRI CE AMOUNT

__________________________________________ B
0040 801- 06644 1554.000 m | 2. 90000 4506. 60| |
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0041 801- 06645 4.000 EACH 35. 00000 140. 00| [
CONSTRUCTI ON SI GN, B | [ [
0042 801- 06710 180. 000 DAY | 18. 00000 3240. 00| [
FLASHI NG ARROW SI GN [ [ [
0043 801- 06775 LUMP| 3300. 00000 3300. 00| [
MAI NTAI NI NG TRAFFI C [ [ [
0044 808- 06713 576.000 m | 0. 90000 518. 40| [
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0045 808- 06714 576.000 m | 0. 90000 518. 40| [
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0046 808- 06716 1092.000 m | 1. 40000 1528. 80| [
LI NE, REMOVE [ [ [
0047 808- 75001 245.000 m | 1. 00000 245. 00| [
LINE, PAINT, BROKEN, WHI TE, 125 nm [ [ [
0048 808- 75998 12.000 EACH| 45. 00000 540. 00| [
| |
| |

CONTRACT TOTALS | $ 449, 734. 90| |




I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 375, 358. 21

CALL ORDER

LETTI NG DATE

SET- ASI DE :

VENDOR RANKI NG :

350 CONTRACT ID : B -24078-A
04/20/99 10: 00 AM DI STRI CT

FT. WAYNE DI STRI CT

CONTRACT TI ME 09/17/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL

ROUTE :
COUNTI ES :

PROJECT( S)

NHS US 33
ELKHART

5520( 008)

DATE : 04/27/99
PAGE : 350 -1

1 35-1057237
2 35-1690004

MCCOY, R L., INC
NORTHERN | NDI ANA CONSTRUCTI ON  COVPANY

292, 055. 08
303, 133. 00

100. 0000%
103. 7930%

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

[ (1) 35-1057237
| MCCOY, R L., INC

I
QUANTI TY | UNIT PRICE

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-06790

FI ELD OFFI CE, 27.9 nR

0002 105-06845

CONSTRUCTI ON ENG NEERI NG

0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 202- 02240

PAVEMENT, REMOVE

0005 202-02241

GUARDRAI L, REMOVE

0006 202-51328

PRESENT STRUCTURE, REMOVE PORTI ONS

0007 202-60820

SURFACE M LLI NG ASPHALT

0008 202-62420

BRI DGE RAI LI NG, REMOVE

0009 303-60900

COWPACTED AGGREGATE FOR BASE, 0

0010 406-05521

ASPHALT FOR TACK COAT

0011 501-05092

CEMENT CONCRETE PAVEMENT, REI NFORCED,

300 mMm
0012 601-01522

5.000 MOS | 1200. 00000
I
LUMP| 6000. 00000

I
LUMP| 16000. 00000

GUARDRAI L TRANSI TI ON TYPE TGB |

0013 601-01625

GUARDRAI L CONNECTOR SYSTEM W BEAM |

CURVED, 1
0014 601-04746

129.000 n® I 12. 00000
151.000 m I 15. 36000
LUNPI 42000. 00000
966. 000 n® I 7. 00000
38.000 m I 40. 00000
196. 000 My I 28. 00000
966. 000 n® I 0. 29000
347.000 nR I 65. 00000
I
4.000 EACHI 1150. 00000
1. 000 EACH 1450. 00000
I
2.000 EACH 4600. 00000

ENERGY ABSORBI NG TERM NAL, CZ |

[(2) 35-1690004 |
| NORTHERN | NDI ANA CONSTRUCTI O

|
AMOUNT

6000.

6000.

16000.

1548.

2319.

42000

6762

1520.

5488.

280.

22555

4600.

1450.

9200.

. 00|

. 00|

00
00

14

. 00|

00

00

00

1170

7180.

15150.

30.

10.

34000.

26.

18.

55.

1150.

1450.

6100.

UNI T PRI CE

. 00000

94000

00000

40000

50000

00000

. 25000

00000

50000

. 20000

00000

00000

00000

00000

|
AMOUNT

5850.
7180.
15150.
3921.
1585.
34000.
6037.
988.
3626.
193.

19085.

4600.

1450.

12200.

00
50
00
00
20

00|

00|

00|

00|

UNI T PRI CE AMOUNT
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TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 375, 358. 21 ROUTE : NHS US 33
CALL ORDER : 350 CONTRACT ID : B -24078-A COUNTI ES : ELKHART
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[ (1) 35-1057237 [(2) 35-1690004 |
| MCCOY, R L., INC | NORTHERN | NDI ANA CONSTRUCTI Qf
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0015 601- 06037 4.000 EACH| 500. 00000 2000. 00| 500. 00000 2000. 00|
GUARDRAI L END TREATMENT, | [ [
0016 601- 99105 152.000 m 29. 45000 4476. 40| 29. 45000 4476. 40|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [
0017 602- 06639 76.000 m 85. 00000 6460. 00| 60. 20000 4575. 20|
TEMPORARY CONCRETE BARRI ER, ANCHORED [ [
0018 602- 06646 53.000 m 75. 00000 3975. 00| 50. 00000 2650. 00|
TEMPORARY CONCRETE BARRI ER [ [
0019 602- 06729 6.000 EACH 8. 00000 48. 00| 8. 00000 48. 00|
BARRI ER DELI NEATOR [ [
0020 610- 05527 364.000 My 41. 00000 14924. 00| 41. 25000 15015. 00|
HVA FOR APPROACHES [ [
0021 616- 02320 24.000 e 3. 00000 72. 00| 11. 00000 264. 00|
GEOTEXTI LES [ [
0022 616- 06405 21.000 My 28. 00000 588. 00| 53. 55000 1124. 55
Rl PRAP, REVETMENT [ [
0023 701- 03753 32.000 m

PI LE, CONCRETE, STEEL SHELL ENCASED,

I
I
I
I
I
I
I
|
I
I
I
I
I
I
| 200. 00000 6400. 00| 130. 75000 4184. 00|
I
5.31 mm 356 mm |
I
I
I
|
I
I
I
|
I
I
I
I

0024 702-51005 8.400 nB 850. 00000 7140. 00| 800. 00000 6720. 00|
CONCRETE, A, SUBSTRUCTURE [ [
0025 703-51032 18528. 000 kg 1. 35000 25012. 80| 1. 41000 26124. 48|
REI NFORCI NG STEEL, EPOXY COATED [ [
0026 703-97703 268.000 EACH 14. 00000 3752. 00| 10. 30000 2760. 40|
THREADED BAR SPLI CE, EPOXY COATED [ [
0027 704- 05892 93.400 nB 450. 00000 42030. 00| 715. 75000 66851. 05|
CONCRETE, QC/ QA, SUPERSTRUCTURE [ [
0028 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1030. 00000 4120. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC [ [
0029 706- 51020 9.200 nB 450. 00000 4140. 00| 626. 00000 5759. 20|
CONCRETE, C, RAILING [ [
0030 709-51821 LUMP) 4000. 00000 4000. 00| 3140. 00000 3140. 00|
SURFACE SEAL [ [ [
0031 725-51875 2.000 n2 | 185. 00000 370. 00| 650. 00000 1300. 00|
CONCRETE, A, PATCHI NG [ [ [
0032 801- 03290 3.000 EACH 135. 00000 405. 00| 135. 00000 405. 00|
CONSTRUCTI ON SI GN, C | [ [
0033 801- 06605 2.000 EACH 175. 00000 350. 00| 175. 00000 350. 00|
BARRI CADE, I11A | [ [
0034 801- 06640 23.000 EACH| 75. 00000 1725. 00| 75. 00000 1725. 00|

CONSTRUCTI ON SI GN, A | [ |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 350 -3
TABULATI ON OF BI DS

TEMPORARY ERCSI ON AND SEDI MENT CONTROL,
PERI METER PROTECTI ON
SECTI ON TOTALS

ENG NEER S ESTIMATE: $ 375, 358. 21 ROUTE : NHS US 33
CALL ORDER : 350 CONTRACT ID : B -24078-A COUNTI ES : ELKHART
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[ (1) 35-1057237 [(2) 35-1690004 |
| MCCOY, R L., INC | NORTHERN | NDI ANA CONSTRUCTI Qf
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0035 801- 06643 1200.000 m | 2. 62000 3144. 00| 2. 62000 3144. 00|
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0036 801- 06644 1044.000 m | 2. 62000 2735. 28] 2. 62000 2735. 28]
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0037 801- 06775 LUMP| 3000. 00000 3000. 00| 4100. 00000 4100. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0038 806- 01851 LUMP|  22000. 00000 22000.00]  21200. 00000 21200. 00|
TEMPORARY TRAFFI C SI GNAL W TH LOOP [ [ [
DETECTORS, [ [ [
0039 808- 01184 27.000 m | 0. 82000 22. 14| 0. 82000 22. 14|
LINE, PAINT, BROKEN, YELLOW 125 mm [ [ [
0040 808- 06713 492.000 m | 0. 72000 354, 24| 0. 72000 354, 24|
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0041 808- 06714 411.000 m | 0. 72000 295. 92| 0. 72000 295. 92|
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0042 808- 06716 560.000 m | 2. 13000 1192. 80| 2. 13000 1192. 80|
LI NE, REMOVE [ [ [
0043 808- 75998 6.000 EACH| 50. 00000 300. 00| 50. 00000 300. 00|
SNOWPLOMABLE RAl SED PAVEMENT MARKER | [ [
0044 205- 02224 62.000 m | 10. 00000 620. 00| 5. 30000 328. 60|
|
|
|

CONTRACT TOTALS | $ 292, 055. 08| $ 303, 133. 00|
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ENG NEER' S ESTI MATE: $ 555, 699. 43 ROUTE : NHS US 35
CALL ORDER : 360 CONTRACT ID : B -24079-A COUNTI ES : GRANT
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TI ME : 10/15/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 120-3(005)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1374866 PRI MCO, | NC. $  496,637.85 100. 0000%
2 35-1523985 WRTZ & YATES, |NC. $  529,478.54 106. 6126%
[ (1) 35-1374866 [ (2) 35-1523985 |
| PRIMCO, | NC. | WRTZ & YATES, |NC. [
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 01925 9.000 MS | 1000. 00000 9000. 00| 1100. 00000 9900. 00|
FIELD OFFICE, 51.1 ne [ [ [
0002 105- 06845 LUMP| 3330. 56000 3330. 56| 7000. 00000 7000. 00|
CONSTRUCTI ON ENGI NEERI NG [ [ [
0003 110- 01001 LUMP|  23747. 65000 23747.65|  40000. 00000 40000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0004 202- 02240 212.000 nm2 | 16. 75000 3551. 00| 23. 87000 5060. 44|
PAVEMENT, REMOVE [ [ [
0005 202- 02241 272.000 m | 9. 85000 2679. 20| 11. 00000 2992. 00|
GUARDRAI L, REMOVE [ [ [
0006 202- 02273 20.000 2 | 60. 00000 1200. 00| 36. 00000 720. 00|
CENTER CURB, CONCRETE, REMOVE [ [ [
0007 202- 02274 29.000 m | 20. 00000 580. 00| 49. 14000 1425, 06|
CURB, CONCRETE, | NTEGRAL, REMOVE [ [ [
0008 202-51328 LUMP|  30000. 00000 30000. 00|  100000. 00000 100000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0009 202-51822 1552.000 n2 | 4. 75000 7372. 00| 8. 50000 13192. 00|
BRI DGE DECK OVERLAY, REMOVE [ [ [
0010 202-52710 44.000 n2 | 10. 00000 440. 00| 18. 00000 792. 00|
S| DEWALK, CONCRETE, REMOVE [ [ [
0011 202- 60820 1172.000 n2 | 4. 25000 4981. 00| 4. 00000 4688. 00|
SURFACE M LLI NG, ASPHALT [ [ [
0012 203- 02070 150.000 18 | 20. 00000 3000. 00| 19. 60000 2940. 00|
BORROW [ [ [
0013 213-52830 1.000 n8 | 761. 43000 761. 43| 260. 00000 260. 00|
FLOMBLE MORTAR [ [ [
0014 303- 60900 87.000 My | 39. 60000 3445. 20| 22. 00000 1914. 00|
COMPACTED AGGREGATE FOR BASE, 0 [ [ [
0015 406- 05521 1172.000 n2 | 0. 80000 937. 60| 0. 20000 234. 40|
|

ASPHALT FOR TACK COAT
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ENG NEER S ESTIMATE: $ 555, 699. 43 ROUTE : NHS US 35
CALL ORDER : 360 CONTRACT 1D : B -24079-A COUNTI ES : GRANT
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT FT. WAYNE DI STRI CT
SET- ASI DE :
[ (1) 35-1374866 [(2) 35-1523985 |
| PRIMCO, | NC. | WRTZ & YATES, |NC. [
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0016 501- 05090 239.900 nm2 | 65. 00000 15593. 50| 52. 64000 12628. 34|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
250 mm [ [ [
0017 601- 01128 4.000 EACH 1100. 00000 4400. 00| 1200. 00000 4800. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | [ [
0018 601- 05071 1.000 EACH| 1400. 00000 1400. 00| 1568. 00000 1568. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 7 [ [ [
0019 601- 06037 3.000 EACH 500. 00000 1500. 00| 600. 00000 1800. 00|
GUARDRAI L END TREATMENT, | | [ [
0020 601- 99105 127.600 m | 29. 85000 3808. 86| 33. 00000 4210. 80|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0021 602- 06639 201.000 m | 38. 00000 7638. 00| 60. 00000 12060. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0022 602- 06646 244.000 m | 34. 00000 8296. 00| 60. 00000 14640. 00|
TEMPORARY CONCRETE BARRI ER [ [ [
0023 604- 91404 28.000 2 | 125. 50000 3514. 00| 48. 58000 1360. 24|
SI DEWALK, CONCRETE, 125 mm [ [ [
0024 605- 06105 29.000 m | 85. 00000 2465. 00| 65. 50000 1899. 50|
CURB, | NTEGRAL, CONCRETE, MODI FI ED [ [ [
0025 605- 93464 16.000 2 | 105. 00000 1680. 00| 47.50000 760. 00|
CENTER CURB, CONCRETE, MODI FI ED [ [ [
0026 610- 05527 105.000 My | 75. 00000 7875. 00| 132. 00000 13860. 00|
HVA FOR APPROACHES [ [ [
0027 621- 06574 300.000 nm2 | 6. 40000 1920. 00| 8. 50000 2550. 00|
SODDI NG [ [ [
0028 702-51863 2434.000 EACH| 4. 25000 10344. 50| 5. 00000 12170. 00|
FI ELD DRI LLED HOLE | N CONCRETE | [ [
0029 703-51030 3711.000 kg | 1. 41000 5232, 51| 1. 20000 4453. 20|
REI NFORCI NG STEEL [ [ [
0030 703-51032 26908.000 kg | 1. 53000 41169. 24| 1. 30000 34980. 40|
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0031 703- 97936 160. 000 EACH| 13. 38000 2140. 80| 8. 00000 1280. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ [
0032 704- 51002 102.100 18 | 520. 00000 53092. 00| 524, 98000 53600. 46|
CONCRETE, C, SUPERSTRUCTURE [ [ [
0033 706-51025 230.800 m | 330. 00000 76164. 00| 130. 00000 30004. 00|
CONCRETE, C, RAILING [ [ [
0034 707-51045 LUMP|  10081. 25000 10081. 25|  14000. 00000 14000. 00|
CONCRETE STRUCTURAL MEMBERS [ [ [
0035 709-51821 LUMP| 9342. 30000 9342. 30| 7000. 00000 7000. 00|

SURFACE SEAL |
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ENG NEER S ESTIMATE: $ 555, 699. 43 ROUTE : NHS US 35
CALL ORDER : 360 CONTRACT 1D : B -24079-A COUNTI ES : GRANT
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
[ (1) 35-1374866 [(2) 35-1523985 |
| PRIMCO, | NC. | WRTZ & YATES, |NC. [
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0036 710-51870 2.000 n2 | 665. 85000 1331. 70| 30. 00000 60. 00|
REPO NTI NG MASONRY | N STRUCTURES [ [ [
0037 711-51114 8.000 EACH| 90. 00000 720. 00| 70. 00000 560. 00|
ANCHOR BOLT, AR22 | [ [
0038 722-51401 8.000 n2 | 220. 50000 1764. 00| 215. 00000 1720. 00|
BRI DGE DECK PATCHI NG, FULL DEPTH [ [ [
0039 722-51842 1751.000 n2 | 37. 00000 64787. 00| 20. 00000 35020. 00|
BRI DGE DECK OVERLAY [ [ [
0040 722-51846 27.600 n8 | 395. 00000 10902. 00| 395. 00000 10902. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [
0041 722-51852 155.000 nm2 | 80. 00000 12400. 00| 75. 50000 11702. 50]|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ [ [
0042 722- 60824 1522.000 n2 | 1. 10000 1674. 20| 2. 50000 3805. 00|
SURFACE M LLI NG [ [ [
0043 724-51925 42.000 m | 348. 22000 14625, 24| 250. 00000 10500. 00|
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0044 727- 90308 8.000 m | 230. 00000 1840. 00| 150. 00000 1200. 00|
EPOXY | NJECTI ON, CRACK PREPARATI ON [ [ [
0045 727- 90309 5.000 L | 34. 00000 170. 00| 30. 00000 150. 00|
EPOXY | NJECTI ON, EPOXY MATERI AL [ [ [
0046 727- 93560 LUMP| 500. 00000 500. 00| 750. 00000 750. 00|
EPOXY | NJECTI ON, FURNI SHI NG EQUI PMENT | [ [
0047 801- 03290 5.000 EACH| 100. 00000 500. 00| 200. 00000 1000. 00|
CONSTRUCTI ON SI GN, C | [ [
0048 801- 04308 1.000 EACH 205. 00000 205. 00| 400. 00000 400. 00|
ROAD CLOSURE S| GN ASSEMBLY | [ [
0049 801- 06605 6.000 EACH| 90. 00000 540. 00| 180. 00000 1080. 00|
BARRI CADE, |11A | [ [
0050 801- 06606 2.000 EACH 95. 00000 190. 00| 200. 00000 400. 00|
BARRI CADE, |11B | [ [
0051 801- 06640 17.000 EACH| 80. 00000 1360. 00| 130. 00000 2210. 00|
CONSTRUCTI ON SI GN, A | [ [
0052 801- 06643 1620.000 m | 3. 10000 5022. 00| 3. 40000 5508. 00|
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0053 801- 06644 626.000 m | 3. 10000 1940. 60| 3. 40000 2128. 40|
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0054 801- 06645 2.000 EACH 40. 00000 80. 00| 80. 00000 160. 00|
CONSTRUCTI ON SI GN, B | [ [
0055 801- 06775 LUMP| 7355. 40000 7355.40|  10000. 00000 10000. 00|

MAI NTAI NI NG TRAFFI C [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/ 99
PAGE : 360 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 555, 699. 43 ROUTE : NHS US 35
CALL ORDER : 360 CONTRACT 1D : B -24079-A COUNTI ES : GRANT
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT FT. WAYNE DI STRI CT
SET- ASI DE :
[ (1) 35-1374866 [(2) 35-1523985 |
| PRIMCO, | NC. | WRTZ & YATES, |NC. [
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0056 805- 06592 148.000 m | 16. 77000 2481. 96| 23. 00000 3404. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm [ [ [
0057 808- 06714 356.000 m | 1. 15000 409. 40| 1. 30000 462. 80|
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0058 808- 06716 36.000 m | 3. 00000 108. 00| 4. 00000 144. 00|
LI NE, REMOVE [ [ [
0059 808- 75001 135.000 m | 1. 25000 168. 75| 1. 40000 189. 00|
LINE, PAINT, BROKEN, WHI TE, 125 nm [ [ [
0060 801- 06710 240.000 DAY | 12. 00000 2880. 00| 22. 00000 5280. 00|
FLASHI NG ARROW SI GN [ [ [
SECTI ON TOTALS | $ 496, 637. 85| $ 529, 478.54]
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e m e m e m e m e m e e e o -
CONTRACT TOTALS | $ 496, 637.85] $ 529, 478.54]
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TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 629, 574. 35 ROUTE : SR 37
CALL ORDER : 370 CONTRACT ID : B -24080-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 10/01/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 097-7(011)
SET- ASI DE :

VENDOR RANKI NG :

FLOMBLE MORTAR

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTUCTI ON COVPANY $  549,219.70 100. 0000%
2 35-1523985 W RTZ & YATES, | NC. $ 625, 168.09 113. 8284%
3 35-2040801 GOHMVANN ASPHALT & CONSTRUCTI ON, | NC. $  642,001.02 116. 8932%
4 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $  666,818.54 121. 4119%
5  35-1212938 ATLAS EXCAVATI NG, | NC. $  675,808.81 123. 0489%
6  35-0906416 VEDDLE BROTHERS CONSTRUCTI ON COMPANY, | NC. $  683,560.47 124. 4619%
7 35-1609544 SCHUTT- LOOKABI LL COMPANY, | NC. $ 692, 823.98 126. 1469%
8  35-1447641 STRUCTURE CONTRACTORS, | NC. CONDI TI ONAL $  693,547.40 126. 2786%
9  35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 1,250, 307.50 227.6516%
[ (1) 35-1364963 [(2) 35-1523985 [ (3) 35-2040801
| ERBER & M LLI GAN CONSTUCTI ON| W RTZ & YATES, | NC. | GOHVANN ASPHALT & CONSTRUCTI
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e m e m e m e m e m e e e o -
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 01925 12.000 MOS | 800. 00000 9600. 00| 1000. 00000 12000. 00| 1400. 00000 16800. 00
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUMP| 500. 00000 500. 00| 4000. 00000 4000. 00| 3000. 00000 3000. 00
CONSTRUCTI ON ENGI NEERI NG [ [
0003 110- 01001 LUMP|  27000. 00000 27000.00]  35000. 00000 35000. 00|  31000. 00000 31000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 201- 90788 LUMP| 500. 00000 500. 00| 4000. 00000 4000. 00| 1500. 00000 1500. 00
DEBRI S, REMOVE [ [ [
0005 202- 02240 167.600 nm2 | 20. 00000 3352. 00| 18. 00000 3016. 80| 25. 00000 4190. 00
PAVEMENT, REMOVE [ [ [
0006 202- 02241 204.800 m | 10. 50000 2150. 40| 11. 00000 2252. 80| 9. 50000 1945. 60
GUARDRAI L, REMOVE [ [ [
0007 202-51328 LUMP|  28500. 00000 28500.00]  50000. 00000 50000. 00|  30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0008 202-51822 1868.000 n2 | 5. 50000 10274. 00| 7. 50000 14010. 00| 5. 50000 10274. 00
BRI DGE DECK OVERLAY, REMOVE [ [ [
0009 202- 60820 444.000 2 | 5. 50000 2442. 00| 4. 00000 1776. 00| 4. 50000 1998. 00
SURFACE M LLI NG, ASPHALT [ [ [
0010 206- 51230 5.800 n8 | 35. 00000 203. 00| 26. 00000 150. 80| 150. 00000 870. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [
0011 213-52830 7.800 n8 | 150. 00000 1170. 00| 170. 00000 1326. 00| 185. 00000 1443. 00
|
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TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 629, 574. 35 ROUTE : SR 37
CALL ORDER : 370 CONTRACT 1D : B -24080-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- AS| DE
[ (1) 35-1364963 [(2) 35-1523985 [ (3) 35-2040801
| ERBER & M LLI GAN CONSTUCTI ON| W RTZ & YATES, | NC. | GOHVANN ASPHALT & CONSTRUCTI
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0012 303-52308 62.200 My | 20. 00000 1244. 00| 20. 00000 1244. 00| 20. 00000 1244. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [
0013 406- 05521 564.000 2 | 0. 10000 56. 40| 1. 50000 846. 00| 0. 05000 28. 20
ASPHALT FOR TACK COAT [ [
0014 501- 04842 175.000 nm2 | 54. 00000 9450. 00| 52. 55000 9196. 25| 50. 00000 8750. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
260 mm [ [ [
0015 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1100. 00000 4400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0016 601- 01626 2.000 EACH 1400. 00000 2800. 00| 1450. 00000 2900. 00| 1300. 00000 2600. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | [ [
CURVED, 2 [ [ [
0017 601- 04746 3.000 EACH 5000. 00000 15000. 00| 5170. 00000 15510. 00| 4700. 00000 14100. 00
ENERGY ABSORBI NG TERM NAL, CZ | [ [
0018 601- 06037 2.000 EACH 550. 00000 1100. 00| 650. 00000 1300. 00| 500. 00000 1000. 00
GUARDRAI L END TREATMENT, | | [ [
0019 601- 94689 2.000 EACH 3250. 00000 6500. 00| 3472. 00000 6944. 00| 3100. 00000 6200. 00
GUARDRAI L END TREATMENT, CS | [ [
0020 601- 97774 1.000 EACH| 2150. 00000 2150. 00| 2400. 00000 2400. 00| 2100. 00000 2100. 00
GUARDRAI L END TREATMENT, OS, SPARE | [ [
PARTS PACKAGE [ [
0021 601- 99105 153.750 m | 30. 00000 4612. 50| 31. 50000 4843. 13| 28. 12000 4323. 45
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0022 602- 06639 97.540 m | 60. 00000 5852. 40| 60. 00000 5852. 40| 85. 00000 8290. 90
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0023 602- 06646 310.900 m | 55. 00000 17099. 50| 60. 00000 18654. 00| 80. 00000 24872. 00
TEMPORARY CONCRETE BARRI ER [ [ [
0024 602- 06729 50.000 EACH| 8. 00000 400. 00| 7. 00000 350. 00| 5. 50000 275. 00
BARRI ER DELI NEATOR | [ [
0025 610- 05527 563.000 My | 65. 00000 36595. 00| 115. 00000 64745. 00| 72. 49000 40811. 87
HVA FOR APPROACHES [ [
0026 616- 02320 30.000 n2 | 5. 00000 150. 00| 24. 00000 720. 00| 4. 00000 120. 00
GEOTEXTI LES [ [ [
0027 616- 06405 24.000 My | 40. 00000 960. 00| 30. 00000 720. 00| 30. 00000 720. 00
Rl PRAP, REVETMENT [ [ [
0028 619- 04414 14.000 EACH| 100. 00000 1400. 00| 150. 00000 2100. 00| 150. 00000 2100. 00
DRAI N EXTENSI ON | [ [
0029 619- 05926 LUMP| 4500. 00000 4500. 00| 4000. 00000 4000. 00| 2500. 00000 2500. 00
ENVI RONMVENTAL CONTROL [ [ [
0030 619- 61505 LUMP|  11500. 00000 11500.00]  15000. 00000 15000. 00|  10400. 00000 10400. 00

CLEAN AND PAI NT END DI APHRAGVS | |
EXPANSI ON SHOES AND BEAM ENDS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/ 99
PAGE : 370 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 629, 574. 35 ROUTE : SR 37
CALL ORDER : 370 CONTRACT 1D : B -24080-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- AS| DE
[ (1) 35-1364963 [(2) 35-1523985 [ (3) 35-2040801
| ERBER & M LLI GAN CONSTUCTI ON| W RTZ & YATES, | NC. | GOHVANN ASPHALT & CONSTRUCTI
LINE NO / | TEM CODE / ALT |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0031 621- 01004 2.000 EACH| 550. 00000 1100. 00| 700. 00000 1400. 00| 500. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0032 621- 06559 950.000 n2 | 1. 00000 950. 00| 1. 50000 1425. 00| 1. 10000 1045. 00
MULCHED SEEDI NG, R [ [ [
0033 702-51110 1220.000 kg | 6. 25000 7625. 00| 6. 60000 8052. 00| 6. 75000 8235. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | [ [
0034 702-51863 1296. 000 EACH| 6. 00000 7776. 00| 5. 00000 6480. 00| 15. 00000 19440. 00
FI ELD DRI LLED HOLE | N CONCRETE | [ [
0035 703-51030 2192.000 kg | 2. 00000 4384. 00| 1. 30000 2849. 60| 1. 30000 2849. 60
REI NFORCI NG STEEL [ [ [
0036 703-51032 12329.000 kg | 1. 50000 18493. 50| 1. 30000 16027. 70]| 1. 50000 18493. 50
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0037 703- 97936 316.000 EACH| 9. 50000 3002. 00| 9. 00000 2844. 00| 15. 00000 4740. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ [
0038 704- 51002 23.300 n8 | 950. 00000 22135. 00| 654. 51000 15250. 09| 700. 00000 16310. 00
CONCRETE, C, SUPERSTRUCTURE [ [
0039 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1000. 00000 4000. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [
0040 706- 51020 68.600 N8 | 360. 00000 24696. 00| 415. 00000 28469. 00| 575. 00000 39445. 00
CONCRETE, C, RAILING [ [
0041 708-51813 50.000 n2 | 600. 00000 30000. 00| 70. 00000 3500. 00| 580. 00000 29000. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0042 708-51814 50.000 n2 | 40. 00000 2000. 00| 50. 00000 2500. 00| 35. 00000 1750. 00
WELDED STEEL W RE FABRI C [ [
0043 709-51821 LUMP| 4500. 00000 4500. 00| 5000. 00000 5000. 00| 4700. 00000 4700. 00
SURFACE SEAL [ [ [
0044 711- 96800 288.000 EACH| 4. 25000 1224. 00| 12. 00000 3456. 00| 4. 00000 1152. 00
STUD SHEAR CONNECTOR | [
0045 722-51401 50.000 n2 | 70. 00000 3500. 00| 200. 00000 10000. 00| 315. 00000 15750. 00
BRI DGE DECK PATCHI NG, FULL DEPTH [ [ [
0046 722-51842 1752.000 n2 | 44. 00000 77088. 00| 40. 00000 70080. 00| 48. 00000 84096. 00
BRI DGE DECK OVERLAY [ [ [
0047 722-51846 38.000 nB8 | 395. 00000 15010. 00| 395. 00000 15010. 00| 395. 00000 15010. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [
0048 722-51852 625.000 nm2 | 40. 00000 25000. 00| 64. 00000 40000. 00| 75. 00000 46875. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ [ [
0049 722- 60824 1710.000 n2 | 5. 50000 9405. 00| 9. 00000 15390. 00| 4. 00000 6840. 00
SURFACE M LLI NG [ [ [
0050 724- 03276 28.400 m | 300. 00000 8520. 00| 492. 96000 14000. 07| 425. 00000 12070. 00
|

EXPANSI ON JO NT SEALI NG SYSTEM



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/ 99
PAGE : 370 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 629, 574. 35 ROUTE : SR 37
CALL ORDER : 370 CONTRACT 1D : B -24080-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- AS| DE
[ (1) 35-1364963 [(2) 35-1523985 [ (3) 35-2040801
| ERBER & M LLI GAN CONSTUCTI ON| W RTZ & YATES, | NC. | GOHVANN ASPHALT & CONSTRUCTI
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0051 729-51875 1.000 n2 | 100. 00000 100. 00| 322. 80000 322. 80| 500. 00000 500. 00
CONCRETE, A, PATCHI NG [ [ [
0052 801- 06606 1.000 EACH| 150. 00000 150. 00| 200. 00000 200. 00| 90. 00000 90. 00
BARRI CADE, |11B | [ [
0053 801- 06640 21.000 EACH| 100. 00000 2100. 00| 150. 00000 3150. 00| 70. 00000 1470. 00
CONSTRUCTI ON SI GN, A | [
0054 801- 06643 1590.000 m | 3. 00000 4770. 00| 3. 25000 5167. 50| 2. 90000 4611. 00
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0055 801- 06644 1639.000 m | 3. 00000 4917. 00| 3. 25000 5326. 75| 2. 90000 4753. 10
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0056 801- 06645 2.000 EACH 40. 00000 80. 00| 70. 00000 140. 00| 35. 00000 70. 00
CONSTRUCTI ON SI GN, B | [ [
0057 801- 06710 90.000 DAY | 22. 00000 1980. 00| 22. 00000 1980. 00| 40. 00000 3600. 00
FLASH NG ARROW SI GN [ [ [
0058 801- 06775 LUMP| 8500. 00000 8500. 00|  10000. 00000 10000. 00|  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C [ [
0059 808- 06713 854.000 m | 1. 25000 1067. 50| 1. 00000 854. 00| 0. 85000 725. 90
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0060 808- 06714 830.000 m | 1. 25000 1037. 50| 1. 00000 830. 00| 0. 85000 705. 50
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0061 808- 06716 1504.000 m | 2. 00000 3008. 00| 1. 60000 2406. 40| 1. 35000 2030. 40
LI NE, REMOVE [ [ [
0062 808- 75996 16.000 EACH| 15. 00000 240. 00| 20. 00000 320. 00| 25. 00000 400. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0063 808- 75998 16.000 EACH| 75. 00000 1200. 00| 80. 00000 1280. 00| 43. 00000 688. 00
SNOWPLOMBLE RAl SED PAVEMENT MARKER | [ [
0064 801- 04627 108.000 DAY | 350. 00000 37800. 00| 350. 00000 37800. 00| 325. 00000 35100. 00
WATCHVAN [ [ [
SECTI ON TOTALS | $  549,219. 70| $ 625, 168. 09| $  642,001.02
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e m e m e m e m e m e e e o -
CONTRACT TOTALS | $  549,219. 70| $ 625, 168. 09| $  642,001.02




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 370 -5
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 629, 574. 35 ROUTE : SR 37
CALL ORDER : 370 CONTRACT 1D : B -24080-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (4) 35-1618530 | (5) 35-1212938 | (6) 35-0906416
| AVERI CAN CONTRACTI NG & SERVI | ATLAS EXCAVATI NG, | NC. | VEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 01925 12.000 MOS | 1000. 00000 12000. 00| 600. 00000 7200. 00| 1053. 85000 12646. 20
FIELD OFFICE, 51.1 n2 [ [ [

0002 105- 06845 LUMP| 2500. 00000 2500. 00| 4700. 00000 4700. 00| 1523. 78000 1523. 78
CONSTRUCTI ON ENGI NEERI NG [ [

0003 110- 01001 LUMP|  33300. 00000 33300. 00|  40000. 00000 40000. 00|  34293. 50000 34293. 50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0004 201- 90788 LUMP|  10000. 00000 10000. 00| 3500. 00000 3500. 00| 2171. 78000 2171.78
DEBRI S, REMOVE [ [ [

0005 202- 02240 167.600 nm2 | 35. 00000 5866. 00| 21. 00000 3519. 60| 24. 20000 4055. 92
PAVEMENT, REMOVE [ [ [

0006 202- 02241 204.800 m | 10. 00000 2048. 00| 4. 20000 860. 16| 9. 91000 2029. 57
GUARDRAI L, REMOVE [ [ [

0007 202-51328 LUMP|  42000. 00000 42000. 00|  75000. 00000 75000.00]  72780. 94000 72780. 94
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [

0008 202-51822 1868.000 n2 | 5. 00000 9340. 00| 4. 20000 7845. 60| 10. 27000 19184. 36
BRI DGE DECK OVERLAY, REMOVE [ [ [

0009 202- 60820 444,000 2 | 5. 00000 2220. 00| 4. 10000 1820. 40| 3. 67000 1629. 48
SURFACE M LLI NG, ASPHALT [ [ [

0010 206- 51230 5.800 n8 | 150. 00000 870. 00| 65. 00000 377. 00| 136. 29000 790. 48
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [

0011 213-52830 7.800 n8 | 275. 00000 2145. 00| 155. 00000 1209. 00| 220. 93000 1723. 25
FLOMBLE MORTAR [ [ [

0012 303-52308 62.200 My | 45. 00000 2799. 00| 34. 00000 2114. 80| 40. 40000 2512. 88
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [

0013 406- 05521 564.000 2 | 0. 09000 50. 76| 0. 10000 56. 40| 0. 06000 33. 84
ASPHALT FOR TACK COAT [ [

0014 501- 04842 175.000 nm2 | 85. 00000 14875. 00| 58. 00000 10150. 00| 68. 81000 12041. 75
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
260 mm [ [ [

0015 601- 01522 4.000 EACH 1150. 00000 4600. 00| 1250. 00000 5000. 00| 1145. 87000 4583. 48
GUARDRAI L TRANSI TI ON TYPE TGB | [ [

0016 601- 01626 2.000 EACH 1350. 00000 2700. 00| 1450. 00000 2900. 00| 1354. 21000 2708. 42
GUARDRAI L CONNECTOR SYSTEM W BEAM | [ [
CURVED, 2 [ [ [

0017 601- 04746 3.000 EACH| 6000. 00000 18000. 00| 5200. 00000 15600. 00| 4895. 99000 14687. 97
ENERGY ABSORBI NG TERM NAL, CZ | [ [

0018 601- 06037 2.000 EACH 525. 00000 1050. 00| 550. 00000 1100. 00| 520. 85000 1041. 70
GUARDRAI L END TREATMENT, | | [ [

0019 601- 94689 2.000 EACH| 3200. 00000 6400. 00| 3400. 00000 6800. 00| 3880. 22000 7760. 44

GUARDRAI L END TREATMENT, ©S | [ |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 370 -6
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 629, 574. 35 ROUTE : SR 37
CALL ORDER : 370 CONTRACT 1D : B -24080-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (4) 35-1618530 | (5) 35-1212938 | (6) 35-0906416
| AVERI CAN CONTRACTI NG & SERVI | ATLAS EXCAVATI NG, | NC. | VEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0020 601- 97774 1.000 EACH] 2200. 00000 2200. 00| 2400. 00000 2400. 00| 2838. 52000 2838. 52

GUARDRAI L END TREATMENT, GCS, SPARE
PARTS PACKAGE

|

0021 601- 99105 153.750 m | 28. 50000 4381. 88| 31. 00000 4766. 25| 29. 40000 4520. 25
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [

0022 602- 06639 97.540 m | 90. 00000 8778. 60| 110. 00000 10729. 40| 81. 82000 7980. 72
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [

0023 602- 06646 310.900 m | 80. 00000 24872. 00| 85. 00000 26426. 50| 73. 42000 22826. 28
TEMPORARY CONCRETE BARRI ER [ [ [

0024 602- 06729 50.000 EACH| 6. 00000 300. 00| 5. 20000 260. 00| 5. 73000 286. 50
BARRI ER DELI NEATOR | [ [

0025 610- 05527 563.000 My | 55. 00000 30965. 00| 68. 00000 38284. 00| 57. 42000 32327. 46
HVA FOR APPROACHES [ [

0026 616- 02320 30.000 n2 | 10. 00000 300. 00| 7. 00000 210. 00| 9. 34000 280. 20
GEOTEXTI LES [ [ [

0027 616- 06405 24.000 My | 50. 00000 1200. 00| 34. 00000 816. 00| 82. 61000 1982. 64
Rl PRAP, REVETMENT [ [ [

0028 619- 04414 14.000 EACH| 125. 00000 1750. 00| 150. 00000 2100. 00| 44. 46000 622. 44
DRAI N EXTENSI ON | [ [

0029 619- 05926 LUMP| 3300. 00000 3300. 00| 2900. 00000 2900. 00| 4166. 80000 4166. 80
ENVI RONVENTAL CONTROL [ [ [

0030 619- 61505 LUMP|  13000. 00000 13000. 00|  13000. 00000 13000. 00|  11458. 70000 11458. 70
CLEAN AND PAI NT END DI APHRAGVS [ [ [
EXPANSI ON SHOES AND BEAM ENDS [ [ [

0031 621- 01004 2.000 EACH 525. 00000 1050. 00| 550. 00000 1100. 00| 520. 85000 1041. 70
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [

0032 621- 06559 950.000 2 | 1. 25000 1187. 50| 2. 50000 2375. 00| 1. 24000 1178. 00
MULCHED SEEDI NG, R [ [ [

0033 702-51110 1220.000 kg | 8. 00000 9760. 00| 3. 90000 4758. 00| 6. 33000 7722. 60
GRATES, BASINS, AND FI TTINGS, CAST |RON | [ [

0034 702-51863 1296. 000 EACH| 12. 00000 15552. 00| 5. 40000 6998. 40| 10. 86000 14074. 56
FI ELD DRI LLED HOLE | N CONCRETE | [ [

0035 703-51030 2192.000 kg | 1. 55000 3397. 60| 1. 60000 3507. 20| 1. 30000 2849. 60
REI NFORCI NG STEEL [ [ [

0036 703-51032 12329.000 kg | 1. 70000 20959. 30| 1. 70000 20959. 30| 1. 50000 18493. 50
REI NFORCI NG STEEL, EPOXY COATED [ [ [

0037 703- 97936 316.000 EACH| 12. 00000 3792. 00| 17. 00000 5372. 00| 10. 61000 3352. 76
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ [

0038 704- 51002 23.300 n8 | 850. 00000 19805. 00| 775. 00000 18057. 50| 1557. 72000 36294. 88

CONCRETE, C, SUPERSTRUCTURE | [ |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 370 -7
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 629, 574. 35 ROUTE : SR 37
CALL ORDER : 370 CONTRACT 1D : B -24080-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (4) 35-1618530 | (5) 35-1212938 | (6) 35-0906416
| AVERI CAN CONTRACTI NG & SERVI | ATLAS EXCAVATI NG, | NC. | VEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0039 706- 05732 4.000 EACH| 1200. 00000 4800. 00| 1050. 00000 4200. 00| 1606. 65000 6426. 60
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [
0040 706- 51020 68.600 nB | 450. 00000 30870. 00| 500. 00000 34300. 00| 382. 16000 26216. 18
CONCRETE, C, RAILING [ [
0041 708-51813 50.000 n2 | 600. 00000 30000. 00| 520. 00000 26000. 00| 570. 49000 28524. 50
PNEUMATI CALLY PLACED MORTAR [ [ [
0042 708-51814 50.000 n2 | 36. 00000 1800. 00| 26. 00000 1300. 00| 32. 29000 1614. 50
WELDED STEEL W RE FABRI C [ [
0043 709-51821 LUMP| 4200. 00000 4200. 00| 4800. 00000 4800. 00| 3750. 12000 3750. 12
SURFACE SEAL [ [ [
0044 711- 96800 288.000 EACH| 18. 00000 5184. 00| 5. 80000 1670. 40| 4. 17000 1200. 96
STUD SHEAR CONNECTOR | [
0045 722-51401 50.000 n2 | 80. 00000 4000. 00| 250. 00000 12500. 00| 215. 28000 10764. 00
BRI DGE DECK PATCHI NG, FULL DEPTH [ [ [
0046 722-51842 1752.000 n2 | 55. 00000 96360. 00| 45. 20000 79190. 40| 43. 20000 75686. 40
BRI DGE DECK OVERLAY [ [ [
0047 722-51846 38.000 nB8 | 395. 00000 15010. 00| 395. 00000 15010. 00| 395. 00000 15010. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [
0048 722-51852 625.000 nm2 | 35. 00000 21875. 00| 20. 00000 12500. 00| 69. 75000 43593. 75
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ [ [
0049 722- 60824 1710.000 n2 | 5. 00000 8550. 00| 3. 20000 5472. 00| 0. 62000 1060. 20
SURFACE M LLI NG [ [ [
0050 724- 03276 28.400 m | 500. 00000 14200. 00| 410. 00000 11644. 00| 522. 04000 14825. 94
EXPANSI ON JO NT SEALI NG SYSTEM [ [ [
0051 729-51875 1.000 n2 | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 584. 16000 584. 16
CONCRETE, A, PATCHI NG [ [ [
0052 801- 06606 1.000 EACH| 100. 00000 100. 00| 110. 00000 110. 00| 93. 75000 93.75
BARRI CADE, |11B | [ [
0053 801- 06640 21.000 EACH| 75. 00000 1575. 00| 80. 00000 1680. 00| 72. 92000 1531. 32
CONSTRUCTI ON SI GN, A | [
0054 801- 06643 1590.000 m | 3. 10000 4929. 00| 3. 10000 4929. 00| 3. 05000 4849. 50
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0055 801- 06644 1639.000 m | 3. 10000 5080. 90| 3. 10000 5080. 90| 3. 05000 4998. 95
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0056 801- 06645 2.000 EACH| 40. 00000 80. 00| 42. 00000 84. 00| 36. 46000 72.92
CONSTRUCTI ON SI GN, B | [ [
0057 801- 06710 90.000 DAY | 25. 00000 2250. 00| 20. 50000 1845. 00| 18. 75000 1687. 50
FLASHI NG ARROW S| GN [ [ [
0058 801- 06775 LUMP|  30000. 00000 30000. 00|  54500. 00000 54500. 00|  27535. 81000 27535. 81

MAI NTAI NI NG TRAFFI C [ [



ENG NEER' S ESTI MATE: $ 629, 574.
CALL ORDER : 370

35

LETTI NG DATE : 04/20/99 10:00 AM

SET- ASI DE :

I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT ID : B -24080-A

DI STRI CT : GREENFI ELD DI STRI CT

ROUTE :
COUNTI ES :

DATE : 04/27/99
PAGE : 370 -8

SR 37
HAM LTON

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0059 808-06713 854. 000
LI NE, PAINT, SOLID, WHI TE, 100 mm

0060 808-06714 830. 000
LI NE, PAINT, SOLID, YELLOWN 100 nm

0061 808-06716 1504. 000
LI NE, REMOVE

0062 808-75996 16. 000
SNOWPLOWABLE RAI SED PAVEMENT MARKER,
REMOVE

0063 808-75998 16. 000
SNOAWPLOMABLE RAI SED PAVEMENT MARKER

0064 801- 04627 108. 000
WATCHVAN

SECTI ON TOTALS

CONTRACT TOTALS

EACH

|
DAY |

(4) 35-1618530

| (5) 35-1212938
| AVERI CAN CONTRACTI NG & SERVI | ATLAS EXCAVATI NG, | NC.

I
UNIT PRI CE AMOUNT

100000 854 00|
1. 00000 830. OOI

1. 50000 2256. OOI

30. 00000 480. OOI

|

45. 00000 720. 00|

375. 00000 40500. OOI

$ 666, 818. 54I

$ 666, 818.

| (6) 35-0906416
| VEDDLE BROTHERS CONSTRUCTI ON

I
AMOUNT|  UNIT PRICE AMOUNT

UNI T PRI CE

o 0.55000 w0 70| 0.89000  760.06

0. 55000 456.50I 0. 89000 738.70

3. 10000 4662.40I 1. 44000 2165.76

12. 00000 192.00I 6. 25000 100. 00

I

45. 00000 720.00I 44.79000 716. 64

340. 00000 36720.00I 338. 55000 36563. 40
$ 675,808.81I $ 683, 569. 47
““““““““ s e7s.s0s.81 s 683 56047




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 370 -9
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 629, 574. 35 ROUTE : SR 37
CALL ORDER : 370 CONTRACT 1D : B -24080-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (7) 35-1609544 | (8) 35-1447641 [ (9) 35-0918397

| SCHUTT- LOOKABI LL COVPANY, | N| STRUCTURE CONTRACTORS, | NC. |RIETH RILEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 01925 12.000 MOS | 1200. 00000 14400. 00| 1000. 00000 12000. 00| 2100. 00000 25200. 00
FIELD OFFICE, 51.1 n2 [ [ [

0002 105- 06845 LUMP| 100. 00000 100. 00| 1000. 00000 1000. 00|  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG [ [

0003 110- 01001 LUMP|  34600. 00000 34600. 00|  34000. 00000 34000. 00|  128900. 00000 128900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0004 201- 90788 LUMP|  12000. 00000 12000. 00|  15000. 00000 15000. 00| 8500. 00000 8500. 00
DEBRI S, REMOVE [ [ [

0005 202- 02240 167.600 nm2 | 26. 00000 4357. 60| 60. 00000 10056. 00| 52. 00000 8715. 20
PAVEMENT, REMOVE [ [ [

0006 202- 02241 204.800 m | 11. 21000 2295, 81| 10. 00000 2048. 00| 5. 25000 1075. 20
GUARDRAI L, REMOVE [ [ [

0007 202-51328 LUMP|  68444. 00000 68444.00]  58000. 00000 58000. 00|  20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [

0008 202-51822 1868.000 n2 | 3. 29000 6145. 72| 10. 00000 18680. 00| 7. 00000 13076. 00
BRI DGE DECK OVERLAY, REMOVE [ [ [

0009 202- 60820 444,000 2 | 3. 69000 1638. 36 8. 00000 3552. 00| 16. 50000 7326. 00
SURFACE M LLI NG, ASPHALT [ [ [

0010 206- 51230 5.800 n8 | 100. 00000 580. 00| 663. 00000 3845. 40| 120. 00000 696. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [

0011 213-52830 7.800 n8 | 200. 00000 1560. 00| 180. 00000 1404. 00| 110. 00000 858. 00
FLOMBLE MORTAR [ [ [

0012 303-52308 62.200 My | 40. 00000 2488. 00| 55. 00000 3421. 00| 72. 00000 4478. 40
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [

0013 406- 05521 564.000 2 | 0. 06000 33. 84 0. 05000 28. 20| 620. 40000 349905. 60
ASPHALT FOR TACK COAT [ [

0014 501- 04842 175.000 nm2 | 68. 00000 11900. 00| 65. 00000 11375. 00| 82. 00000 14350. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
260 mm [ [ [

0015 601- 01522 4.000 EACH 1298. 00000 5192. 00| 1100. 00000 4400. 00| 1300. 00000 5200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ [

0016 601- 01626 2.000 EACH 1534. 00000 3068. 00| 1300. 00000 2600. 00| 1100. 00000 2200. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | [ [
CURVED, 2 [ [ [

0017 601- 04746 3.000 EACH| 5546. 00000 16638. 00| 4700. 00000 14100. 00| 7000. 00000 21000. 00
ENERGY ABSORBI NG TERM NAL, CZ | [ [

0018 601- 06037 2.000 EACH 590. 00000 1180. 00| 500. 00000 1000. 00| 600. 00000 1200. 00
GUARDRAI L END TREATMENT, | | [ [

0019 601- 94689 2.000 EACH| 3658. 00000 7316. 00| 3200. 00000 6400. 00| 600. 00000 1200. 00

GUARDRAI L END TREATMENT, ©S | [ |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 370 -10
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 629, 574. 35 ROUTE : SR 37
CALL ORDER : 370 CONTRACT 1D : B -24080-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (7) 35-1609544 | (8) 35-1447641 [ (9) 35-0918397

| SCHUTT- LOOKABI LL COVPANY, | N| STRUCTURE CONTRACTORS, | NC. |RIETH RILEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

0020 601- 97774 1.000 EACH] 2478. 00000 2478. 00| 2100. 00000 2100. 00| 450. 00000 450. 00
GUARDRAI L END TREATMENT, CS, SPARE [ [
PARTS PACKAGE [

|

0021 601- 99105 153.750 m | 33. 18000 5101. 43| 29. 00000 4458. 75| 40. 00000 6150. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [

0022 602- 06639 97.540 m | 92. 00000 8973. 68| 45. 00000 4389. 30| 150. 00000 14631. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [

0023 602- 06646 310.900 m | 86. 00000 26737. 40| 35. 00000 10881. 50| 80. 00000 24872. 00
TEMPORARY CONCRETE BARRI ER [ [ [

0024 602- 06729 50.000 EACH| 6. 49000 324. 50| 8. 00000 400. 00| 6. 00000 300. 00
BARRI ER DELI NEATOR | [ [

0025 610- 05527 563.000 My | 62. 96000 35446. 48] 55. 00000 30965. 00| 81. 40000 45828. 20
HVA FOR APPROACHES [ [

0026 616- 02320 30.000 n2 | 5. 00000 150. 00| 15. 00000 450. 00| 9. 00000 270. 00
GEOTEXTI LES [ [ [

0027 616- 06405 24.000 My | 50. 00000 1200. 00| 45. 00000 1080. 00| 75. 00000 1800. 00
Rl PRAP, REVETMENT [ [ [

0028 619- 04414 14.000 EACH| 50. 00000 700. 00| 300. 00000 4200. 00| 125. 00000 1750. 00
DRAI N EXTENSI ON | [ [

0029 619- 05926 LUMP| 1770. 00000 1770. 00| 3200. 00000 3200. 00| 3500. 00000 3500. 00
ENVI RONVENTAL CONTROL [ [ [

0030 619- 61505 LUMP|  12270. 00000 12270.00]  13000. 00000 13000. 00|  14400. 00000 14400. 00
CLEAN AND PAI NT END DI APHRAGVS [ [ [
EXPANSI ON SHOES AND BEAM ENDS [ [ [

0031 621- 01004 2.000 EACH 590. 00000 1180. 00| 500. 00000 1000. 00| 840. 00000 1680. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [

0032 621- 06559 950.000 2 | 1. 30000 1235. 00| 1. 10000 1045. 00| 3. 75000 3562. 50
MULCHED SEEDI NG, R [ [ [

0033 702-51110 1220.000 kg | 3. 64000 4440. 80| 6. 00000 7320. 00| 6. 00000 7320. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | [ [

0034 702-51863 1296. 000 EACH| 6. 00000 7776. 00| 8. 00000 10368. 00| 6. 50000 8424. 00
FI ELD DRI LLED HOLE | N CONCRETE | [ [

0035 703-51030 2192.000 kg | 1. 43000 3134. 56| 1. 25000 2740. 00| 2. 50000 5480. 00
REI NFORCI NG STEEL [ [ [

0036 703-51032 12329.000 kg | 1. 87000 23055. 23| 1. 75000 21575, 75| 1. 50000 18493. 50
REI NFORCI NG STEEL, EPOXY COATED [ [ [

0037 703- 97936 316.000 EACH| 9. 30000 2938. 80| 10. 00000 3160. 00| 10. 50000 3318. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ [

0038 704- 51002 23.300 n8 | 825. 00000 19222. 50| 1500. 00000 34950. 00| 1300. 00000 30290. 00

CONCRETE, C, SUPERSTRUCTURE | [ |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 370 -11
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 629, 574. 35 ROUTE : SR 37
CALL ORDER : 370 CONTRACT 1D : B -24080-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (7) 35-1609544 | (8) 35-1447641 [ (9) 35-0918397

| SCHUTT- LOOKABI LL COVPANY, | N| STRUCTURE CONTRACTORS, | NC. |RIETH RILEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0039 706- 05732 4.000 EACH| 1400. 00000 5600. 00| 750. 00000 3000. 00| 1770. 00000 7080. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [

0040 706- 51020 68.600 nB | 515. 79000 35383. 19 400. 00000 27440. 00| 720. 00000 49392. 00
CONCRETE, C, RAILING [ [

0041 708-51813 50.000 n2 | 684. 40000 34220. 00| 580. 00000 29000. 00| 655. 00000 32750. 00
PNEUMATI CALLY PLACED MORTAR [ [ [

0042 708-51814 50.000 n2 | 41. 30000 2065. 00| 35. 00000 1750. 00| 40. 00000 2000. 00
WELDED STEEL W RE FABRI C [ [

0043 709-51821 LUMP| 5292. 00000 5292. 00| 4100. 00000 4100. 00| 4500. 00000 4500. 00
SURFACE SEAL [ [ [

0044 711- 96800 288.000 EACH| 4. 72000 1359. 36 6. 00000 1728. 00| 4. 20000 1209. 60
STUD SHEAR CONNECTOR | [

0045 722-51401 50.000 n2 | 161. 40000 8070. 00| 323. 00000 16150. 00| 600. 00000 30000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH [ [ [

0046 722-51842 1752.000 n2 | 52. 55000 92067. 60| 45. 00000 78840. 00| 40. 00000 70080. 00
BRI DGE DECK OVERLAY [ [ [

0047 722-51846 38.000 nB8 | 395. 00000 15010. 00| 395. 00000 15010. 00| 395. 00000 15010. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [

0048 722-51852 625.000 nm2 | 75. 32000 47075. 00| 53. 82000 33637. 50| 175. 00000 109375. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ [ [

0049 722- 60824 1710.000 n2 | 3. 29000 5625. 90| 6. 00000 10260. 00| 1. 25000 2137. 50
SURFACE M LLI NG [ [ [

0050 724- 03276 28.400 m | 452. 00000 12836. 80| 600. 00000 17040. 00| 275. 00000 7810. 00
EXPANSI ON JO NT SEALI NG SYSTEM [ [ [

0051 729-51875 1.000 n2 | 323. 00000 323. 00| 1800. 00000 1800. 00| 700. 00000 700. 00
CONCRETE, A, PATCHI NG [ [ [

0052 801- 06606 1.000 EACH| 106. 00000 106. 00| 90. 00000 90. 00| 135. 00000 135. 00
BARRI CADE, |11B | [ [

0053 801- 06640 21.000 EACH| 83. 00000 1743. 00| 70. 00000 1470. 00| 110. 00000 2310. 00
CONSTRUCTI ON SI GN, A | [

0054 801- 06643 1590.000 m | 3. 42000 5437. 80| 3. 00000 4770. 00| 4. 00000 6360. 00
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [

0055 801- 06644 1639.000 m | 3. 42000 5605. 38| 3. 00000 4917. 00| 4. 00000 6556. 00
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [

0056 801- 06645 2.000 EACH| 41. 00000 82. 00| 35. 00000 70. 00| 40. 00000 80. 00
CONSTRUCTI ON SI GN, B | [ [

0057 801- 06710 90.000 DAY | 25. 00000 2250. 00| 25. 00000 2250. 00| 20. 00000 1800. 00
FLASHI NG ARROW S| GN [ [ [

0058 801- 06775 LUMP|  12996. 00000 12996.00]  40000. 00000 40000. 00|  30000. 00000 30000. 00

MAI NTAI NI NG TRAFFI C [ [
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TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 629, 574. 35 ROUTE : SR 37
CALL ORDER : 370 CONTRACT 1D : B -24080-A COUNTI ES : HAM LTON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (7) 35-1609544 | (8) 35-1447641 [ (9) 35-0918397

| SCHUTT- LOOKABI LL COVPANY, | N| STRUCTURE CONTRACTORS, | NC. |RIETH RILEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0059 808- 06713 854.000 m | 1. 00000 854. 00| 1. 00000 854. 00| 0. 70000 597. 80
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0060 808- 06714 830.000 m | 1. 00000 830. 00| 1. 00000 830. 00| 0. 70000 581. 00
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0061 808- 06716 1504.000 m | 1. 60000 2406. 40| 1. 50000 2256. 00| 2. 00000 3008. 00
LI NE, REMOVE [ [ [
0062 808- 75996 16.000 EACH| 7. 08000 113. 28] 17. 00000 272. 00| 11. 00000 176. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0063 808- 75998 16.000 EACH| 50. 74000 811. 84| 45. 00000 720. 00| 70. 00000 1120. 00
SNOWPLOMBLE RAl SED PAVEMENT MARKER | [ [
0064 801- 04627 108. 000 DAY | 394. 34000 42588. 72| 325. 00000 35100. 00| 455, 00000 49140. 00
WATCHVAN [ [ [
SECTI ON TOTALS | $ 692,823 98| $  693,547. 40| $ 1,250, 307.50
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 692, 823. 98| $ 693, 547. 40| $ 1,250, 307.50




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 380 -1
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 947, 736. 34 ROUTE : NHS SR 62
CALL ORDER : 380 CONTRACT 1D : B -24081-A COUNTI ES : POSEY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 006-3(003)
006- 1(001)
SET- AS| DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1878024 RAGLE, | NC. $ 745, 164.76 100. 0000%
2 35-1009310 DEI G BROTHERS LUMBER & CONSTRUCTI ON COMPANY, | NC. $ 768, 553.26 103. 1387%
3 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. CONDI TI ONAL $ 815, 096. 50 109. 3847%
[ (1) 35-1878024 [(2) 35-1009310 [ (3) 35-1618530
| RAGLE, | NC. | DEI G BROTHERS LUMBER & CONST| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 01925 6.000 MOS | 1000. 00000 6000. 00| 1625. 00000 9750. 00| 1400. 00000 8400. 00
FIELD OFFICE, 51.1 ne [ [ [
0002 105- 06845 LUMP| 2600. 00000 2600. 00| 8400. 00000 8400. 00| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG [ [
0003 110- 01001 LUMP|  37000. 00000 37000. 00|  38000. 00000 38000. 00|  40750. 00000 40750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 202- 02240 547.000 2 | 22. 00000 12034. 00| 12. 90000 7056. 30| 16. 00000 8752. 00
PAVEMENT, REMOVE [ [ [
0005 202- 02241 654.000 m | 7. 00000 4578. 00| 0. 10000 65. 40| 0. 50000 327.00
GUARDRAI L, REMOVE [ [ [
0006 202-51328 LUMP|  16500. 00000 16500.00]  20000. 00000 20000.00]  11320. 00000 11320. 00

PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
STRUCTURE NO 1 [ [

0007 202-51328 LUMP|  42000. 00000 42000. 00|  32000. 00000 32000. 00|  27500. 00000 27500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
STRUCTURE NO. 2 [ [

0008 202-51328 LUMP|  36500. 00000 36500. 00|  42000. 00000 42000. 00|  37500. 00000 37500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
STRUCTURE NO. 3

|
0009 202-51822 1565.000 n2 | 4. 00000 6260. 00| 6. 35000 9937. 75| 4. 00000 6260. 00
BRI DGE DECK OVERLAY, REMOVE [ [ [
0010 202- 60820 1368.000 n2 | 4. 30000 5882. 40| 2. 15000 2941. 20| 4. 00000 5472. 00
SURFACE M LLI NG, ASPHALT [ [ [
0011 202- 60822 1468.000 n2 | 4. 00000 5872. 00| 2.10000 3082. 80| 4. 00000 5872. 00
SURFACE M LLI NG, PORTLAND CEMENT [ [ [
CONCRETE [ [ [
0012 202- 90090 9.300 n2 | 75. 00000 697. 50| 195. 00000 1813. 50| 200. 00000 1860. 00
|

CONCRETE FOR EXPANSI ON JO NT, REMOVE



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
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TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 947, 736. 34 ROUTE : NHS SR 62
CALL ORDER : 380 CONTRACT 1D : B -24081-A COUNTI ES : POSEY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- AS| DE
[ (1) 35-1878024 [(2) 35-1009310 [ (3) 35-1618530
| RAGLE, | NC. | DEI G BROTHERS LUMBER & CONST| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0013 203- 02080 0.200 km 100000. 00000 20000.00]  60000. 00000 12000.00]  20000. 00000 4000. 00
LI NEAR GRADI NG [ [
0014 205- 02224 200.000 m 6. 00000 1200. 00| 11. 50000 2300. 00| 9. 50000 1900. 00

TEMPORARY ERCSI ON AND SEDI MENT CONTROL,
PERI METER PROTECTI ON

|
|
|
|
0015 205- 02229 16.000 m | 15. 00000 240. 00| 15. 00000 240. 00| 9. 50000 152. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
STRAW BALE DI TCH CHECK [ [
0016 303-52308 591.000 My | 20. 00000 11820. 00| 20. 40000 12056. 40| 30. 00000 17730. 00
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [
0017 405- 05518 240.000 nm2 | 1. 75000 420. 00| 2. 00000 480. 00| 2. 00000 480. 00
ASPHALT FOR PRI ME COAT [ [
0018 406- 05521 3690.000 n2 | 0. 40000 1476. 00| 0. 42000 1549. 80| 0. 44000 1623. 60
ASPHALT FOR TACK COAT [ [
0019 501- 05090 776.000 nm2 | 55. 00000 42680. 00| 52. 00000 40352. 00| 80. 00000 62080. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
250 mm [ [ [
0020 601- 01522 12.000 EACH| 1120. 00000 13440. 00| 1190. 00000 14280. 00| 1175. 00000 14100. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0021 601- 01626 1.000 EACH| 1700. 00000 1700. 00| 1800. 00000 1800. 00| 1750. 00000 1750. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | [ [
CURVED, 2 [ [ [
0022 601- 06037 2.000 EACH 550. 00000 1100. 00| 585. 00000 1170. 00| 575. 00000 1150. 00
GUARDRAI L END TREATMENT, | | [ [
0023 601- 06778 2.000 EACH 7700. 00000 15400. 00| 8160. 00000 16320. 00| 6000. 00000 12000. 00
ENERGY ABSORBI NG TERM NAL, B CZ, 6 BAY | [ [
0024 601- 94689 2.000 EACH 3150. 00000 6300. 00| 3340. 00000 6680. 00| 3200. 00000 6400. 00
GUARDRAI L END TREATMENT, CS | [ [
0025 601- 94690 4.000 EACH 3150. 00000 12600. 00| 3340. 00000 13360. 00| 3200. 00000 12800. 00
GUARDRAI L END TREATMENT, M5 | [ [
0026 601- 99105 261.330 m | 29. 00000 7578. 57| 30. 70000 8022. 83| 30. 00000 7839. 90
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0027 601- 99108 175.260 m | 44. 00000 7711. 44 46. 60000 8167. 12| 45. 00000 7886. 70
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | [ [
m SPACI NG [ [ [
0028 602- 06639 269.000 m | 110. 00000 29590. 00| 86. 00000 23134. 00| 90. 00000 24210. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0029 602- 06646 304.000 m | 105. 00000 31920. 00| 80. 00000 24320. 00| 85. 00000 25840. 00
TEMPORARY CONCRETE BARRI ER [ [ [
0030 602- 06729 16.000 EACH| 6. 00000 96. 00| 9. 00000 144. 00| 8. 25000 132. 00
|

BARRI ER DELI NEATOR



ENG NEER' S ESTI MATE: $

CALL ORDER : 380

LETTI NG DATE

SET- ASI DE

947, 736. 34
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I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 380 -3
TABULATI ON OF BI DS
ROUTE : NHS SR 62
CONTRACT ID : B -24081-A COUNTI ES : POSEY
DI STRI CT VI NCENNES DI STRI CT

LI NE NO /

| TEM DESCRI PTI ON QUANTI TY

0031 610- 05527 1564. 000 My
HVA FOR APPROACHES

0032 616- 02320 142.000 ne
GEOTEXTI LES

0033 616- 06405 487.000 My
Rl PRAP, REVETMENT

0034 702-51863 798. 000 EA
FI ELD DRI LLED HOLE I N CONCRETE

0035 703-01540 104. 000 EA
THREADED Tl E BAR ASSEMBLY

0036 703-51030 12183. 000 kg
REI NFORClI NG STEEL

0037 703-51032 20983. 000 kg
RElI NFORCI NG STEEL, EPOXY COATED

0038 704-51002 50.400 nB8
CONCRETE, C, SUPERSTRUCTURE

0039 706-05732 16. 000 EA
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC

0040 706-51020 42.600 nB8
CONCRETE, C, RAILING

0041 706-51025 70.000 m
CONCRETE, C, RAILING

0042 709-51821 LUWP|
SURFACE SEAL STRUCTURE NO. 1

0043 709-51821 LUWP|
SURFACE SEAL STRUCTURE NO. 2

0044 709-51821 LUWP|
SURFACE SEAL STRUCTURE NO. 3

0045 722-51842 1489. 000 nR
BRI DGE DECK OVERLAY

0046 722-51846 18.300 nB
BRI DGE DECK OVERLAY, ADDI TI ONAL

0047 722-51852 293.000 ne
BRI DGE DECK PATCHI NG, PARTI AL DEPTH

0048 725-51875 2.000 ne
CONCRETE, A, PATCHI NG

0049 801-06049 299.000 m
TEMPORARY PAVEMENT MARKING, |1, YELLOW
100 nmm

0050 801-06606 3.000 EACH

BARRI CADE,

| TEM CODE / ALT

I11B

[ (1) 35-1878024
| RAGLE, | NC.

I
| UNIT PRICE

10. 00000
1. 35000

1. 50000
750. 00000
1000. 00000
390. 00000
100. 00000
1850. 00000
1600. 00000
2400. 00000
49. 00000
395. 00000

40. 00000

1. 50000

I

I

I

I

I

I

| 250. 00000
I

I

I

I

| 100. 00000
I

[(2) 35-1009310 [ (3) 35-1618530
| DEI G BROTHERS LUMBER & CONST| AVERI CAN CONTRACTI NG & SERVI

| |
AMOUNT] AMOUNT

UNI T PRI CE UNI T PRI CE AMOUNT
"T86020.00] 5500000  86020.00]  50.00000 7820000
284 OOI 2. 40000 340.80I 5. 00000 710. 00
9740.00I 21. 90000 10665.30I 40. 00000 19480. 00
3990.00I 12. 00000 9576.00I 10. 00000 7980. 00
1040.00I 14. 00000 1456.00I 10. 00000 1040. 00
16447.05I 1. 26000 15350.58I 1. 50000 18274. 50
31474.50I 1. 56000 32733.48I 1. 60000 33572. 80
37800.00I 718. 00000 36187.20I 900. 00000 45360. 00
lGOO0.00I 1435. 00000 22960.00I 1200. 00000 19200. 00
16614.00I 428. 00000 18232.80I 475. 00000 20235. 00
7000.00I 122. 00000 8540.00I 120. 00000 8400. 00
1850.00I 4200. 00000 4200.00I 2500. 00000 2500. 00
lGO0.00I 4060. 00000 4060.00I 2000. 00000 2000. 00
2400.00I 5800. 00000 5800.00I 3000. 00000 3000. 00
72961.00I 45. 60000 67898.40I 60. 00000 89340. 00
7228.50I 395. 00000 7228.50I 395. 00000 7228. 50
ll720.00l 56. 00000 16408.00I 50. 00000 14650. 00
500.00I 217. 00000 434.00I 500. 00000 1000. 00
448.50I 1. 70000 508.30I 1. 25000 373.75
I I
300.00I 265. 00000 795.00I 125. 00000 375.00



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 380 -4
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 947, 736. 34 ROUTE : NHS SR 62
CALL ORDER : 380 CONTRACT 1D : B -24081-A COUNTI ES : POSEY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- AS| DE
[ (1) 35-1878024 [(2) 35-1009310 [ (3) 35-1618530
| RAGLE, | NC. | DEI G BROTHERS LUMBER & CONST| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0051 801- 06640 40.000 EACH| 75. 00000 3000. 00| 127. 00000 5080. 00| 120. 00000 4800. 00
CONSTRUCTI ON SI GN, A | [
0052 801- 06643 2147.000 m | 3. 00000 6441. 00| 3. 20000 6870. 40| 3. 25000 6977. 75
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0053 801- 06644 2210.000 m | 3. 00000 6630. 00| 3. 20000 7072. 00| 3. 25000 7182. 50
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0054 801- 06645 4.000 EACH 65. 00000 260. 00| 42. 00000 168. 00| 70. 00000 280. 00
CONSTRUCTI ON SI GN, B | [ [
0055 801- 06647 299.000 m | 1. 50000 448. 50| 1. 70000 508. 30| 1. 25000 373.75
TEMPORARY PAVEMENT MARKING, |1, WHITE, | [
100 mm [ [ [
0056 801- 06710 180. 000 DAY | 25. 00000 4500. 00| 23. 00000 4140. 00| 25. 00000 4500. 00
FLASHI NG ARROW S| GN [ [ [
0057 801- 06775 LUMP| 6250. 00000 6250. 00|  16000. 00000 16000. 00|  48000. 00000 48000. 00
MAI NTAI NI NG TRAFFI C [ [
0058 801- 97643 238.000 m | 15. 15000 3605. 70| 23. 00000 5474. 00| 15. 75000 3748. 50
BUZZ STRI PS [ [ [
0059 808- 03178 1.000 EACH| 150. 00000 150. 00| 195. 00000 195. 00| 170. 00000 170. 00

PAVEMENT MESSAGE MARKI NGS, PREFORMED | | |
PLASTI C, LANE ARROAS

|

0060 808- 06713 1090.000 m | 0. 45000 490. 50| 0. 90000 981. 00| 0. 50000 545. 00
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [

0061 808- 06714 1095.000 m | 0. 45000 492. 75| 0. 90000 985. 50| 0. 50000 547. 50
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [

0062 808- 06716 1615.000 m | 1. 55000 2503. 25] 3. 20000 5168. 00| 1. 25000 2018. 75
LI NE, REMOVE [ [ [

0063 808- 75061 441.000 m | 5. 60000 2469. 60| 6. 60000 2910. 60| 6. 00000 2646. 00
LI NE, PREFORMED PLASTIC, BROKEN, WHI TE, | [ [
125 mm [ [ [

0064 808- 75073 1.000 EACH| 190. 00000 190. 00| 215. 00000 215. 00| 200. 00000 200. 00
PAVEMENT MESSAGE MARKI NGS PREFORVED | [
PLASTI C, WORD ONLY [ [

0065 808- 75996 16.000 EACH| 5. 00000 80. 00| 23. 00000 368. 00| 30. 00000 480. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [

0066 808- 75998 16.000 EACH| 65. 00000 1040. 00| 100. 00000 1600. 00| 70. 00000 1120. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | [ [

SECTI ON TOTALS | $ 745, 164. 76| $ 768, 553. 26| $ 815, 096.50
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e m e m e m e m e m e e e o -

CONTRACT TOTALS | $ 745, 164. 76| $ 768, 553. 26| $ 815, 096. 50




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
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TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 386, 284. 15 ROUTE : SR 66
CALL ORDER : 390 CONTRACT ID : B -24083-A COUNTI ES : PERRY
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TI ME : 85 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3262(008)
SET- ASI DE :

VENDOR RANKI NG :

SURFACE M LLI NG PORTLAND CEMENT
CONCRETE

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1878024 RAGLE, | NC. $  326,917.49 100. 0000%
2 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $  337,863.62 103. 3482%
3 35-1364963 ERBER & M LLI GAN CONSTUCTI ON COVPANY $ 344, 644.20 105. 4223%
4 35-1009310 DEI G BROTHERS LUMBER & CONSTRUCTI ON COMPANY, | NC. $  371,504.82 113. 6387%
5  35-2040801 GOHMVANN ASPHALT & CONSTRUCTI ON, | NC. $  373,735.00 114. 3208%
[ (1) 35-1878024 [(2) 35-1618530 [ (3) 35-1364963
| RAGLE, | NC. | AVERI CAN CONTRACTI NG & SERVI | ERBER & M LLI GAN CONSTUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e m e m e m e m e m e e e o -
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06790 6.000 MOS | 1000. 00000 6000. 00| 1300. 00000 7800. 00| 1100. 00000 6600. 00
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUMP| 1500. 00000 1500. 00| 2500. 00000 2500. 00| 2250. 00000 2250. 00
CONSTRUCTI ON ENGI NEERI NG [ [
0003 110- 01001 LUMP|  16500. 00000 16500.00]  16800. 00000 16800.00]  16750. 00000 16750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 202- 02240 184.000 n2 | 22. 00000 4048. 00| 32. 00000 5888. 00| 21. 50000 3956. 00
PAVEMENT, REMOVE [ [ [
0005 202- 02241 111.000 m | 7. 00000 777. 00| 11. 50000 1276. 50| 10. 00000 1110. 00
GUARDRAI L, REMOVE [ [ [
0006 202- 02272 9.000 m | 16. 00000 144. 00| 65. 00000 585. 00| 30. 00000 270. 00
PAVED S| DE DI TCH, REMOVE [ [ [
0007 202- 02278 28.000 m | 9. 00000 252. 00| 28. 00000 784. 00| 25. 00000 700. 00
CURB, CONCRETE, REMOVE [ [ [
0008 202- 03135 0.560 n2 | 450. 00000 252. 00| 3500. 00000 1960. 00| 2000. 00000 1120. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | [ [
REMOVE [ [ [
0009 202-51328 LUMP|  38000. 00000 38000. 00|  27000. 00000 27000.00]  47500. 00000 47500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0010 202-51822 929.000 nm2 | 4. 00000 3716. 00| 3. 50000 3251. 50| 6. 50000 6038. 50
BRI DGE DECK OVERLAY, REMOVE [ [ [
0011 202- 60820 182.000 nm2 | 3. 50000 637. 00| 3. 50000 637. 00| 7. 50000 1365. 00
SURFACE M LLI NG, ASPHALT [ [ [
0012 202- 60822 929.000 n2 | 3. 50000 3251. 50| 5. 00000 4645. 00| 6. 50000 6038. 50
|
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 390 -2
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 386, 284. 15 ROUTE : SR 66
CALL ORDER : 390 CONTRACT 1D : B -24083-A COUNTI ES : PERRY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- AS| DE
[ (1) 35-1878024 [(2) 35-1618530 [ (3) 35-1364963
| RAGLE, | NC. | AVERI CAN CONTRACTI NG & SERVI | ERBER & M LLI GAN CONSTUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0013 202- 98488 1.000 EACH] 125. 00000 125. 00| 400. 00000 400. 00| 150. 00000 150. 00
Pl PE END SECTI ON, REMOVE | [ [
0014 211- 02060 34.000 n8 | 20. 00000 680. 00| 20. 00000 680. 00| 20. 00000 680. 00
B BORROW FOR STRUCTURE BACKFI LL [ [
0015 303- 60900 67.000 My | 20. 00000 1340. 00| 30. 00000 2010. 00| 24. 00000 1608. 00
COMPACTED AGGREGATE FOR BASE, 0 [ [
0016 406- 05521 182.000 n2 | 1. 00000 182. 00| 1. 10000 200. 20| 1. 10000 200. 20
ASPHALT FOR TACK COAT [ [
0017 501- 05090 190.200 2 | 55. 00000 10461. 00| 90. 00000 17118. 00| 55. 00000 10461. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
250 mm [ [ [
0018 601- 01128 1.000 EACH| 860. 00000 860. 00| 1150. 00000 1150. 00| 1200. 00000 1200. 00
GUARDRAI L TRANSI TI ON TYPE WGB | [ [
0019 601- 01522 3.000 EACH 1195. 00000 3585. 00| 1350. 00000 4050. 00| 1500. 00000 4500. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0020 601- 01700 1.000 EACH| 3700. 00000 3700. 00| 1750. 00000 1750. 00| 2000. 00000 2000. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 1 [ [ [
0021 601- 06037 3.000 EACH 1400. 00000 4200. 00| 625. 00000 1875. 00| 700. 00000 2100. 00
GUARDRAI L END TREATMENT, | | [ [
0022 601- 06769 2.000 EACH 7000. 00000 14000. 00| 5000. 00000 10000. 00| 7000. 00000 14000. 00
ENERGY ABSORBI NG TERM NAL, B CZ, 3 BAY | [ [
0023 601- 99105 60.960 m | 33. 00000 2011. 68| 42. 00000 2560. 32| 37.50000 2286. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0024 602- 06639 147.000 m | 110. 00000 16170. 00| 80. 00000 11760. 00| 65. 00000 9555. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0025 602- 06646 116.000 m | 105. 00000 12180. 00| 75. 00000 8700. 00| 60. 00000 6960. 00
TEMPORARY CONCRETE BARRI ER [ [ [
0026 602- 06729 10. 000 EACH| 6. 00000 60. 00| 8. 00000 80. 00| 8. 50000 85. 00
BARRI ER DELI NEATOR | [ [
0027 607- 06340 7.800 m | 95. 00000 741. 00| 150. 00000 1170. 00| 65. 00000 507. 00
PAVED SIDE DI TCH, B [ [ [
0028 610- 05527 76.000 My | 160. 00000 12160. 00| 140. 00000 10640. 00| 175. 00000 13300. 00
HVA FOR APPROACHES [ [
0029 621- 01004 1.000 EACH| 200. 00000 200. 00| 650. 00000 650. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0030 621- 06559 100.000 2 | 3. 50000 350. 00| 7. 00000 700. 00| 2. 00000 200. 00
MULCHED SEEDI NG, R [ [ [
0031 621- 06574 29.000 2 | 4. 20000 121. 80| 10. 00000 290. 00| 10. 00000 290. 00
|

SCDDI NG



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
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TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $
CALL ORDER : 390
LETTI NG DATE : 04/20/99 10:00 AM

386, 284. 15
CONTRACT I D
DI STRI CT

SET- ASI DE

B -24083-A
VI NCENNES DI STRI CT

ROUTE : SR 66
COUNTI ES : PERRY

[ (1) 35-1878024
| RAGLE, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE
0032 702-51863 896. 000 EACH| 5. 00000
FI ELD DRI LLED HOLE | N CONCRETE |
0033 703- 01540 32.000 EACH| 12. 00000
THREADED Tl E BAR ASSEMBLY |

TEMPORARY PAVEMENT MARKI NG |, WHI TE
100 nmm

0034 703-51030 2849.000 kg | 1. 35000
REI NFORCI NG STEEL

0035 703-51032 6558. 000 kg | 1. 50000
REI NFORCI NG STEEL, EPOXY COATED

0036 703- 97936 52.000 EACH| 14. 00000
THREADED Tl E BAR ASSEMBLY, EPOXY COATED |

0037 704-51002 19.200 n8 | 825. 00000
CONCRETE, C, SUPERSTRUCTURE

0038 706- 05732 3.000 EACH| 1200. 00000
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC

0039 706-51025 185.700 m | 88. 00000
CONCRETE, C, RAILING

0040 709-51821 LUNVP| 3000. 00000
SURFACE SEAL |

0041 715- 05596 6.000 m | 90. 00000
Pl PE EXTENSI ON, Cl RCULAR, 450 nm, 1.52
mm C. M |

0042 715- 46010 1.000 EACH| 250. 00000
Pl PE END SECTI ON, 450 mm |

0043 722-51401 10.000 n2 | 320. 00000
BRI DGE DECK PATCHING, FULL DEPTH

0044 722-51842 929.000 n2 | 45. 00000
BRI DGE DECK OVERLAY

0045 722-51846 14.000 n8 | 395. 00000
BRI DGE DECK OVERLAY, ADDI TI ONAL |

0046 722-51852 232.000 n2 | 40. 00000
BRI DGE DECK PATCHI NG, PARTI AL DEPTH

0047 724-51925 27.000 m | 285. 00000
STRUCTURAL EXPANSI ON JOI NT, SS

0048 725-51875 5.000 2 | 250. 00000
CONCRETE, A, PATCHI NG

0049 801- 06606 4.000 EACH| 120. 00000
BARRI CADE, |11B |

0050 801- 06640 23.000 EACH| 100. 00000
CONSTRUCTI ON SI GN, A

0051 801- 06644 692.000 m | 3.00000

I
I

[(2) 35-1618530 [ (3) 35-1364963
| AVERI CAN CONTRACTI NG & SERVI | ERBER & M LLI GAN CONSTUCTI ON

I I
AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

" Taaso.oo] 1200000 10752.00]  7.00000  6272.00
384.00I 13. 00000 416.00I 10. 00000 320. 00
3846.15I 1. 70000 4843.30I 1. 50000 4273. 50
9837.00I 1. 80000 11804.4OI 2. 00000 13116. 00
728.00I 12. 00000 624.00I 10. 00000 520. 00
15840.00I 800. 00000 15360.00I 950. 00000 18240. 00
3600.00I 1200. 00000 3600.00I 1100. 00000 3300. 00
16341.60I 100. 00000 18570.00I 110. 00000 20427. 00
3000.00I 5500. 00000 5500.00I 5750. 00000 5750. 00
540.00I 85. 00000 510.00I 100. 00000 600. 00
I I
250.00I 420. 00000 420.00I 220. 00000 220. 00
3200.00I 280. 00000 2800.00I 100. 00000 1000. 00
41805.00I 55. 00000 51095.00I 45. 00000 41805. 00
5530.00I 395. 00000 5530.00I 395. 00000 5530. 00
9280.00I 30. 00000 6960.00I 70. 00000 16240. 00
7695.00I 400. 00000 lOSO0.00I 3. 00000 81. 00
1250.00I 350. 00000 1750.00I 100. 00000 500. 00
480.00I 130. 00000 520.00I 130. 00000 520. 00
2300.00I 115. 00000 2645.00I 140. 00000 3220. 00
2076.00I 3. 50000 2422.00I 3. 00000 2076. 00
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TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $
CALL ORDER : 390
LETTI NG DATE : 04/20/99 10:00 AM

386, 284. 15
CONTRACT ID :
DI STRI CT

SET- ASI DE :

B -24083-A
VI NCENNES DI STRI CT

ROUTE :
COUNTI ES :

SR 66
PERRY

[ (1) 35-1878024

| RAGLE, | NC.
LINE NO / | TEM CODE / ALT
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE
__________________________________________ B
0052 801- 06645 2.000 EACH| 40. 00000
CONSTRUCTI ON SI GN, B |
0053 801- 06647 232.000 m | 1. 50000
TEMPORARY PAVEMENT MARKING, |1, WHITE, |
100 mm [
0054 801- 06775 LUMP| 2750. 00000
MAI NTAI NI NG TRAFFI C
0055 802- 94715 LUMP| 120. 00000
SI GNS, SHEET, REMOVE AND RESET [
0056 806- 01851 LUMP|  30000. 00000
TEMPORARY TRAFFI C SI GNAL W TH LOOP [
DETECTORS, [
0057 808- 06713 532.000 m | 1. 14000

LI NE, PAINT, SOLID, WHI TE, 100 mm |

0058 808-06714 502.000 m | 1. 14000
LI NE, PAINT, SOLID, YELLOWN 100 nm |

446.000 m | 1. 50000

0059 808-06716
LI NE, REMOVE
0060 808-75996 23.000 EACH 5. 00000

I
SNOWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE

|
I
I

0061 808-75998 23.000 EACH 43. 00000
SNOAWPLOMABLE RAI SED PAVEMENT MARKER
SECTI ON TOTALS $

CONTRACT TOTALS | $

[(2) 35-1618530 [ (3) 35-1364963
| AVERI CAN CONTRACTI NG & SERVI | ERBER & M LLI GAN CONSTUCTI ON

| |
AMOUNT] AMOUNT

UNI T PRI CE UNI T PRI CE AMOUNT
o 80.00 4500000 9000 3500000 7000
348.00I 1. 50000 348.00I 1. 50000 348. 00
I I
2750.00I 10000. 00000 lOOO0.00I 12500. 00000 12500. 00
lZ0.00I 300. 00000 300.00I 350. 00000 350. 00
SOOO0.00I 18000. 00000 lSOO0.00I 18750. 00000 18750. 00
I I
606.48I 1. 25000 665.00I 1. 25000 665. 00
572.28I 1. 25000 627.50I 1. 25000 627. 50
669.00I 1. 65000 735.90I 3. 00000 1338. 00
llS.OOI 10. 00000 230.00I 15. 00000 345. 00
I I
989.00I 45. 00000 1035.00I 70. 00000 1610. 00
326, 917 49I $ 337, 863 62I $ 344, 644. 20
Caee17ae s seesea $ 344,644, 20
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TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 386, 284. 15 ROUTE : SR 66
CALL ORDER : 390 CONTRACT 1D : B -24083-A COUNTI ES : PERRY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-2040801

|

| DEI G BROTHERS LUMBER & CONST| GOHVANN ASPHALT & CONSTRUCTI |

LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 06790 6.000 MOS | 1500. 00000 9000. 00| 1250. 00000 7500. 00|
FI ELD OFFI CE, 27.9 2 [ [ [
0002 105- 06845 LUMP| 8200. 00000 8200. 00| 3000. 00000 3000. 00|
CONSTRUCTI ON ENGI NEERI NG [ [ [
0003 110- 01001 LUMP|  18000. 00000 18000. 00|  18500. 00000 18500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0004 202- 02240 184.000 n2 | 14. 40000 2649. 60| 38. 00000 6992. 00|
PAVEMENT, REMOVE [ [ [
0005 202- 02241 111.000 m | 5. 60000 621. 60| 11. 00000 1221. 00|
GUARDRAI L, REMOVE [ [ [
0006 202- 02272 9.000 m | 30. 00000 270. 00| 60. 00000 540. 00|
PAVED S| DE DI TCH, REMOVE [ [ [
0007 202- 02278 28.000 m | 26. 00000 728. 00| 35. 00000 980. 00|
CURB, CONCRETE, REMOVE [ [ [
0008 202- 03135 0.560 n2 | 1200. 00000 672. 00| 2945. 16000 1649. 29
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | [ [
REMOVE [ [ [
0009 202-51328 LUMP|  42000. 00000 42000. 00|  40499. 28000 40499. 28]
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0010 202-51822 929.000 n2 | 3. 70000 3437. 30| 5. 00000 4645. 00|
BRI DGE DECK OVERLAY, REMOVE [ [ [
0011 202- 60820 182.000 n2 | 1. 20000 218. 40| 4. 00000 728. 00|
SURFACE M LLI NG, ASPHALT [ [ [
0012 202- 60822 929.000 2 | 1. 20000 1114. 80| 2. 50000 2322. 50|
SURFACE M LLI NG, PORTLAND CEMENT [ [ [
CONCRETE [ [ [
0013 202- 98488 1.000 EACH| 315. 00000 315. 00| 550. 00000 550. 00|
Pl PE END SECTI ON, REMOVE | [ [
0014 211- 02060 34.000 n8 | 51. 00000 1734. 00| 60. 00000 2040. 00|
B BORROW FOR STRUCTURE BACKFI LL [ [ [
0015 303- 60900 67.000 My | 21. 60000 1447. 20| 30. 00000 2010. 00|
COMPACTED AGGREGATE FOR BASE, 0 [ [ [
0016 406- 05521 182.000 n2 | 1. 10000 200. 20| 0. 10000 18. 20|
ASPHALT FOR TACK COAT [ [ [
0017 501- 05090 190.200 2 | 55. 00000 10461. 00| 80. 00000 15216. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
250 mm [ [ [
0018 601- 01128 1.000 EACH| 910. 00000 910. 00| 1100. 00000 1100. 00|
|

GUARDRAI L TRANSI TI ON TYPE WGB
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TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 386, 284. 15 ROUTE : SR 66
CALL ORDER : 390 CONTRACT 1D : B -24083-A COUNTI ES : PERRY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-2040801

|

| DEI G BROTHERS LUMBER & CONST| GOHVANN ASPHALT & CONSTRUCTI |

LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0019 601- 01522 3.000 EACH| 1265. 00000 3795. 00| 1300. 00000 3900. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0020 601- 01700 1.000 EACH| 1685. 00000 1685. 00| 1700. 00000 1700. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 1 [ [ [
0021 601- 06037 3.000 EACH 615. 00000 1845. 00| 600. 00000 1800. 00|
GUARDRAI L END TREATMENT, | | [ [
0022 601- 06769 2.000 EACH| 7420. 00000 14840. 00| 6600. 00000 13200. 00|
ENERGY ABSORBI NG TERM NAL, B CZ, 3 BAY | [ [
0023 601- 99105 60.960 m | 35. 00000 2133. 60| 33. 00000 2011. 68|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0024 602- 06639 147.000 m | 92. 00000 13524. 00| 125. 00000 18375. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0025 602- 06646 116.000 m | 82. 00000 9512. 00| 120. 00000 13920. 00|
TEMPORARY CONCRETE BARRI ER [ [ [
0026 602- 06729 10. 000 EACH| 9. 00000 90. 00| 8. 00000 80. 00|
BARRI ER DELI NEATOR | [ [
0027 607- 06340 7.800 m | 109. 00000 850. 20| 250. 00000 1950. 00|
PAVED SIDE DI TCH, B [ [ [
0028 610- 05527 76.000 My | 153. 00000 11628. 00| 130. 00000 9880. 00|
HVA FOR APPROACHES [ [ [
0029 621- 01004 1.000 EACH| 640. 00000 640. 00| 615. 00000 615. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ [ [
0030 621- 06559 100.000 n2 | 7. 60000 760. 00| 6. 90000 690. 00|
MULCHED SEEDI NG, R [ [ [
0031 621- 06574 29.000 2 | 10. 40000 301. 60| 9. 85000 285. 65|
SODDI NG [ [ [
0032 702-51863 896. 000 EACH| 14. 00000 12544. 00| 7. 00000 6272. 00|
FI ELD DRI LLED HOLE | N CONCRETE | [ [
0033 703- 01540 32.000 EACH| 18. 00000 576. 00| 8. 00000 256. 00|
THREADED Tl E BAR ASSEMBLY | [ [
0034 703-51030 2849.000 kg | 1. 32000 3760. 68| 1. 50000 4273. 50|
REI NFORCI NG STEEL [ [ [
0035 703-51032 6558. 000 kg | 1. 58000 10361. 64 1. 70000 11148. 60|
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0036 703- 97936 52.000 EACH| 19. 00000 988. 00| 9. 00000 468. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ [
0037 704- 51002 19.200 n8 | 789. 00000 15148. 80| 1000. 00000 19200. 00|
CONCRETE, C, SUPERSTRUCTURE [ [ [
0038 706- 05732 3.000 EACH| 1528. 00000 4584. 00| 1250. 00000 3750. 00|

CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
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TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 386, 284. 15 ROUTE : SR 66
CALL ORDER : 390 CONTRACT 1D : B -24083-A COUNTI ES : PERRY
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-2040801

|
| DEI G BROTHERS LUMBER & CONST| GOHMANN ASPHALT & CONSTRUCTI
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mm e mm— oo

0039 706-51025 185.700 m | 133. 00000 24698. 10| 115. 00000 21355. 50
CONCRETE, C, RAILING | |

0040 709-51821 LUNVP| 5630. 00000 5630. 00| 3350. 00000 3350. 00
SURFACE SEAL | | |

0041 715- 05596 6.000 m | 176. 00000 1056. 00| 330. 00000 1980. 00
Pl PE EXTENSI ON, Cl RCULAR, 450 nm, 1.52 | | |
mm C. M | | I

0042 715- 46010 1.000 EACH| 360. 00000 360. 00| 950. 00000 950. 00
Pl PE END SECTI ON, 450 mm | | |

0043 722-51401 10.000 n2 | 248. 00000 2480. 00| 350. 00000 3500. 00
BRI DGE DECK PATCHING, FULL DEPTH | | |

0044 722-51842 929.000 n2 | 47. 10000 43755, 90| 55. 00000 51095. 00
BRI DGE DECK OVERLAY | | |

0045 722-51846 14.000 n8 | 395. 00000 5530. 00| 395. 00000 5530. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |

0046 722-51852 232.000 n2 | 82. 00000 19024. 00| 60. 00000 13920. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |

0047 724-51925 27.000 m | 372. 00000 10044. 00| 300. 00000 8100. 00
STRUCTURAL EXPANSI ON JOI NT, SS | |

0048 725-51875 5.000 2 | 228. 00000 1140. 00| 1250. 00000 6250. 00
CONCRETE, A, PATCHI NG | |

0049 801- 06606 4.000 CHI 265. 00000 1060. 00| 75. 00000 300. 00
BARRI CADE, |11B | | |

0050 801- 06640 23. 000 CHI 100. 00000 2300. 00| 75. 00000 1725. 00
CONSTRUCTI ON SI GN, A | |

0051 801- 06644 692.000 m | 3.20000 2214. 40| 3. 75000 2595. 00
TEMPORARY PAVEMENT MARKI NG |, WHITE, | | |
100 mm | | |

0052 801- 06645 2.000 EACH| 42.00000 84. 00| 45. 00000 90. 00
CONSTRUCTI ON SI GN, B | |

0053 801- 06647 232.000 m | 1. 50000 348. 00| 1. 32000 306. 24
TEMPORARY PAVEMENT MARKI NG |1, VHITE, | | |
100 mm | | |

0054 801- 06775 LUNVP| 7600. 00000 7600. 00|  11000. 00000 11000. 00
MAI NTAI NI NG TRAFFI C | |

0055 802- 94715 LUNVP| 325. 00000 325. 00| 235. 00000 235. 00
SIGNS, SHEET, REMOVE AND RESET | | |

0056 806- 01851 LUMP|  27720. 00000 27720.00|  14000. 00000 14000. 00
TEMPORARY TRAFFI C S| GNAL W TH LOOP | | |
DETECTORS, | |

I
0057 808-06713 532.000 m | 0. 90000 478. 80| 1.10000 585. 20
LI NE, PAINT, SOLID, WHI TE, 100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/ 99
PAGE : 390 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 386, 284. 15 ROUTE : SR 66
CALL ORDER : 390 CONTRACT 1D : B -24083-A COUNTI ES : PERRY
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (4) 35-1009310 | (5) 35-2040801 |
| DEI G BROTHERS LUMBER & CONST| GOHVANN ASPHALT & CONSTRUCTI |
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0058 808- 06714 502.000 m | 0. 90000 451. 80| 1. 10000 552, 20|
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0059 808- 06716 446.000 m | 3. 20000 1427. 20| 2. 46000 1097. 16
LI NE, REMOVE [ [ [
0060 808- 75996 23.000 EACH| 28. 00000 644. 00| 25. 00000 575. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0061 808- 75998 23.000 EACH| 69. 00000 1587. 00| 59. 00000 1357. 00|
SNOWPLOMBLE RAl SED PAVEMENT MARKER | [ [
SECTI ON TOTALS | $  371,504.82 $  373,735.00|
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
CONTRACT TOTALS | $  371,504.82 $  373,735.00|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 400 -1
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 363, 469. 40 ROUTE : 1-70
CALL ORDER : 400 CONTRACT ID : B -24085-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 11/01/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 70-3(205)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHMANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,290, 948. 45 100. 0000%
2 35-0906416 VEDDLE BROTHERS CONSTRUCTI ON COMPANY, | NC. $ 1,385, 594.12 107. 3314%
3 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. CONDI TI ONAL $ 1,393, 816.30 107. 9683%
4 35-1609544 SCHUTT- LOOKABI LL COMPANY, | NC. $ 1,412, 900. 49 109. 4467%
5  35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 1,722 295.18 133. 4131%
[ (1) 35-2040801 [(2) 35-0906416 [ (3) 35-1618530

| GOHVANN ASPHALT & CONSTRUCTI | WEDDLE BROTHERS CONSTRUCTI ON| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 01925 8.000 MCS | 1450. 00000 11600. 00| 1142. 10000 9136. 80| 1200. 00000 9600. 00
FIELD OFFICE, 51.1 n2 [ [ [

0002 105- 06845 LUMP| 9000. 00000 9000. 00| 9591. 99000 9591.99]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG [ [

0003 110- 01001 LUMP|  64000. 00000 64000.00]  66582. 26000 66582. 26|  69600. 00000 69600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0004 202- 02240 672.100 nm2 | 20. 00000 13442. 00| 17. 94000 12057. 47| 11. 50000 7729. 15
PAVEMENT, REMOVE [ [ [

0005 202- 02241 106.750 m | 10. 76000 1148. 63| 11. 22000 1197. 74| 11. 00000 1174. 25
GUARDRAI L, REMOVE [ [ [

0006 202- 02273 133.000 nm2 | 17. 00000 2261. 00| 21. 53000 2863. 49| 45. 00000 5985. 00
CENTER CURB, CONCRETE, REMOVE [ [ [

0007 202- 02277 143.000 m | 17. 00000 2431. 00| 22. 90000 3274. 70| 10. 00000 1430. 00
GUTTER, LIP, REMOVE [ [ [

0008 202-51328 LUMP|  120000. 00000 120000. 00]  198914. 95000 198914. 95|  158000. 00000 158000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [

0009 202-51368 33.000 n2 | 80. 00000 2640. 00| 59. 35000 1958. 55] 34. 00000 1122. 00
SLOPEWALL, REMOVE [ [ [

0010 202- 60820 605.000 nm2 | 6. 00000 3630. 00| 5. 82000 3521. 10| 6. 00000 3630. 00
SURFACE M LLI NG, ASPHALT [ [ [

0011 202- 60822 41.000 n2 | 8. 00000 328. 00| 7. 79000 319. 39| 6. 00000 246. 00
SURFACE M LLI NG, PORTLAND CEMENT [ [ [
CONCRETE [ [ [

0012 202- 96479 304,000 EACH| 10. 00000 3040. 00| 10. 42000 3167. 68| 10. 00000 3040. 00
BOLT, REMOVE | [ [

0013 203- 02080 0.089 km |  50000. 00000 4450.00|  39411. 01000 3507.58/  20000. 00000 1780. 00

|

LI NEAR GRADI NG



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 400 -2
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 363, 469. 40 ROUTE : |-70
CALL ORDER : 400 CONTRACT 1D : B -24085-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-2040801 [ (2) 35-0906416 [ (3) 35-1618530

| GOHVANN ASPHALT & CONSTRUCTI | WEDDLE BROTHERS CONSTRUCTI ON| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0014 206-51230 55.000 nB8 | 55. 00000 3025. 00| 76. 47000 4205. 85| 110. 00000 6050. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | [ [

0015 211- 02060 54.000 nB8 | 38. 00000 2052. 00| 1. 31000 70. 74 10. 00000 540. 00
B BORROW FOR STRUCTURE BACKFI LL [ [

0016 213-52830 33.000 nB8 | 150. 00000 4950. 00| 215. 32000 7105. 56] 150. 00000 4950. 00
FLOMBLE MORTAR [ [ [

0017 303-52308 233.300 My | 25. 00000 5832. 50| 34.11000 7957. 86| 45. 00000 10498. 50
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [

0018 406- 05521 3943.000 nm2 | 0. 05000 197. 15| 0. 11000 433, 73| 0. 10000 394. 30
ASPHALT FOR TACK COAT [ [

0019 501- 03489 146.000 EACH| 25. 00000 3650. 00| 20. 82000 3039. 72| 27. 00000 3942. 00
TIE BAR RETROFIT | [ [

0020 501- 04842 650.800 nm2 | 45. 00000 29286. 00| 62. 75000 40837. 70| 50. 00000 32540. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
260 mm [ [ [

0021 501- 05310 48.000 m | 325. 00000 15600. 00| 281. 13000 13494, 24| 275. 00000 13200. 00
TERM NAL JOI NT [ [ [

0022 601- 01128 4.000 EACH 1100. 00000 4400. 00| 1145. 87000 4583. 48| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE WGB | [ [

0023 601- 01625 1.000 EACH| 1500. 00000 1500. 00| 1562. 55000 1562. 55 1550. 00000 1550. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | [ [
CURVED, 1 [ [ [

0024 601- 01626 1.000 EACH| 1400. 00000 1400. 00| 1458. 38000 1458. 38| 1450. 00000 1450. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | [ [
CURVED, 2 [ [ [

0025 601- 04746 2.000 EACH 4700. 00000 9400. 00| 4895. 99000 9791. 98] 7500. 00000 15000. 00
ENERGY ABSORBI NG TERM NAL, CZ | [ [

0026 601- 05999 2.000 EACH| 40. 00000 80. 00| 41. 67000 83. 34| 42. 00000 84. 00
CURVED TERM NAL END | [ [

0027 601- 06037 1.000 EACH| 550. 00000 550. 00| 572. 94000 572. 94| 575. 00000 575. 00
GUARDRAI L END TREATMENT, | | [ [

0028 601- 94689 1.000 EACH| 3250. 00000 3250. 00| 3385. 53000 3385. 53] 3300. 00000 3300. 00
GUARDRAI L END TREATMENT, CS | [ [

0029 601- 99105 340.900 m | 29. 40000 10022. 46| 30. 77000 10489. 49| 30. 00000 10227. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [

0030 602- 06639 140.210 m | 90. 00000 12618. 90| 79. 30000 11118. 65| 120. 00000 16825. 20
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [

0031 602- 06729 25.000 EACH| 6. 00000 150. 00| 6. 25000 156. 25| 6. 25000 156. 25
BARRI ER DELI NEATOR | [ [

0032 605- 06215 150.100 m | 80. 00000 12008. 00| 109. 78000 16477. 98| 95. 00000 14259. 50

|

CENTER CURB, D, CONCRETE



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 400 -3
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 363, 469. 40 ROUTE : |-70
CALL ORDER : 400 CONTRACT 1D : B -24085-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-2040801 [ (2) 35-0906416 [ (3) 35-1618530

| GOHVANN ASPHALT & CONSTRUCTI | WEDDLE BROTHERS CONSTRUCTI ON| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0033 610- 05527 885.300 My | 47. 27000 41848. 13 47.19000 41777. 31| 46. 00000 40723. 80
HVA FOR APPROACHES [ [

0034 616- 02320 36.000 n2 | 3. 50000 126. 00| 5. 60000 201. 60| 7. 00000 252. 00
GEOTEXTI LES [ [ [

0035 616- 06405 14.000 My | 30. 00000 420. 00| 62. 35000 872. 90| 60. 00000 840. 00
Rl PRAP, REVETMENT [ [ [

0036 616-51367 35.000 n2 | 45. 00000 1575. 00| 79. 19000 2771. 65| 165. 00000 5775. 00
SLOPEWALL, CONCRETE, 100 mm [ [ [

0037 619- 05926 LUMP| 3500. 00000 3500. 00| 5208. 50000 5208. 50| 4000. 00000 4000. 00
ENVI RONMENTAL CONTROL 1 [ [ [

0038 619- 51859 LUMP|  28586. 00000 28586.00]  46834. 00000 46834.00|  40000. 00000 40000. 00
PAI NT STEEL BRI DGE [ [

0039 619- 61000 LUMP|  28586. 00000 28586.00]  59251. 00000 59251. 00|  60000. 00000 60000. 00
CLEAN STEEL BRI DGE [ [ [

0040 621- 01004 1.000 EACH| 650. 00000 650. 00| 677. 11000 677. 11| 675. 00000 675. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [

0041 621- 06560 1000. 000 2 0. 75000 750. 00| 0. 81000 810. 00| 0. 80000 800. 00
MULCHED SEEDI NG, U [ [

0042 701- 96089 210.000 m 110. 00000 23100. 00| 108. 27000 22736. 70]| 160. 00000 33600. 00

PI LE, CONCRETE, STEEL SHELL ENCASED,
6.35 nm 356 mm

I
I
I
I
I
|
CONCRETE, A, SUBSTRUCTURE | |
I
I
I
I
I

0043 702-51005 126.600 8 700. 00000 88620. 00| 825. 90000 104558. 94| 700. 00000 88620. 00

0044 702-51110 584.400 kg 6. 00000 3506. 40| 6. 44000 3763. 54| 4. 00000 2337. 60
GRATES, BASINS, AND FI TTI NGS, CAST | RON [ [

0045 703-51030 14788.000 kg 1. 10000 16266. 80| 1. 08000 15971. 04 1. 35000 19963. 80
REI NFORCI NG STEEL [ [

0046 703-51032 53922. 000 kg 1. 25000 67402. 50| 1. 30000 70098. 60| 1. 60000 86275. 20
REI NFORCI NG STEEL, EPOXY COATED [ [

0047 703- 97936 264.000 EACH| 12. 00000 3168. 00| 13. 50000 3564. 00| 15. 00000 3960. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ [

0048 704- 51002 370.200 n8 | 475. 00000 175845. 00| 437. 93000 162121. 69| 400. 00000 148080. 00
CONCRETE, C, SUPERSTRUCTURE [ [

0049 706- 01619 4.000 EACH 1400. 00000 5600. 00| 1420. 87000 5683. 48] 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGB | [

0050 706- 51020 26.900 n8 | 575. 00000 15467. 50]| 761. 85000 20493. 77| 850. 00000 22865. 00
CONCRETE, C, RAILING [ [

0051 709-51821 LUMP| 9250. 00000 9250. 00| 8880. 49000 8880. 49| 8700. 00000 8700. 00
SURFACE SEAL [ [ [

0052 710- 51864 1120. 000 EACH| 12. 00000 13440. 00| 12. 50000 14000. 00| 15. 00000 16800. 00

FI ELD DRI LLED HOLE | [ [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 400 -4
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 363, 469. 40 ROUTE : |-70
CALL ORDER : 400 CONTRACT 1D : B -24085-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-2040801 [ (2) 35-0906416 [ (3) 35-1618530

| GOHVANN ASPHALT & CONSTRUCTI | WEDDLE BROTHERS CONSTRUCTI ON| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0053 711- 05778 LUMP|  15000. 00000 15000. 00| 1798. 39000 1798. 39 5000. 00000 5000. 00
JACKI NG AND SUPPORTI NG BENT CAPS [ [ [

0054 711- 05778 LUMP|  25000. 00000 25000.00]  14030. 31000 14030.31]  13000. 00000 13000. 00
JACKI NG AND SUPPORTI NG SUPERSTRUCTURE | [ [

0055 711-51038 LUMP|  209125. 00000 209125. 00| 182337. 44000 182337. 44|  200000. 00000 200000. 00
STRUCTURAL STEEL [ [

0056 711- 96800 4704.000 EACH| 1. 75000 8232. 00| 1. 56000 7338. 24 1. 50000 7056. 00
STUD SHEAR CONNECTOR | [

0057 715- 05407 61.000 m | 35. 00000 2135. 00| 33. 66000 2053. 26| 5. 00000 305. 00
Pl PE, END BENT DRAIN, 150 mm [ [ [

0058 715- 91361 4.000 m | 100. 00000 400. 00| 39. 53000 158. 12| 55. 00000 220. 00
PI PE, PVC, 150 nm [ [ [

0059 718- 04881 2.000 EACH 1500. 00000 3000. 00| 314. 84000 629. 68| 150. 00000 300. 00
OUTLET PROTECTOR, B | [ [

0060 720- 44296 4.000 EACH 400. 00000 1600. 00| 287. 84000 1151. 36 250. 00000 1000. 00
CAP | NLET | [ [

0061 724- 02343 58.100 m | 25. 00000 1452. 50| 31. 89000 1852. 81| 125. 00000 7262. 50
EXPANSI ON JOI NT, SI LI CONE [ [ [

0062 726- 95870 14.000 EACH| 685. 00000 9590. 00| 694. 34000 9720. 76| 600. 00000 8400. 00
BEARI NG ASSEMBLY EB- 1 | [ [

0063 726- 95870 14.000 EACH| 685. 00000 9590. 00| 694. 34000 9720. 76| 600. 00000 8400. 00
BEARI NG ASSEMBLY EB- 2 | [ [

0064 728- 98377 LUMP| 3750. 00000 3750. 00| 3980. 34000 3980. 34| 3500. 00000 3500. 00
MASONRY COATI NG [ [

0065 801- 04308 3.000 EACH 200. 00000 600. 00| 208. 34000 625. 02| 225. 00000 675. 00
ROAD CLOSURE S| GN ASSEMBLY | [ [

0066 801- 05529 363.000 m | 17. 50000 6352. 50| 23. 46000 8515. 98| 50. 00000 18150. 00
TEMPORARY HMA DI VI DER [ [ [

0067 801- 06605 9.000 EACH 85. 00000 765. 00| 88. 54000 796. 86| 100. 00000 900. 00
BARRI CADE, I11A | [ [

0068 801- 06640 36.000 EACH| 75. 00000 2700. 00| 78. 13000 2812. 68| 90. 00000 3240. 00
CONSTRUCTI ON SI GN, A | [

0069 801- 06643 1269.000 m | 2. 85000 3616. 65| 2. 99000 3794. 31| 3. 00000 3807. 00
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [

0070 801- 06644 1247.000 m | 2. 85000 3553. 95| 2. 99000 3728. 53] 3. 00000 3741. 00
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [

0071 801- 06645 2.000 EACH 40. 00000 80. 00| 41. 67000 83. 34| 45. 00000 90. 00
CONSTRUCTI ON SI GN, B | [ [

0072 801- 06710 660. 000 DAY | 40. 00000 26400. 00| 16. 67000 11002. 20| 20. 00000 13200. 00

FLASHI NG ARROW SI GN | [ |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 400 -5
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 363, 469. 40 ROUTE : |-70
CALL ORDER : 400 CONTRACT 1D : B -24085-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-2040801 [ (2) 35-0906416 [ (3) 35-1618530

| GOHVANN ASPHALT & CONSTRUCTI | WEDDLE BROTHERS CONSTRUCTI ON| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0073 801- 06775 LUMP|  45000. 00000 45000. 00|  48233. 24000 48233.24]  65000. 00000 65000. 00
MAI NTAI NI NG TRAFFI C [ [

0074 805- 02327 2.000 EACH| 350. 00000 700. 00| 192. 71000 385. 42| 200. 00000 400. 00
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE| [ [

0075 805- 06592 175.000 m | 35. 00000 6125. 00| 34. 35000 6011. 25| 34. 00000 5950. 00
CONDUI T, STEEL, GALVANI ZED, 50mm [ [

0076 805- 78467 160.000 m 9. 00000 1440. 00| 5. 28000 844. 80| 5. 25000 840. 00
SI GNAL CABLE, 3C 8GA. [ [

0077 805- 78490 160. 000 m 7. 00000 1120. 00| 4. 27000 683. 20| 4. 50000 720. 00
SI GNAL CABLE, 7C 14GA. [ [

0078 805- 78510 40.000 m 6. 00000 240. 00| 3. 15000 126. 00| 3. 25000 130. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED [ [

0079 805- 78746 56.000 m 80. 00000 4480. 00| 105. 94000 5932. 64| 100. 00000 5600. 00
PREFORMED LOOP DETECTORS [ [

0080 805- 78785 2.000 EACH 800. 00000 1600. 00| 442. 72000 885. 44| 450. 00000 900. 00
SI GNAL DETECTOR HOUSI NG [ [

0081 805- 78795 56.000 m 35. 00000 1960. 00| 37. 60000 2105. 60| 38. 00000 2128. 00
SAW CUT FOR ROADWAY LOOP AND SEALER [ [

0082 807- 82056 1.000 EACH 2000. 00000 2000. 00| 3604. 28000 3604. 28| 3500. 00000 3500. 00
UNDERPASS Cl RCUI T | NSTALLATI ON, 6 [ [
LUM NAI RES [ [

0083 807- 86750 6.000 EACH 475. 00000 2850. 00| 442. 72000 2656. 32| 450. 00000 2700. 00

I
I
I
I
I
I
I
I
I
|
I
I
I
|
I
I
LUM NAI RE UNDERPASS, WALL MOUNTED, HiGH | | |
PRESSURE SCDI UM 150 WATT
|
I
I
I
I
I
I
I
I
I
I
I
I
|

0084 808- 06711 331.000 m 0. 90000 297. 90| 0. 95000 314, 45] 1. 00000 331. 00
LINE, PAINT, BROKEN, WHI TE, 100 nm [ [

0085 808- 06713 637.000 m 0. 82000 522. 34| 0. 85000 541, 45| 1. 00000 637. 00
LINE, PAINT, SOLID, WHI TE, 100 mm [ [

0086 808- 06714 952.000 m 0. 82000 780. 64| 0. 85000 809. 20| 1. 00000 952. 00
LINE, PAINT, SOLID, YELLOW 100 nm [ [

0087 808- 06716 711.000 m 1. 75000 1244, 25| 1. 48000 1052. 28] 1. 50000 1066. 50
LI NE, REMOVE [ [

0088 808- 75278 173.000 m 5. 25000 908. 25| 5. 48000 948. 04| 5. 75000 994. 75
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
SOLI D, YELLOW CROSSHATCH LI NE, 300mm [

0089 808- 75297 50.000 m 10. 65000 532. 50| 11. 12000 556. 00| 11. 50000 575. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
STOP LINE, 600mm [ [

0090 808- 75320 5.000 EACH 55. 00000 275. 00| 57. 29000 286. 45| 60. 00000 300. 00

PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, LANE | NDI CATI ON ARRON | [ [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 400 -6
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 363, 469. 40 ROUTE : |-70
CALL ORDER : 400 CONTRACT 1D : B -24085-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-2040801 [ (2) 35-0906416 [ (3) 35-1618530

| GOHVANN ASPHALT & CONSTRUCTI | WEDDLE BROTHERS CONSTRUCTI ON| AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

0091 808- 75325 4.000 EACH| 70. 00000 280. 00| 72. 92000 291. 68| 75. 00000 300. 00
PAVEMENT MESSAGE MARKI NGS, | [
THERMOPLASTI C, WORD (ONLY) [ [ [
SECTI ON TOTALS | $ 1,290, 948. 45] $ 1,385,594, 12| $ 1,393, 816.30

CONTRACT TOTALS | $ 1,290, 948. 45| $ 1,385,594, 12| $ 1,393,816.30




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 400 -7
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 363, 469. 40 ROUTE : |-70
CALL ORDER : 400 CONTRACT 1D : B -24085-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-0918397

|

| SCHUTT- LOOKABI LL COVMPANY, | N| Rl ETH RI LEY CONSTRUCTI ON COM

LINE NO / | TEM CODE / ALT [ | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105- 01925 8.000 MS | 1400. 00000 11200. 00| 2400. 00000 19200. 00|
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUMP| 9500. 00000 9500. 00|  15000. 00000 15000. 00|
CONSTRUCTI ON ENGI NEERI NG [ [ [
0003 110- 01001 LUMP|  70645. 00000 70645.00] 166000. 00000 166000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0004 202- 02240 672.100 nm2 | 20. 00000 13442. 00| 26. 00000 17474. 60|
PAVEMENT, REMOVE [ [ [
0005 202- 02241 106.750 m | 12. 70000 1355. 73] 13. 75000 1467. 81|
GUARDRAI L, REMOVE [ [ [
0006 202- 02273 133.000 nm2 | 10. 00000 1330. 00| 120. 00000 15960. 00|
CENTER CURB, CONCRETE, REMOVE [ [ [
0007 202- 02277 143.000 m | 10. 00000 1430. 00| 17. 00000 2431. 00|
GUTTER, LIP, REMOVE [ [ [
0008 202-51328 LUMP|  182385. 00000 182385. 00| 200000. 00000 200000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0009 202-51368 33.000 n2 | 40. 00000 1320. 00| 315. 00000 10395. 00|
SLOPEWALL, REMOVE [ [ [
0010 202- 60820 605.000 nm2 | 5. 00000 3025. 00| 5. 15000 3115. 75|
SURFACE M LLI NG, ASPHALT [ [ [
0011 202- 60822 41.000 n2 | 5. 00000 205. 00| 5. 15000 211. 15|
SURFACE M LLI NG, PORTLAND CEMENT [ [ [
CONCRETE [ [ [
0012 202- 96479 304,000 EACH| 11. 80000 3587. 20| 13. 00000 3952. 00|
BOLT, REMOVE | [ [
0013 203- 02080 0.089 km |  34000.00000 3026.00|  75000. 00000 6675. 00|
LI NEAR GRADI NG [ [ [
0014 206-51230 55.000 nB8 | 40. 00000 2200. 00| 118. 00000 6490. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [
0015 211- 02060 54.000 nB8 | 30. 00000 1620. 00| 47. 75000 2578. 50|
B BORROW FOR STRUCTURE BACKFI LL [ [ [
0016 213-52830 33.000 nB8 | 150. 00000 4950. 00| 87. 77000 2896. 41|
FLOMBLE MORTAR [ [ [
0017 303-52308 233.300 My | 30. 00000 6999. 00| 40. 00000 9332. 00|
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [ [
0018 406- 05521 3943.000 nm2 | 0. 06000 236. 58] 0. 28000 1104. 04
ASPHALT FOR TACK COAT [ [ [
0019 501- 03489 146.000 EACH| 12. 00000 1752. 00| 19. 00000 2774. 00|
|

TIE BAR, RETROFIT



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 400 -8
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 363, 469. 40 ROUTE : |-70
CALL ORDER : 400 CONTRACT 1D : B -24085-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-0918397

|

| SCHUTT- LOOKABI LL COVMPANY, | N| Rl ETH RI LEY CONSTRUCTI ON COM

LINE NO / | TEM CODE / ALT [ | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0020 501- 04842 650.800 n2 | 62. 00000 40349. 60| 65. 00000 42302. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
260 mm [ [ [
0021 501- 05310 48.000 m | 328. 00000 15744. 00| 324. 80000 15590. 40|
TERM NAL JOI NT [ [ [
0022 601- 01128 4.000 EACH 1298. 00000 5192. 00| 1000. 00000 4000. 00|
GUARDRAI L TRANSI TI ON TYPE WGB | [ [
0023 601- 01625 1.000 EACH| 1770. 00000 1770. 00| 1400. 00000 1400. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | [ [
CURVED, 1 [ [ [
0024 601- 01626 1.000 EACH| 1652. 00000 1652. 00| 1350. 00000 1350. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | [ [
CURVED, 2 [ [ [
0025 601- 04746 2.000 EACH 5546. 00000 11092. 00| 4500. 00000 9000. 00|
ENERGY ABSORBI NG TERM NAL, CZ | [ [
0026 601- 05999 2.000 EACH| 47. 00000 94. 00| 37. 00000 74. 00|
CURVED TERM NAL END | [ [
0027 601- 06037 1.000 EACH| 650. 00000 650. 00| 500. 00000 500. 00|
GUARDRAI L END TREATMENT, | | [ [
0028 601- 94689 1.000 EACH| 3835. 00000 3835. 00| 3200. 00000 3200. 00|
GUARDRAI L END TREATMENT, CS | [ [
0029 601- 99105 340.900 m | 34. 70000 11829. 23| 27. 00000 9204. 30|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0030 602- 06639 140.210 m | 98. 00000 13740. 58] 70. 00000 9814. 70|
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0031 602- 06729 25.000 EACH| 7. 00000 175. 00| 6. 30000 157. 50|
BARRI ER DELI NEATOR | [ [
0032 605- 06215 150.100 m | 115. 00000 17261. 50]| 95. 00000 14259. 50|
CENTER CURB, D, CONCRETE [ [ [
0033 610- 05527 885.300 My | 52. 16000 46177. 25| 63. 80000 56482. 14|
HVA FOR APPROACHES [ [ [
0034 616- 02320 36.000 n2 | 8. 00000 288. 00| 15. 00000 540. 00|
GEOTEXTI LES [ [ [
0035 616- 06405 14.000 My | 50. 00000 700. 00| 40. 41000 565. 74|
Rl PRAP, REVETMENT [ [ [
0036 616-51367 35.000 n2 | 80. 00000 2800. 00| 350. 00000 12250. 00|
SLOPEWALL, CONCRETE, 100 mm [ [ [
0037 619- 05926 LUMP| 1770. 00000 1770. 00| 4050. 00000 4050. 00|
ENVI RONVENTAL CONTROL 1 [ [ [
0038 619- 51859 LUMP|  16866. 00000 16866.00]  38000. 00000 38000. 00|

PAI NT STEEL BRI DGE [ [ [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 400 -9
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 363, 469. 40 ROUTE : |-70
CALL ORDER : 400 CONTRACT 1D : B -24085-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
| (4) 35-1609544 | (5) 35-0918397

|
| SCHUTT- LOOKABI LL COVMPANY, | N| Rl ETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0039 619- 61000 LUMP|  16866. 00000 16866.00]  55500. 00000 55500. 00
CLEAN STEEL BRI DGE [ [ [
0040 621- 01004 1.000 EACH| 770. 00000 770. 00| 1200. 00000 1200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [
0041 621- 06560 1000. 000 2 0. 89000 890. 00| 0. 80000 800. 00
MULCHED SEEDI NG, U [ [
0042 701- 96089 210.000 m 115. 00000 24150. 00| 172. 00000 36120. 00

PI LE, CONCRETE, STEEL SHELL ENCASED,
6.35 nm 356 mm

I
I
I
I
I
|
CONCRETE, A, SUBSTRUCTURE | |
|
I
I
I
I

0043 702-51005 126.600 8 807. 57000 102238. 36| 888. 00000 112420. 80

0044 702-51110 584.400 kg 4. 41000 2577. 20| 5. 25000 3068. 10
GRATES, BASINS, AND FI TTINGS, CAST | RON [ [

0045 703-51030 14788.000 kg 1. 10000 16266. 80| 1. 25000 18485. 00
REI NFORCI NG STEEL [ [

0046 703-51032 53922. 000 kg 1. 28000 69020. 16| 1. 35000 72794.70
REI NFORCI NG STEEL, EPOXY COATED [ [

0047 703- 97936 264.000 EACH| 11. 42000 3014. 88| 14. 75000 3894. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ [

0048 704- 51002 370.200 n8 | 491. 92000 182108. 79| 505. 00000 186951. 00
CONCRETE, C, SUPERSTRUCTURE [ [

0049 706- 01619 4.000 EACH 1400. 00000 5600. 00| 2600. 00000 10400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGB | [

0050 706- 51020 26.900 n8 | 490. 00000 13181. 00| 950. 00000 25555. 00
CONCRETE, C, RAILING [ [

0051 709-51821 LUMP|  10333. 00000 10333. 00| 9350. 00000 9350. 00
SURFACE SEAL [ [ [

0052 710- 51864 1120. 000 EACH| 8. 00000 8960. 00| 12. 60000 14112. 00
FI ELD DRI LLED HOLE | [ [

0053 711- 05778 LUMP| 6655. 00000 6655. 00|  12250. 52000 12250. 52
JACKI NG AND SUPPORTI NG BENT CAPS [ [ [

0054 711- 05778 LUMP|  27985. 00000 27985.00]  23880. 13000 23880. 13
JACKI NG AND SUPPORTI NG SUPERSTRUCTURE | [ [

0055 711-51038 LUMP|  229918. 00000 229918. 00| 242555. 00000 242555, 00
STRUCTURAL STEEL [ [

0056 711- 96800 4704.000 EACH| 4. 09000 19239. 36| 3. 00000 14112. 00
STUD SHEAR CONNECTOR | [

0057 715- 05407 61.000 m | 30. 00000 1830. 00| 12. 00000 732. 00
Pl PE, END BENT DRAIN, 150 mm [ [ [

0058 715- 91361 4.000 m | 40. 00000 160. 00| 85. 00000 340. 00

|

PI PE, PVC, 150 mm



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 400 -10
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 363, 469. 40 ROUTE : |-70
CALL ORDER : 400 CONTRACT 1D : B -24085-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-0918397

|

| SCHUTT- LOOKABI LL COVMPANY, | N| Rl ETH RI LEY CONSTRUCTI ON COM

LINE NO / | TEM CODE / ALT [ | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0059 718- 04881 2.000 EACH| 300. 00000 600. 00| 435. 00000 870. 00|
OUTLET PROTECTOR, B | [ [
0060 720- 44296 4.000 EACH 300. 00000 1200. 00| 490. 00000 1960. 00|
CAP | NLET | [ [
0061 724- 02343 58.100 m | 262. 00000 15222. 20| 35. 00000 2033. 50|
EXPANSI ON JOI NT, SI LI CONE [ [ [
0062 726- 95870 14.000 EACH| 702. 00000 9828. 00| 665. 00000 9310. 00|
BEARI NG ASSEMBLY EB- 1 | [ [
0063 726- 95870 14.000 EACH| 702. 00000 9828. 00| 680. 00000 9520. 00|
BEARI NG ASSEMBLY EB- 2 | [ [
0064 728- 98377 LUMP| 3034. 00000 3034. 00| 4500. 00000 4500. 00|
MASONRY COATI NG [ [ [
0065 801- 04308 3.000 EACH 236. 00000 708. 00| 220. 00000 660. 00|
ROAD CLOSURE S| GN ASSEMBLY | [ [
0066 801- 05529 363.000 m | 30. 09000 10922. 67| 25. 83000 9376. 29|
TEMPORARY HMA DI VI DER [ [ [
0067 801- 06605 9.000 EACH 100. 00000 900. 00| 90. 00000 810. 00|
BARRI CADE, |11A | [ [
0068 801- 06640 36.000 EACH| 89. 00000 3204. 00| 80. 00000 2880. 00|
CONSTRUCTI ON SI GN, A | [ [
0069 801- 06643 1269.000 m | 3. 36000 4263. 84| 3. 00000 3807. 00|
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [
0070 801- 06644 1247.000 m | 3. 36000 4189. 92| 3. 00000 3741. 00|
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0071 801- 06645 2.000 EACH 47. 00000 94. 00| 42. 00000 84. 00|
CONSTRUCTI ON SI GN, B | [ [
0072 801- 06710 660. 000 DAY | 19. 00000 12540. 00| 16. 00000 10560. 00|
FLASHI NG ARROW SI GN [ [ [
0073 801- 06775 LUMP|  51625. 00000 51625.00|  80000. 00000 80000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0074 805- 02327 2.000 EACH| 218. 30000 436. 60| 195. 00000 390. 00|
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE| [ [
0075 805- 06592 175.000 m | 38. 94000 6814. 50| 34. 00000 5950. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm [ [ [
0076 805- 78467 160.000 m | 6. 00000 960. 00| 5. 25000 840. 00|
SI GNAL CABLE, 3C 8GA. [ [ [
0077 805- 78490 160.000 m | 4. 72000 755. 20| 4. 20000 672. 00|
SI GNAL CABLE, 7C 14GA. [ [ [
0078 805- 78510 40.000 m | 3. 54000 141. 60| 3. 15000 126. 00|
|

SI GNAL CABLE, 2C 16GA., SHI ELDED



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
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TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 1, 363, 469. 40 ROUTE : |-70
CALL ORDER : 400 CONTRACT 1D : B -24085-A COUNTI ES : MARI ON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-0918397

|

| SCHUTT- LOOKABI LL COVMPANY, | N| Rl ETH RI LEY CONSTRUCTI ON COM

LINE NO / | TEM CODE / ALT [ | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0079 805- 78746 56.000 m | 116. 23000 6508. 88| 103. 40000 5790. 40|
PREFORMED LOOP DETECTORS [ [ [
0080 805- 78785 2.000 EACH| 501. 00000 1002. 00| 445, 00000 890. 00|
SI GNAL DETECTOR HOUSI NG | [ [
0081 805- 78795 56.000 m | 42. 48000 2378. 88| 37.80000 2116. 80|
SAW CUT FOR ROADWAY LOOP AND SEALER [ [ [
0082 807- 82056 1.000 EACH| 4083. 00000 4083. 00| 3633. 00000 3633. 00|
UNDERPASS Cl RCUI T | NSTALLATI ON, 6 | [ [
LUM NAI RES [ [ [
0083 807- 86750 6.000 EACH| 501. 00000 3006. 00| 446. 25000 2677. 50|

LUM NAI RE UNDERPASS, WALL MOUNTED, HI GH | | |
PRESSURE SCDI UM 150 WATT

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 600mm
0090 808- 75320 5.000 EACH| 65. 00000 325. 00| 55. 00000 275. 00|
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, LANE | NDI CATI ON ARRON | [ [
0091 808- 75325 4.000 EACH 89. 00000 356. 00| 70. 00000 280. 00|
PAVEMENT MESSAGE MARKI NGS, | [ [
THERMOPLASTI C, WORD (ONLY) [ [ [
SECTI ON TOTALS | $ 1,412, 900. 49| $ 1,722,295.18]

|
0084 808- 06711 331.000 m | 0. 61000 201. 91| 0. 90000 297. 90|
LINE, PAINT, BROKEN, WHI TE, 100 nm [ [ [
0085 808- 06713 637.000 m | 0. 61000 388. 57| 0. 90000 573. 30|
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0086 808- 06714 952.000 m | 0. 61000 580. 72| 0. 90000 856. 80|
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0087 808- 06716 711.000 m | 1. 65000 1173. 15| 1. 40000 995. 40|
LI NE, REMOVE [ [ [
0088 808- 75278 173.000 m | 5. 81000 1005. 13 5. 50000 951. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [ [
SOLI D, YELLOW CROSSHATCH LI NE, 300mm | [ [
0089 808- 75297 50.000 m | 13. 31000 665. 50| 11. 00000 550. 00|

|

|

CONTRACT TOTALS | $ 1,412,900. 49| $ 1,722,295. 18|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

1-74
SHELBY

315, 688. 33

DATE : 04/27/99
PAGE : 410 -1

100. 0000%

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER : 410 CONTRACT ID : B -24087-A COUNTI ES :
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 09/15/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
RANK VENDOR NO. / NAME
1 35-1609544 SCHUTT- LOOKABI LL COVPANY, | NC. $
2 35-1212938 ATLAS EXCAVATI NG, | NC $

346, 746. 51

109. 8382%




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
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TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 580, 433. 59 ROUTE : US 231
CALL ORDER : 420 CONTRACT ID : B -24091-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 11/10/99 COWVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 081-3(008)
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY ERCSI ON AND SEDI MENT CONTROL,
Rl PRAP DI TCH CHECK

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1310611 ROBERTSON, DUNCAN, | NC. $ 514, 000.53 100. 0000%
2 35-1381845 HARVEY, GEORGE R & SON, |NC. $ 582 ,077.29 113. 2444%
[ (1) 35-1310611 [ (2) 35-1381845 |
| ROBERTSON, DUNCAN, | NC. | HARVEY, GEORGE R & SON, | NC|
LINE NO / | TEM CODE / ALT [ [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001 BRI DGE REPLACEMENT
| | |
0001 105- 01925 10.000 MOS | 1200. 00000 12000. 00| 1500. 00000 15000. 00|
FIELD OFFICE, 51.1 ne [ [ [
0002 105- 06845 LUMP| 5000. 00000 5000.00|  10000. 00000 10000. 00|
CONSTRUCTI ON ENGI NEERI NG [ [ [
0003 110- 01001 LUMP|  25000. 00000 25000.00]  29500. 00000 29500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0004 201-52370 LUMP| 7500. 00000 7500. 00|  25000. 00000 25000. 00|
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 02240 176.100 n2 | 20. 00000 3522. 00| 20. 00000 3522. 00|
PAVEMENT, REMOVE [ [ [
0006 202- 02241 164.000 m | 6. 00000 984. 00| 8. 00000 1312. 00|
GUARDRAI L, REMOVE [ [ [
0007 202- 02272 140.000 m | 10. 00000 1400. 00| 20. 00000 2800. 00|
PAVED S| DE DI TCH, REMOVE [ [ [
0008 202-51330 LUMP|  60000. 00000 60000. 00|  50000. 00000 50000. 00|
PRESENT STRUCTURE, REMOVE [ [ [
0009 202- 60820 216.000 nm2 | 12. 50000 2700. 00| 12. 00000 2592. 00|
SURFACE M LLI NG, ASPHALT [ [ [
0010 203- 02000 1827.000 nB8 | 8. 00000 14616. 00| 15. 00000 27405. 00|
EXCAVATI ON,  COVMON [ [ [
0011 205- 02224 50.000 m | 4. 00000 200. 00| 7. 25000 362. 50|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
PERI METER PROTECTI ON [ [ [
0012 205- 02229 68.600 m | 5. 00000 343. 00| 14. 00000 960. 40|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
STRAW BALE DI TCH CHECK [ [ [
0013 205- 02231 214.200 m | 7. 50000 1606. 50| 30. 00000 6426. 00|
|
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 420 -2
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 580, 433. 59 ROUTE : US 231
CALL ORDER : 420 CONTRACT 1D : B -24091-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
[ (1) 35-1310611 [ (2) 35-1381845 |
| ROBERTSON, DUNCAN, | NC. | HARVEY, GEORGE R & SON, | NC|
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0014 211- 02060 2.500 nB8 | 100. 00000 250. 00| 100. 00000 250. 00|
B BORROW FOR STRUCTURE BACKFI LL [ [ [
0015 213-52830 38.000 nB8 | 150. 00000 5700. 00| 125. 00000 4750. 00|
FLOMBLE MORTAR [ [ [
0016 303-52308 672.000 My | 15. 00000 10080. 00| 22. 00000 14784. 00|
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [ [
0017 402- 05474 307.000 My | 42. 86000 13158. 02| 44. 80000 13753. 60|
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [
0018 402- 05477 150.000 My | 68. 76000 10314. 00| 71. 90000 10785. 00|
HVA SURFACE 9.5 mm MAI NLI NE [ [ [
0019 402- 05481 375.000 My | 47. 84000 17940. 00| 50. 00000 18750. 00|
HVA BASE 25.0 mm SHOULDER [ [ [
0020 404- 05511 1317.000 n2 | 3. 27000 4306. 59| 3. 45000 4543. 65|
SEAL COAT, 2 [ [ [
0021 405- 05518 1387.000 n2 | 0. 55000 762. 85| 0. 58000 804. 46|
ASPHALT FOR PRI ME COAT [ [ [
0022 406- 05521 4563.000 nm2 | 0. 05000 228. 15| 0. 05000 228. 15|
ASPHALT FOR TACK COAT [ [ [
0023 501- 05090 220.200 2 | 65. 00000 14313. 00| 55. 00000 12111. 00|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
250 mm [ [ [
0024 601- 01522 4.000 EACH 1294. 70000 5178. 80| 1300. 00000 5200. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0025 601- 01700 1.000 EACH| 1619. 20000 1619. 20| 1736. 00000 1736. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 1 [ [ [
0026 601- 06037 3.000 EACH 627. 00000 1881. 00| 660. 00000 1980. 00|
GUARDRAI L END TREATMENT, | | [ [
0027 601- 99105 241.935 m | 34.10000 8249. 98| 33. 35000 8068. 53|
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0028 602- 06639 215.000 m | 50. 00000 10750. 00| 110. 00000 23650. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [
0029 602- 06729 10. 000 EACH| 8. 00000 80. 00| 8. 00000 80. 00|
BARRI ER DELI NEATOR | [ [
0030 610- 05527 161.000 My | 94. 79000 15261. 19| 110. 00000 17710. 00|
HVA FOR APPROACHES [ [ [
0031 611- 06497 1.000 EACH| 150. 00000 150. 00| 207. 00000 207. 00|
MAI LBOX ASSEMBLY, Sl NGLE | [ [
0032 615- 06490 14.000 EACH| 105. 60000 1478. 40| 122. 00000 1708. 00|
RIGHT OF WAY MARKER | [ [
0033 615- 06505 2.000 EACH| 300. 00000 600. 00| 350. 00000 700. 00|

MONUMENT, B | [ [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 420 -3
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 580, 433. 59 ROUTE : US 231
CALL ORDER : 420 CONTRACT 1D : B -24091-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
[ (1) 35-1310611 [ (2) 35-1381845 |
| ROBERTSON, DUNCAN, | NC. | HARVEY, GEORGE R & SON, | NC|
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0034 616- 02320 1713.000 n2 | 3. 25000 5567. 25| 3. 50000 5995. 50|
GEOTEXTI LES [ [ [
0035 616- 06405 1057.000 My | 16. 00000 16912. 00| 22. 00000 23254, 00|
Rl PRAP, REVETMENT [ [ [
0036 621- 01004 2.000 EACH| 200. 00000 400. 00| 750. 00000 1500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ [ [
0037 621- 06545 0.340 My | 649. 00000 220. 66| 665. 00000 226. 10|
FERTI LI ZER [ [ [
0038 621- 06548 4.200 kg | 48. 40000 203. 28| 51. 00000 214. 20|
SEED M XTURE, CV [ [ [
0039 621- 06553 73.000 kg | 8. 75000 638. 75| 12. 25000 894, 25|
SEED M XTURE, R [ [ [
0040 621- 06565 1.720 My | 498. 30000 857. 08| 625. 00000 1075. 00|
MULCHI NG MATERI AL [ [ [
0041 621- 06574 265.000 nm2 | 8. 09000 2143. 85] 5. 35000 1417. 75|
SODDI NG [ [ [
0042 622-52436 4.000 EACH 22. 00000 88. 00| 25. 00000 100. 00|
SIGN, DO NOT MOW OR SPRAY | [ [
0043 622- 91786 80.000 EACH| 12. 10000 968. 00| 11. 75000 940. 00|
SEEDLI NG | [ [
0044 701-51195 282.000 m | 100. 00000 28200. 00| 115. 00000 32430. 00|
PILE, STEEL H, HP 310 X 79 [ [ [
0045 701- 91792 14.000 EACH| 100. 00000 1400. 00| 100. 00000 1400. 00|
PILE TIP, STEEL H | [ [
0046 703- 96177 15523.000 kg | 1. 30000 20179. 90| 1. 40000 21732. 20|
REI NFORCI NG STEEL, EPOXY COATED, GRADE | [ [
60 | | |
0047 704- 51002 121.700 18 | 500. 00000 60850. 00| 525. 00000 63892. 50|
CONCRETE, C, SUPERSTRUCTURE [ [ [
0048 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1000. 00000 4000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0049 706- 51020 12.000 n8 | 800. 00000 9600. 00| 500. 00000 6000. 00|
CONCRETE, C, RAILING [ [ [
0050 707-51045 LUMP|  55000. 00000 55000. 00|  48000. 00000 48000. 00|
CONCRETE STRUCTURAL MEMBERS [ [ [
0051 709-51821 LUMP| 3500. 00000 3500. 00| 3800. 00000 3800. 00|
SURFACE SEAL [ [ [
0052 715- 05173 14.000 m | 130. 00000 1820. 00| 75. 00000 1050. 00|
Pl PE, TYPE 3, ClRCULAR 600 mm [ [ [
0053 715- 46020 2.000 EACH| 400. 00000 800. 00| 400. 00000 800. 00|

PI PE END SECTI ON, 600 mm | [ |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 04/27/99
PAGE : 420 -4

ENG NEER S ESTIMATE: $ 580, 433. 59 ROUTE : US 231
CALL ORDER : 420 CONTRACT 1D : B -24091-A COUNTI ES : PUTNAM
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
[ (1) 35-1310611 [ (2) 35-1381845 |
| ROBERTSON, DUNCAN, | NC. | HARVEY, GEORGE R & SON, | NC|
LINE NO / | TEM CODE / ALT [ [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0054 801- 06640 21.000 EACH| 82. 50000 1732. 50| 86. 00000 1806. 00|
CONSTRUCTI ON SI GN, A | [ [
0055 801- 06644 644.000 m | 3. 36000 2163. 84 3. 50000 2254. 00|
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [
0056 801- 06645 12.000 EACH| 38. 50000 462. 00| 40. 00000 480. 00|
CONSTRUCTI ON SI GN, B | [ [
0057 801- 06775 LUMP|  10000. 00000 10000. 00|  15000. 00000 15000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0058 801- 97643 86.400 m | 17. 60000 1520. 64 18. 50000 1598. 40|
BUZZ STRI PS [ [ [
0059 806- 01851 LUMP|  20000. 00000 20000.00]  18500. 00000 18500. 00|
TEMPORARY TRAFFI C SI GNAL W TH LOOP [ [ [
DETECTORS, [ [ [
0060 808- 06713 640.000 m | 1. 00000 640. 00| 1. 05000 672. 00|
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0061 808- 06714 640.000 m | 1. 00000 640. 00| 1. 05000 672. 00|
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0062 808- 06716 467.000 m | 1. 60000 747. 20| 1. 70000 793. 90|
LI NE, REMOVE [ [ [
0063 808- 75996 27.000 EACH| 20. 00000 540. 00| 7. 00000 189. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0064 808- 75998 27.000 EACH| 45. 10000 1217. 70| 48. 00000 1296. 00|
SNOWPLOMABLE RAl SED PAVEMENT MARKER | [ [
0065 703-51030 2846.000 kg | 1. 20000 3415. 20| 1. 20000 3415. 20|
REI NFORCI NG STEEL [ [ [
SECTI ON TOTALS | $ 514, 000. 53] $  582,077.29]
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
CONTRACT TOTALS | $ 514, 000. 53] $  582,077.29]




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 430 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 343, 385. 58 ROUTE : SR 267
CALL ORDER : 430 CONTRACT ID : B -24092-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 10/15/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 129-4(007)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1381845 HARVEY, GEORGE R & SON, |NC. CONDI TI ONAL $  327,982.13 100. 0000%
2 35-1447641 STRUCTURE CONTRACTORS, | NC. $  341,738.28 104. 1941%
3 35-1673827 HENDERSON, H.E., INC. $ 435, 642.26 132. 8249%
[ (1) 35-1381845 [ (2) 35-1447641 | (3) 35-1673827

| HARVEY, GEORGE R. & SON, | NC| STRUCTURE CONTRACTORS, | NC. | HENDERSON, H.E., INC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-06790 6.000 MOS | 1200. 00000 7200. 00| 1250. 00000 7500. 00| 1170. 75000 7024. 50

FI ELD OFFI CE, 27.9 2 [ [ [

0002 105- 06845 LUMP| 5000. 00000 5000. 00| 500. 00000 500. 00| 7090. 00000 7090. 00
CONSTRUCTI ON ENGI NEERI NG [ [

0003 110- 01001 LUMP|  15000. 00000 15000. 00|  17000. 00000 17000. 00|  49860. 00000 49860. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0004 201-52370 LUMP| 3000. 00000 3000. 00| 2500. 00000 2500.00]  15955. 00000 15955. 00
CLEARI NG RI GHT OF WAY [ [ [

0005 202- 02240 234.000 nm2 | 30. 00000 7020. 00| 40. 00000 9360. 00| 40. 71000 9526. 14
PAVEMENT, REMOVE [ [ [

0006 202- 02241 175.000 m | 3. 00000 525. 00| 10. 00000 1750. 00| 10. 82000 1893. 50
GUARDRAI L, REMOVE [ [ [

0007 202- 02272 66.000 m | 30. 00000 1980. 00| 50. 00000 3300. 00| 53. 91000 3558. 06
PAVED S| DE DI TCH, REMOVE [ [ [

0008 202- 02276 4.000 EACH 250. 00000 1000. 00| 200. 00000 800. 00| 1857. 25000 7429. 00
GUTTER TURNOUT, REI NFORCED CONCRETE, | [ [
REMOVE [ [ [

0009 202-51328 LUMP|  30000. 00000 30000. 00|  30000. 00000 30000. 00|  21830. 00000 21830. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [

0010 202-51822 631.000 nm2 | 8. 00000 5048. 00| 15. 00000 9465. 00| 10. 96000 6915. 76
BRI DGE DECK OVERLAY, REMOVE [ [ [

0011 202- 60820 501.000 2 | 3. 50000 1753. 50| 8. 00000 4008. 00| 10. 78000 5400. 78
SURFACE M LLI NG, ASPHALT [ [ [

0012 203- 02000 470.000 n8 | 15. 00000 7050. 00| 10. 00000 4700. 00| 23. 08000 10847. 60
EXCAVATI ON,  COVMON [ [ [

0013 203- 02070 260.000 18 | 20. 00000 5200. 00| 35. 00000 9100. 00| 29. 26000 7607. 60
BORROW [ [ [

0014 303-52308 130.600 My | 18. 00000 2350. 80| 30. 00000 3918. 00| 75. 79000 9898. 17

|

COWACTED AGGREGATE FOR BASE, 0, 53



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 430 -2
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 343, 385. 58 ROUTE : SR 267
CALL ORDER : 430 CONTRACT 1D : B -24092-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
[ (1) 35-1381845 [ (2) 35-1447641 | (3) 35-1673827

| HARVEY, GEORGE R. & SON, | NC| STRUCTURE CONTRACTORS, | NC. | HENDERSON, H.E., INC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR
SEEDI NG

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0015 406- 05521 1170.000 n2 | 0. 06000 70. 20| 0. 05000 58. 50| 0. 05000 58. 50
ASPHALT FOR TACK COAT [ [

0016 501- 03489 52.000 EACH| 20. 00000 1040. 00| 20. 00000 1040. 00| 20. 74000 1078. 48
TIE BAR RETROFIT | [ [

0017 501- 04842 367.600 nm2 | 55. 00000 20218. 00| 65. 00000 23894. 00| 65. 53000 24088. 83
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
260 mm [ [ [

0018 501- 05310 27.400 m | 97. 50000 2671. 50| 400. 00000 10960. 00| 192. 25000 5267. 65
TERM NAL JOI NT [ [ [

0019 601- 01522 4.000 EACH 1370. 00000 5480. 00| 1200. 00000 4800. 00| 1207. 50000 4830. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ [

0020 601- 01740 1.000 EACH| 1950. 00000 1950. 00| 1700. 00000 1700. 00| 1575. 00000 1575. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 4 [ [ [

0021 601- 04746 1.000 EACH| 5635. 00000 5635. 00| 5000. 00000 5000. 00| 8295. 00000 8295. 00
ENERGY ABSORBI NG TERM NAL, CZ | [ [

0022 601- 06037 3.000 EACH| 678. 00000 2034. 00| 600. 00000 1800. 00| 577. 50000 1732. 50
GUARDRAI L END TREATMENT, | | [ [

0023 601- 99105 60.960 m | 43. 70000 2663. 95| 38. 00000 2316. 48] 31. 50000 1920. 24
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [

0024 601- 99106 15.240 m | 63. 25000 963. 93| 60. 00000 914. 40| 54. 60000 832. 10
GUARDRAI L, W BEAM 0.952 m SPACI NG [ [ [

0025 602- 06639 91.500 m | 105. 00000 9607. 50| 55. 00000 5032. 50| 102. 72000 9398. 88
TEMPORARY CONCRETE BARRI ER, ANCHORED | [ [

0026 602- 06646 101.000 m | 102. 00000 10302. 00| 50. 00000 5050. 00| 93. 44000 9437. 44
TEMPORARY CONCRETE BARRI ER [ [ [

0027 602- 06729 24.000 EACH| 8. 00000 192. 00| 8. 00000 192. 00| 7. 88000 189. 12
BARRI ER DELI NEATOR | [ [

0028 610- 05527 220.300 My | 110. 00000 24233, 00| 83. 00000 18284. 90| 110. 87000 24424. 66
HVA FOR APPROACHES [ [

0029 611- 06497 1.000 EACH| 145. 00000 145. 00| 125. 00000 125. 00| 183. 75000 183. 75
MAI LBOX ASSEMBLY, Sl NGLE | [

0030 611- 06498 3.000 EACH| 190. 00000 570. 00| 165. 00000 495, 00| 215. 25000 645. 75
MAI LBOX ASSEMBLY, DOUBLE | [ [

0031 616- 02320 117.000 n2 | 3. 60000 421. 20| 8. 00000 936. 00| 4. 50000 526. 50
GEOTEXTI LES [ [ [

0032 616- 06405 59.000 My | 40. 00000 2360. 00| 85. 00000 5015. 00| 82. 77000 4883. 43
Rl PRAP, REVETMENT [ [ [

0033 619- 98427 12.000 EACH| 50. 00000 600. 00| 60. 00000 720. 00| 135. 65000 1627. 80
CLEAN DRAI NS | [ [

0034 621- 01004 2.000 EACH| 750. 00000 1500. 00| 650. 00000 1300. 00| 682. 50000 1365. 00

|
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 430 -3
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 343, 385. 58 ROUTE : SR 267
CALL ORDER : 430 CONTRACT 1D : B -24092-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
[ (1) 35-1381845 [ (2) 35-1447641 | (3) 35-1673827

| HARVEY, GEORGE R. & SON, | NC| STRUCTURE CONTRACTORS, | NC. | HENDERSON, H.E., INC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

0035 621- 06559 1000.000 n2 | 0. 86000 860. 00| 1. 00000 1000. 00| 0. 79000 790. 00
MULCHED SEEDI NG, R [ [ [

0036 702-51863 84.000 EACH| 10. 00000 840. 00| 8. 00000 672. 00| 14. 05000 1180. 20
FI ELD DRI LLED HOLE | N CONCRETE | [ [

0037 703-51030 4310.000 kg | 1. 20000 5172. 00| 1. 50000 6465. 00| 1. 57000 6766. 70
REI NFORCI NG STEEL [ [ [

0038 703-51032 1997.000 kg | 1. 40000 2795. 80| 1. 60000 3195. 20| 4. 72000 9425. 84
REI NFORCI NG STEEL, EPOXY COATED [ [ [

0039 703- 97936 216.000 EACH| 15. 00000 3240. 00| 22. 00000 4752. 00| 20. 74000 4479. 84
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | [ [

0040 704- 51002 6.700 nB8 | 750. 00000 5025. 00| 1000. 00000 6700. 00| 1388. 08000 9300. 14
CONCRETE, C, SUPERSTRUCTURE [ [

0041 706- 05732 4.000 EACH 1500. 00000 6000. 00| 750. 00000 3000. 00| 2547. 76000 10191. 04
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [

0042 706-51020 5.000 n8 | 1000. 00000 5000. 00| 500. 00000 2500. 00| 1261. 94000 6309. 70
CONCRETE, C, RAILING [ [

0043 709-51821 LUMP| 3600. 00000 3600. 00| 3700. 00000 3700. 00| 3832. 50000 3832. 50
SURFACE SEAL [ [ [

0044 722-51842 630.800 2 | 60. 00000 37848. 00| 45. 00000 28386. 00| 49. 37000 31142. 60
BRI DGE DECK OVERLAY [ [ [

0045 722-51846 10.000 n8 | 395. 00000 3950. 00| 395. 00000 3950. 00| 395. 00000 3950. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [

0046 722-51852 154.000 n2 | 70. 00000 10780. 00| 65. 00000 10010. 00| 110. 25000 16978. 50
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ [ [

0047 722- 60824 619.600 2 | 7. 00000 4337. 20| 8. 00000 4956. 80| 11. 48000 7113.01
SURFACE M LLI NG [ [ [

0048 724- 03276 30.600 m | 275. 00000 8415. 00| 375. 00000 11475. 00| 410. 79000 12570. 17
EXPANSI ON JO NT SEALI NG SYSTEM [ [ [

0049 729-51875 4.000 n2 | 350. 00000 1400. 00| 550. 00000 2200. 00| 262. 19000 1048. 76
CONCRETE, A, PATCHI NG [ [ [

0050 801- 06640 20.000 EACH| 75. 00000 1500. 00| 65. 00000 1300. 00| 68. 25000 1365. 00
CONSTRUCTI ON SI GN, A | [

0051 801- 06643 1200.000 m | 3. 30000 3960. 00| 3. 00000 3600. 00| 3. 05000 3660. 00
TEMPORARY PAVEMENT MARKING, |, YELLOW | [ [
100 mm [ [ [

0052 801- 06644 732.000 m | 3. 30000 2415. 60| 3. 00000 2196. 00| 3. 05000 2232. 60
TEMPORARY PAVEMENT MARKING, |, WHITE, | [ [
100 mm [ [ [

0053 801- 06645 9.000 EACH| 34. 50000 310. 50| 30. 00000 270. 00| 31. 50000 283. 50
CONSTRUCTI ON SI GN, B | [ [

0054 801- 06775 LUMP|  15000. 00000 15000. 00|  30000. 00000 30000. 00|  21273. 00000 21273. 00

MAI NTAI NI NG TRAFFI C [ [



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 430 -4
TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 343, 385. 58 ROUTE : SR 267
CALL ORDER : 430 CONTRACT 1D : B -24092-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- AS| DE
[ (1) 35-1381845 [ (2) 35-1447641 | (3) 35-1673827

| HARVEY, GEORGE R. & SON, | NC| STRUCTURE CONTRACTORS, | NC. | HENDERSON, H.E., INC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0055 806- 01851 LUMP|  18500. 00000 18500.00]  15700. 00000 15700.00]  12500. 00000 12500. 00
TEMPORARY TRAFFI C SI GNAL W TH LOOP [ [ [
DETECTORS, [ [ [
0056 808- 06713 322.000 m | 1. 06000 341. 32| 1. 00000 322. 00| 0. 97000 312. 34
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [
0057 808- 06714 430.000 m | 1. 06000 455, 80| 1. 00000 430. 00| 0. 97000 417. 10
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [
0058 808- 06716 449.000 m | 1. 67000 749. 83| 1. 50000 673. 50| 1. 52000 682. 48
LI NE, REMOVE [ [ [
0059 808- 75996 6.000 EACH| 11. 50000 69. 00| 25. 00000 150. 00| 10. 50000 63. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | [ [
REMOVE [ [ [
0060 808- 75998 10. 000 EACH| 63. 25000 632. 50| 60. 00000 600. 00| 57. 75000 577.50
SNOWPLOMABLE RAl SED PAVEMENT MARKER | [ [
SECTI ON TOTALS | $ 327,982 13| $  341,738. 28| $  435,642.26
------------------------------------------ o m e e e e e e e e e e e e e m e e e e e e e m e m e m e m e m e e e o -

CONTRACT TOTALS | $ 327,982. 13| $ 341, 738. 28| $ 435, 642. 26




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 440 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 308, 928. 00 ROUTE : SR 337
CALL ORDER : 440 CONTRACT ID : B -24093-A COUNTI ES : HARRI SON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 09/01/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 3551(001)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1878024 RAGLE, | NC. $ 252, 950.50 100. 0000%
2 35-2040801 GOHMVANN ASPHALT & CONSTRUCTI ON, | NC. $ 260, 385.00 102. 9391%
3 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES, | NC. $  276,117.13 109. 1585%
4 35-1364963 ERBER & M LLI GAN CONSTUCTI ON COVPANY $  288,247.40 113. 9540%
[ (1) 35-1878024 [ (2) 35-2040801 [ (3) 35-1618530
| RAGLE, | NC. | GOHVANN ASPHALT & CONSTRUCTI | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06790 6.000 MOS | 1000. 00000 6000. 00| 1250. 00000 7500. 00| 1400. 00000 8400. 00
FI ELD OFFI CE, 27.9 2 [ [ [
0002 110- 01001 LUMP|  13200. 00000 13200.00]  12950. 00000 12950.00]  13800. 00000 13800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0003 202- 02240 132.000 nm2 | 22. 00000 2904. 00| 25. 00000 3300. 00| 30. 00000 3960. 00
PAVEMENT, REMOVE [ [ [
0004 202- 02241 352.000 m | 7. 00000 2464. 00| 2. 30000 809. 60| 2. 50000 880. 00
GUARDRAI L, REMOVE [ [ [
0005 202- 02272 17.000 m | 16. 00000 272. 00| 40. 00000 680. 00| 72. 00000 1224. 00
PAVED S| DE DI TCH, REMOVE [ [ [
0006 202-51328 LUMP|  43600. 00000 43600.00]  36599. 80000 36599. 80|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0007 202- 60820 290.000 nm2 | 4. 30000 1247. 00| 3. 00000 870. 00| 3. 00000 870. 00
SURFACE M LLI NG, ASPHALT [ [ [
0008 202- 62420 214.000 m | 5. 50000 1177. 00| 1. 00000 214. 00| 2. 50000 535. 00
BRI DGE RAI LI NG REMOVE [ [ [
0009 303- 60900 90.000 My | 20. 00000 1800. 00| 32. 00000 2880. 00| 40. 00000 3600. 00
COMPACTED AGGREGATE FOR BASE, 0 [ [
0010 406- 05521 750.000 nm2 | 0. 35000 262. 50| 0. 35000 262. 50| 0. 40000 300. 00
ASPHALT FOR TACK COAT [ [
0011 501- 05092 252.000 nm2 | 60. 00000 15120. 00| 70. 00000 17640. 00| 70. 00000 17640. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
300 mm [ [ [
0012 601- 01522 4.000 EACH 1125. 00000 4500. 00| 1125. 00000 4500. 00| 1150. 00000 4600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0013 601- 06037 4.000 EACH 960. 00000 3840. 00| 550. 00000 2200. 00| 575. 00000 2300. 00

GUARDRAI L END TREATMENT, | | [ |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 440 -2
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 308, 928. 00 ROUTE : SR 337
CALL ORDER : 440 CONTRACT 1D : B -24093-A COUNTI ES : HARRI SON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- AS| DE
[ (1) 35-1878024 [(2) 35-2040801 [ (3) 35-1618530
| RAGLE, | NC. | GOHVANN ASPHALT & CONSTRUCTI | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0014 601- 06777 2.000 EACH| 7660. 00000 15320. 00| 6625. 00000 13250. 00| 8000. 00000 16000. 00
GRAVEL BARREL ARRAY | [ [
0015 601- 99105 53.340 m | 30. 00000 1600. 20| 30. 00000 1600. 20| 32. 00000 1706. 88
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0016 602- 06729 38.000 EACH| 6. 00000 228. 00| 6. 50000 247. 00| 9. 00000 342. 00
BARRI ER DELI NEATOR | [ [
0017 607- 06335 17.000 m 70. 00000 1190. 00| 200. 00000 3400. 00| 150. 00000 2550. 00
PAVED SIDE DI TCH, A [
0018 610- 05527 45.000 My 98. 00000 4410. 00| 85. 00000 3825. 00| 100. 00000 4500. 00
HVA FOR APPROACHES [
0019 702-51863 1080. 000 EACH 5. 00000 5400. 00| 6. 00000 6480. 00| 12. 00000 12960. 00
FI ELD DRI LLED HOLE | N CONCRETE [ [
0020 703- 03622 100. 000 EACH 14. 00000 1400. 00| 7. 00000 700. 00| 11. 50000 1150. 00

TI E BAR ASSEMBLY, THREADED, EPOXY
COATED, MODI FI ED

|
|
|
|
|
|
|
|
0021 703-51032 11660.000 kg | 1. 50000 17490. 00| 1. 50000 17490. 00| 1. 80000 20988. 00
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0022 704- 51002 12.700 n8 | 815. 00000 10350. 50| 900. 00000 11430. 00| 800. 00000 10160. 00
CONCRETE, C, SUPERSTRUCTURE [ [
0023 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1000. 00000 4000. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [
0024 706-51025 214.000 m | 78. 00000 16692. 00| 115. 00000 24610. 00| 100. 00000 21400. 00
CONCRETE, C, RAILING [ [
0025 709-51821 LUMP| 2680. 00000 2680. 00| 3050. 00000 3050. 00| 3300. 00000 3300. 00
SURFACE SEAL [ [ [
0026 722-51842 1098.000 n2 | 35. 00000 38430. 00| 40. 00000 43920. 00| 40. 00000 43920. 00
BRI DGE DECK OVERLAY [ [ [
0027 722-51846 14.100 n8 | 395. 00000 5569. 50| 395. 00000 5569. 50| 395. 00000 5569. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [
0028 722-51852 207.000 nm2 | 40. 00000 8280. 00| 50. 00000 10350. 00| 100. 00000 20700. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ [ [
0029 722- 60824 1080.000 n2 | 4. 30000 4644. 00| 3. 50000 3780. 00| 3. 50000 3780. 00
SURFACE M LLI NG [ [ [
0030 724- 03276 46.000 m | 195. 00000 8970. 00| 150. 00000 6900. 00| 150. 00000 6900. 00
EXPANSI ON JO NT SEALI NG SYSTEM [ [ [
0031 724-51925 16.000 m | 285. 00000 4560. 00| 300. 00000 4800. 00| 400. 00000 6400. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [
0032 801- 03290 2.000 EACH 135. 00000 270. 00| 95. 00000 190. 00| 150. 00000 300. 00
CONSTRUCTI ON SI GN, C | [
0033 801- 04308 4.000 EACH 225. 00000 900. 00| 170. 00000 680. 00| 250. 00000 1000. 00
|

ROAD CLOSURE SI GN ASSEMBLY



ENG NEER' S ESTI MATE: $ 308, 928. 00
CALL ORDER : 440
LETTI NG DATE : 04/20/99 10:00 AM

SET- ASI DE

I NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT I D

DI STRI CT

B -24093-A
SEYMOUR DI STRI CT

ROUTE

COUNTI ES

SR 337
HARRI SON

DATE : 04/27/99
PAGE : 440 -3

[ (1) 35-1878024
RAGLE, |NC.

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0034 801- 06605 6. 000 EACH
BARRI CADE, [IIA

0035 801- 06606 4.000 EACH
BARRI CADE, [11B

0036 801-06625 16. 000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0037 801-06640 6. 000 EACH
CONSTRUCTI ON SI GN, A

0038 801- 06645 6. 000 EACH
CONSTRUCTION SI GN, B

0039 808-01184 25.000 m
LI NE, PAINT, BROKEN, YELLOW 125 mm

0040 808-06713 410.000 m
LI NE, PAINT, SOLID, WHI TE, 100 mm

0041 808-06714 310.000 m

LI NE, PAINT, SOLID, YELLOW 100 nm
SECTI ON TOTALS

CONTRACT TOTALS

UNI T PRI CE

79.

32.

50000

. 68000

. 34000

. 34000

[(2) 35-2040801
| GOHVANN ASPHALT & CONSTRUCTI | AVERI CAN CONTRACTI NG & SERVI

|
AMOUNT

300

1104
474.
195.
42.

549.

252, 950

UNI T PRI CE

75

35

00000

. 00000

. 92000

. 92000

[ (3) 35-1618530

|
AMOUNT

360.
1520
450

210.
25

377.

260, 385

90

35

UNI T PRI CE

00000

. 75000

. 40000

. 40000

540. 00
210. 00
43.75
574.00
434.00

$ 276, 117.13

$ 276, 117.13




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 440 -4
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 308, 928. 00 ROUTE : SR 337
CALL ORDER : 440 CONTRACT ID : B -24093-A COUNTI ES : HARRI SON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1364963 |
| ERBER & M LLI GAN CONSTUCTI ON|
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNI T PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

|

0001 105- 06790 6.000 MOS | 250. 00000 1500. 00| [
FI ELD OFFI CE, 27.9 2 [ [ [
0002 110- 01001 LUMP|  13750. 00000 13750. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ [
0003 202- 02240 132.000 nm2 | 20. 00000 2640. 00| [
PAVEMENT, REMOVE [ [ [
0004 202- 02241 352.000 m | 5. 00000 1760. 00| [
GUARDRAI L, REMOVE [ [ [
0005 202- 02272 17.000 m | 20. 00000 340. 00| [
PAVED S| DE DI TCH, REMOVE [ [ [
0006 202-51328 LUMP|  49500. 00000 49500. 00| [
PRESENT STRUCTURE, REMOVE PORTI ONS [ [ [
0007 202- 60820 290.000 nm2 | 6. 50000 1885. 00| [
SURFACE M LLI NG, ASPHALT [ [ [
0008 202- 62420 214.000 m | 5. 00000 1070. 00| [
BRI DGE RAI LI NG REMOVE [ [ [
0009 303- 60900 90.000 My | 25. 00000 2250. 00| [
COMPACTED AGGREGATE FOR BASE, 0 [ [ [
0010 406- 05521 750.000 nm2 | 0. 50000 375. 00| [
ASPHALT FOR TACK COAT [ [ [
0011 501- 05092 252.000 nm2 | 55. 00000 13860. 00| [
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
300 mm [ [ [
0012 601- 01522 4.000 EACH 1250. 00000 5000. 00| [
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0013 601- 06037 4.000 EACH 600. 00000 2400. 00| [
GUARDRAI L END TREATMENT, | | [ [
0014 601- 06777 2.000 EACH 8250. 00000 16500. 00| [
GRAVEL BARREL ARRAY | [ [
0015 601- 99105 53.340 m | 35. 00000 1866. 90| [
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0016 602- 06729 38.000 EACH| 8. 50000 323. 00| [
BARRI ER DELI NEATOR | [ [
0017 607- 06335 17.000 m | 50. 00000 850. 00| [
PAVED SIDE DI TCH, A [ [ [
0018 610- 05527 45.000 My | 120. 00000 5400. 00| [
HVA FOR APPROACHES [ [ [
0019 702-51863 1080. 000 EACH| 6. 50000 7020. 00| [
| |

FI ELD DRI LLED HOLE I N CONCRETE



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 440 -5
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 308, 928. 00 ROUTE : SR 337
CALL ORDER : 440 CONTRACT ID : B -24093-A COUNTI ES : HARRI SON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1364963 |
| ERBER & M LLI GAN CONSTUCTI ON|
LINE NO / | TEM CODE / ALT [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNI T PRI CE AMOUNT

0020 703-03622 100. 000 EACH| 8. 50000 850. 00|
TI E BAR ASSEMBLY, THREADED, EPOXY |
COATED, MODI FI ED |

|

| |

0021 703-51032 11660. 000 kg | 1. 80000 20988. 00| [
REI NFORCI NG STEEL, EPOXY COATED [ [ [
0022 704- 51002 12.700 n8 | 1000. 00000 12700. 00| [
CONCRETE, C, SUPERSTRUCTURE [ [ [
0023 706- 05732 4.000 EACH 1000. 00000 4000. 00| [
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ [
0024 706-51025 214.000 m | 110. 00000 23540. 00| [
CONCRETE, C, RAILING [ [ [
0025 709-51821 LUMP| 3500. 00000 3500. 00| [
SURFACE SEAL [ [ [
0026 722-51842 1098.000 n2 | 40. 00000 43920. 00| [
BRI DGE DECK OVERLAY [ [ [
0027 722-51846 14.100 n8 | 395. 00000 5569. 50| [
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [
0028 722-51852 207.000 nm2 | 70. 00000 14490. 00| [
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ [ [
0029 722- 60824 1080.000 n2 | 5. 50000 5940. 00| [
SURFACE M LLI NG [ [ [
0030 724- 03276 46.000 m | 300. 00000 13800. 00| [
EXPANSI ON JO NT SEALI NG SYSTEM [ [ [
0031 724-51925 16.000 m | 300. 00000 4800. 00| [
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0032 801- 03290 2.000 EACH| 180. 00000 360. 00| [
CONSTRUCTI ON SI GN, C | [ [
0033 801- 04308 4.000 EACH 250. 00000 1000. 00| [
ROAD CLOSURE S| GN ASSEMBLY | [ [
0034 801- 06605 6.000 EACH| 100. 00000 600. 00| [
BARRI CADE, I11A | [ [
0035 801- 06606 4.000 EACH 100. 00000 400. 00| [
BARRI CADE, |11B | [ [
0036 801- 06625 16.000 EACH| 90. 00000 1440. 00| [
DETOUR ROUTE MARKER ASSEMBLY | [ [
0037 801- 06640 6.000 EACH| 120. 00000 720. 00| [
CONSTRUCTI ON SI GN, A | [ [
0038 801- 06645 6.000 EACH| 35. 00000 210. 00| [
CONSTRUCTI ON SI GN, B | [ [
0039 808- 01184 25.000 m | 2. 00000 50. 00| [
|

LI NE, PAINT, BROKEN, YELLOW 125 nm | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 440 -6

TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 308, 928. 00 ROUTE : SR 337
CALL ORDER : 440 CONTRACT ID : B -24093-A COUNTI ES : HARRI SON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (4) 35-1364963 |
| ERBER & M LLI GAN CONSTUCTI ON|

LINE NO / | TEM CODE / ALT [ |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

UNIT PRI CE ANOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0040 808-06713 410.000 m 1. 50000 615. 00|
LINE, PAINT, SOLID, WH TE, 100 mm |

LI NE, PAINT, SOLID, YELLOWN 100 nm

| |

0041 808- 06714 310.000 m | 1. 50000 465. 00| [
| |

SECTI ON TOTALS [ [

I
$  288,247.40|

CONTRACT TOTALS | $  288,1247.40] |




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 450 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 212, 070. 67 ROUTE : PARK ROAD
CALL ORDER : 450 CONTRACT ID : B -24095-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 674(C- 502)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWBI D
1 35-1385672 FORCE CONSTRUCTI ON COVPANY, | NC. $ 214, 307. 28 100. 0000%
2 35- 1364963 ERBER & M LLI GAN CONSTUCTI ON COMPANY $ 304, 001. 00 141. 8528%

[ (1) 35-1385672 [(2) 35-1364963 |
| FORCE CONSTRUCTI ON COMPANY, | ERBER & M LLI GAN CONSTUCTI ON|
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I I
0001 202-01261 1. 000 EACH 5600. 00000 5600. 00| 1000. 00000 1000. 00

TESTI NG FOR ASBESTOS |

0002 202-51328 LUMP|  16800. 00000 16800. 00|  74000. 00000 74000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [

0003 202- 60820 267.000 SYS 3. 47000 926. 49| 10. 00000 2670. 00
SURFACE M LLI NG, ASPHALT

0004 202- 60822 461.000 SYS 3. 47000 1599. 67| 10. 00000 4610. 00
SURFACE M LLI NG, PORTLAND CEMENT
CONCRETE

0005 305- 60415 0.040 TON 392. 00000 15. 68| 1000. 00000 40. 00

I
I
I
I
I
|
CRACKS AND JOI NTS | N CONCRETE PAVEMENT
OR BASE, FILL
0006 409- 52456 400.000 SYS | 0. 84000 336. 00| 1. 00000 400. 00
I
I
I
I
I
I
I
I
I

Bl TUM NOUS MATERI AL FOR TACK COAT |

0007 601-90027 48.000 LFT 69. 44000 3333. 12| 75. 00000 3600. 00
GUARD RAIL, WOOD BEAM

0008 610- 05527 28.000 TON 156. 80000 4390. 40| 180. 00000 5040. 00
HVA FOR APPROACHES |

0009 616- 06405 5.000 TON 39. 20000 196. 00| 50. 00000 250. 00
Rl PRAP, REVETMENT |

0010 702-51110 768. 000 LBS 3. 36000 2580. 48| 7.50000 5760. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON |

0011 702-51863 12. 000 EACH 6. 72000 80. 64| 20. 00000 240. 00
FI ELD DRI LLED HOLE I N CONCRETE | |

0012 702-52376 13.400 CYS | 448. 00000 6003. 20| 2000. 00000 26800. 00
CONCRETE, C, STRUCTURES | |

0013 703-90976 255.000 LBS | 0. 58000 147. 90| 1. 00000 255. 00
RElI NFORCI NG STEEL, GRADE 60 | |

0014 703-96177 2250. 000 LBS 0. 69000 1552. 50| 1. 00000 2250. 00

|
REI NFORCI NG STEEL, EPOXY COATED, GRADE | [
60



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 450 -2
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 212, 070. 67 ROUTE : PARK ROAD
CALL ORDER : 450 CONTRACT 1D : B -24095-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
[ (1) 35-1385672 [(2) 35-1364963

|

| FORCE CONSTRUCTI ON COMPANY, | ERBER & M LLI GAN CONSTUCTI ON|

LINE NO / | TEM CODE / ALT [ [ |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0015 708-51813 161.000 SFT | 58. 80000 9466. 80| 300. 00000 48300. 00|
PNEUMATI CALLY PLACED MORTAR [ [ [
0016 708-51814 50.000 SFT | 3. 36000 168. 00| 5. 00000 250. 00|
WELDED STEEL W RE FABRI C [ [ [
0017 722-51401 83.000 SFT | 67. 20000 5577. 60| 25. 00000 2075. 00|
BRI DGE DECK PATCHI NG, FULL DEPTH [ [ [
0018 722-51842 461.000 SYS | 44. 80000 20652. 80| 60. 00000 27660. 00|
BRI DGE DECK OVERLAY [ [ [
0019 722-51846 3.000 CYS | 300. 00000 900. 00| 300. 00000 900. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL [ [ [
0020 722-51852 208.000 SFT | 33. 60000 6988. 80| 7. 00000 1456. 00|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ [ [
0021 722-51874 332.000 SFT | 44. 80000 14873. 60| 30. 00000 9960. 00|
OVERLAY DAM [ [ [
0022 724-51881 162.000 LFT | 22. 40000 3628. 80| 15. 00000 2430. 00|
STRUCTURAL EXPANSI ON JOI NT, BS2 [ [ [
0023 724-51885 30.000 LFT | 33. 60000 1008. 00| 25. 00000 750. 00|
STRUCTURAL EXPANSI ON JOI NT, BS6 [ [ [
0024 727- 90308 194.000 LFT | 44. 80000 8691. 20| 40. 00000 7760. 00|
EPOXY | NJECTI ON, CRACK PREPARATI ON [ [ [
0025 727- 90309 13.600 GAL | 224. 00000 3046. 40| 75. 00000 1020. 00|
EPOXY | NJECTI ON, EPOXY MATERI AL [ [ [
0026 727- 93560 LUMP| 1680. 00000 1680. 00|  12000. 00000 12000. 00|
EPOXY | NJECTI ON, FURNI SHI NG EQUI PMENT | [ [
0027 729-51875 270.000 SFT | 61. 60000 16632. 00| 100. 00000 27000. 00|
CONCRETE, A, PATCHI NG [ [ [
0028 801- 04308 4.000 EACH 156. 80000 627. 20| 300. 00000 1200. 00|
ROAD CLOSURE S| GN ASSEMBLY | [ [
0029 801- 06606 10. 000 EACH| 89. 60000 896. 00| 100. 00000 1000. 00|
BARRI CADE, |11B | [ [
0030 801- 06625 5.000 EACH| 106. 40000 532. 00| 75. 00000 375. 00|
DETOUR ROUTE MARKER ASSEMBLY | [ [
0031 801- 06640 10.000 EACH| 78. 40000 784. 00| 125. 00000 1250. 00|
CONSTRUCTI ON SI GN, A | [ [
0032 900- 06790 6.000 MOS | 1344. 00000 8064. 00| 1200. 00000 7200. 00|
FI ELD OFFI CE, 300 SQ FT [ [ [
0033 920- 06775 LUMP|  11200. 00000 11200. 00| 5000. 00000 5000. 00|
MAI NTAI NI NG TRAFFI C [ [ [
0034 930- 06845 LUMP| 5600. 00000 5600. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENGI NEERI NG [ [ [
0035 940- 01001 LUMP|  49728. 00000 49728.00|  14500. 00000 14500. 00|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | [ |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 450 -3
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 212, 070. 67 ROUTE : PARK ROAD
CALL ORDER : 450 CONTRACT 1D : B -24095-A COUNTI ES : JEFFERSON
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : SEYMOUR DI STRI CT
SET- ASI DE :
[ (1) 35-1385672 [(2) 35-1364963

|
| FORCE CONSTRUCTI ON COMPANY, | ERBER & M LLI GAN CONSTUCTI ON|
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

CONTRACT TOTALS | $ 214, 307. 28| $ 304, 001. 00|




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 460 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 641, 520. 32 ROUTE : CR 660E
CALL ORDER : 460 CONTRACT ID : B -24126-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9928(018)
SET- ASI DE :

VENDOR RANKI NG :

EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1310611 ROBERTSON, DUNCAN, | NC. $ 608, 953.50 100. 0000%
2 35-1385672 FORCE CONSTRUCTI ON COVPANY, | NC. $  663,393.76 108. 9399%
3 35-1801998 CLR INC. $  672,074.05 110. 3654%
4 35-1111003 WHI TE CONSTRUCTI ON, | NC. $  737,339.71 121. 0830%
5  35-2040801 GOHMVANN ASPHALT & CONSTRUCTI ON, | NC. $  740,222.71 121. 5565%
6  35-0906416 VEDDLE BROTHERS CONSTRUCTI ON COMPANY, | NC. $  853,328.80 140. 1303%
[ (1) 35-1310611 [(2) 35-1385672 [ (3) 35-1801998
| ROBERTSON, DUNCAN, | NC. | FORCE CONSTRUCTI ON COMPANY, | CLR | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001 BRI DGE REPLACEMENT
| | |
0001 105- 06790 10.000 MOS | 1300. 00000 13000. 00| 1344. 00000 13440. 00| 1450. 00000 14500. 00
FI ELD OFFI CE, 27.9 2 [ [ [
0002 105- 06845 LUMP| 6000. 00000 6000. 00| 8512. 00000 8512. 00| 3900. 00000 3900. 00
CONSTRUCTI ON ENGI NEERI NG [ [
0003 110- 01001 LUMP|  30000. 00000 30000. 00|  39636. 80000 39636.80|  33750. 00000 33750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 201-52370 LUMP|  12000. 00000 12000.00]  20000. 00000 20000.00]  13500. 00000 13500. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 01261 1.000 EACH| 1000. 00000 1000. 00| 1680. 00000 1680. 00| 300. 00000 300. 00
TESTI NG FOR ASBESTOS | [ [
0006 202- 02286 1.000 EACH  30000. 00000 30000. 00|  50400. 00000 50400. 00|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE | [ [
0007 203- 02000 4076.000 18 | 7. 00000 28532. 00| 7. 84000 31955. 84 7. 75000 31589. 00
EXCAVATI ON,  COVMON [ [ [
0008 203- 02010 157.000 18 | 50. 00000 7850. 00| 67. 20000 10550. 40| 45. 00000 7065. 00
EXCAVATI ON, ROCK [ [ [
0009 203- 02070 2724.000 n8 | 13. 00000 35412. 00| 11. 20000 30508. 80| 14. 00000 38136. 00
BORROW [ [ [
0010 205- 02229 90.000 m | 5. 00000 450. 00| 13. 16000 1184. 40| 11. 75000 1057. 50
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
STRAW BALE DI TCH CHECK [ [
0011 206-51215 33.000 nB8 | 200. 00000 6600. 00| 78. 40000 2587. 20| 235. 00000 7755. 00
EXCAVATI ON, X [ [ [
0012 206-51230 210.000 18 | 30. 00000 6300. 00| 15. 68000 3292. 80| 50. 00000 10500. 00
|



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 460 -2
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 641, 520. 32 ROUTE : CR 660E
CALL ORDER : 460 CONTRACT ID : B -24126-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- AS| DE
[ (1) 35-1310611 [ (2) 35-1385672 [ (3) 35-1801998
| ROBERTSON, DUNCAN, | NC. | FORCE CONSTRUCTI ON COMPANY, | CLR | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0013 211- 02050 218.000 18 | 20. 00000 4360. 00| 22. 96000 5005. 28| 24. 00000 5232. 00
B BORROW [ [ [
0014 211- 02060 260.200 18 | 20. 00000 5204. 00| 25. 76000 6702. 75| 35. 00000 9107. 00
B BORROW FOR STRUCTURE BACKFI LL [ [
0015 213-52830 19.400 n8 | 125. 00000 2425. 00| 84. 00000 1629. 60| 235. 00000 4559. 00
FLOMBLE MORTAR [ [ [
0016 303- 04056 60.000 My | 15. 00000 900. 00| 21. 00000 1260. 00| 44. 00000 2640. 00
COMPACTED AGGREGATE FOR BASE, 0, 73 [ [
0017 303-52308 882.700 My | 13. 00000 11475. 10| 16. 80000 14829. 36| 16. 00000 14123. 20
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [
0018 401- 04820 260.000 My | 63. 80000 16588. 00| 64. 96000 16889. 60| 61. 00000 15860. 00
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [
0019 401- 04821 120.000 My | 71. 50000 8580. 00| 72. 80000 8736. 00| 69. 00000 8280. 00
HVA SURFACE 9.5 mm LV, MAINLINE [ [
0020 404- 05514 166.000 nm2 | 12. 10000 2008. 60| 12. 32000 2045. 12| 12. 00000 1992. 00
SEAL COAT, 5 [ [ [
0021 405- 05518 1854.000 n2 | 0. 05000 92. 70| 0. 84000 1557. 36] 0. 75000 1390. 50
ASPHALT FOR PRI ME COAT [ [
0022 406- 05521 1842.000 n2 | 0. 28000 515. 76| 0. 28000 515, 76| 0. 25000 460. 50
ASPHALT FOR TACK COAT [ [
0023 501- 05090 128.800 n2 | 65. 00000 8372. 00| 61. 60000 7934. 08 70. 00000 9016. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
250 mm [ [ [
0024 601- 01522 4.000 EACH 1320. 00000 5280. 00| 1344. 00000 5376. 00| 1260. 00000 5040. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ [
0025 601- 01846 1.000 EACH| 1760. 00000 1760. 00| 1792. 00000 1792. 00| 1680. 00000 1680. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ [
CURVED, 3 [ [ [
0026 601- 06037 3.000 EACH 632. 50000 1897. 50| 644. 00000 1932. 00| 600. 00000 1800. 00
GUARDRAI L END TREATMENT, | | [ [
0027 601- 99105 60.960 m | 34.10000 2078. 74| 34. 72000 2116. 53] 33. 00000 2011. 68
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0028 602- 06729 6.000 EACH| 8. 00000 48. 00| 22. 40000 134. 40| 8. 00000 48. 00
BARRI ER DELI NEATOR | [ [
0029 603- 06042 110.000 m | 16. 50000 1815. 00| 18. 48000 2032. 80| 18. 00000 1980. 00
FENCE, BARBED W RE, 1220 nm [ [ [
0030 607- 06335 9.300 m | 100. 00000 930. 00| 35. 00000 325. 50| 240. 00000 2232. 00
PAVED SIDE DI TCH, A [ [
0031 610- 05527 79.800 My | 93. 50000 7461. 30| 95. 20000 7596. 96| 90. 00000 7182. 00
HVA FOR APPROACHES [ [
0032 611- 06497 2.000 EACH| 140. 00000 280. 00| 179. 20000 358. 40| 170. 00000 340. 00
|

MAI LBOX ASSEMBLY, SINGLE
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TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 641, 520. 32 ROUTE : CR 660E
CALL ORDER : 460 CONTRACT ID : B -24126-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- AS| DE
[ (1) 35-1310611 [ (2) 35-1385672 [ (3) 35-1801998
| ROBERTSON, DUNCAN, | NC. | FORCE CONSTRUCTI ON COMPANY, | CLR | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0033 615- 06490 14.000 EACH| 119. 90000 1678. 60| 122. 08000 1709. 12| 120. 00000 1680. 00
RI GHT OF WAY MARKER | [ [
0034 616- 02320 307.000 2 | 4. 00000 1228. 00| 2. 24000 687. 68| 3. 00000 921. 00
GEOTEXTI LES [ [ [
0035 616- 06405 158.000 My | 17. 00000 2686. 00| 18. 00000 2844. 00| 20. 75000 3278. 50
Rl PRAP, REVETMENT [ [ [
0036 616-51367 543.000 2 | 30. 00000 16290. 00| 33. 60000 18244. 80| 41. 50000 22534. 50
SLOPEWALL, CONCRETE, 100 mm [ [ [
0037 621- 01004 1.000 EACH| 715. 00000 715. 00| 728. 00000 728. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0038 621- 01743 25.000 kg | 14. 96000 374. 00| 15. 23000 380. 75| 14. 00000 350. 00
SEED M XTURE, GRASS, 2 [ [ [
0039 621- 06545 0.500 My | 599. 50000 299. 75| 610. 40000 305. 20| 600. 00000 300. 00
FERTI LI ZER [ [ [
0040 621- 06553 67.000 kg | 11. 72000 785. 24| 11. 93000 799. 31| 11. 25000 753. 75
SEED M XTURE, R [ [ [
0041 621- 06567 1.000 kL | 1. 10000 1. 10| 1. 12000 1.12| 1. 00000 1. 00
WATER [ [ [
0042 621- 06575 938.000 nm2 | 4. 02000 3770. 76| 4. 09000 3836. 42| 3. 65000 3423. 70
SODDI NG,  NURSERY [ [
0043 621- 98503 2.500 My | 566. 50000 1416. 25| 576. 80000 1442. 00| 540. 00000 1350. 00
MULCH MATERI AL [ [ [
0044 701-51195 68.000 m | 150. 00000 10200. 00| 94. 08000 6397. 44 135. 00000 9180. 00
PILE, STEEL H, HP 310 X 79 [ [ [
0045 701- 91792 8.000 EACH| 100. 00000 800. 00| 72. 80000 582. 40| 150. 00000 1200. 00
PILE TIP, STEEL H | [ [
0046 702-51005 134.700 18 | 400. 00000 53880. 00| 364. 00000 49030. 80| 410. 00000 55227. 00
CONCRETE, A, SUBSTRUCTURE [ [
0047 702-51015 43.200 nB8 | 400. 00000 17280. 00| 498. 40000 21530. 88| 370. 00000 15984. 00
CONCRETE, B, FOOTI NGS [ [ [
0048 702-51100 31.000 kg | 6. 00000 186. 00| 28. 00000 868. 00| 16. 00000 496. 00
DRAI N PI PE, CAST | RON, 150 mm [ [ [
0049 702-51110 146.000 kg | 5. 00000 730. 00| 16. 80000 2452, 80| 6. 00000 876. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | [ [
0050 703- 03622 78.000 EACH| 13. 00000 1014. 00| 16. 80000 1310. 40| 19. 00000 1482. 00

TI E BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED

0051 703-90976 8790. 000 kg 1. 15000 10108. 50| 1. 14000 10020. 60| 1. 45000 12745. 50
0052 703-96177 29742. 000 kg 1. 30000 38664. 60| 1. 21000 35987. 82| 1. 66000 49371.72

REI NFORCI NG STEEL, EPOXY COATED, GRADE

|

REI NFORCI NG STEEL, GRADE 60 | | [
[
[

60
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TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 641, 520. 32 ROUTE : CR 660E
CALL ORDER : 460 CONTRACT ID : B -24126-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- AS| DE
[ (1) 35-1310611 [ (2) 35-1385672 [ (3) 35-1801998
| ROBERTSON, DUNCAN, | NC. | FORCE CONSTRUCTI ON COMPANY, | CLR | NC.
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0053 704- 51002 151.200 18 | 500. 00000 75600. 00| 476. 00000 71971. 20| 545, 00000 82404. 00
CONCRETE, C, SUPERSTRUCTURE [ [
0054 706- 05732 4.000 EACH 1100. 00000 4400. 00| 1680. 00000 6720. 00| 1275. 00000 5100. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [
0055 706- 51020 28.600 n8 | 500. 00000 14300. 00| 420. 00000 12012. 00| 500. 00000 14300. 00
CONCRETE, C, RAILING [ [
0056 707-51045 LUMP|  70000. 00000 70000.00]  84560. 00000 84560. 00|  88000. 00000 88000. 00
CONCRETE STRUCTURAL MEMBERS [ [
0057 709-51821 LUMP| 6000. 00000 6000. 00| 3830. 40000 3830. 40| 3000. 00000 3000. 00
SURFACE SEAL [ [ [
0058 715- 05021 62.000 m | 50. 00000 3100. 00| 49. 28000 3055. 36| 32. 00000 1984. 00
Pl PE, TYPE 3, ClRCULAR 375 mm [ [ [
0059 715- 05123 23.000 m | 90. 00000 2070. 00| 72. 80000 1674. 40| 99. 00000 2277.00
PI PE, TYPE 1, ClRCULAR 600 mm [ [ [
0060 715- 05168 4.000 m | 50. 00000 200. 00| 35. 84000 143. 36| 143. 00000 572. 00
PI PE, TYPE 3, ClRCULAR 300 mm [ [ [
0061 715- 05407 26.000 m | 4. 00000 104. 00| 11. 20000 291. 20| 11. 00000 286. 00
Pl PE, END BENT DRAIN, 150 mm [ [ [
0062 715- 46005 8.000 EACH| 225. 00000 1800. 00| 252. 00000 2016. 00| 125. 00000 1000. 00
Pl PE END SECTION, 375 nm | [ [
0063 715- 46020 2.000 EACH 300. 00000 600. 00| 347. 20000 694. 40| 215. 00000 430. 00
Pl PE END SECTI ON, 600 nm | [ [
0064 720- 45025 1.000 EACH| 1500. 00000 1500. 00| 1120. 00000 1120. 00| 1500. 00000 1500. 00
I NLET, D6 | [ [
0065 801- 04308 4.000 EACH 407. 00000 1628. 00| 511. 84000 2047. 36 400. 00000 1600. 00
ROAD CLOSURE S| GN ASSEMBLY | [ [
0066 801- 06605 8.000 EACH| 165. 00000 1320. 00| 86. 24000 689. 92| 160. 00000 1280. 00
BARRI CADE, I11A | [ [
0067 801- 06606 8.000 EACH| 176. 00000 1408. 00| 128. 80000 1030. 40| 170. 00000 1360. 00
BARRI CADE, |11B | [ [
0068 801- 06625 4.000 EACH 121. 00000 484. 00| 126. 56000 506. 24| 125. 00000 500. 00
DETOUR ROUTE MARKER ASSEMBLY | [ [
0069 801- 06640 4.000 EACH 154. 00000 616. 00| 238. 56000 954. 24| 175. 00000 700. 00
CONSTRUCTI ON SI GN, A | [
0070 801- 06775 LUMP| 2500. 00000 2500. 00| 8400. 00000 8400. 00| 1900. 00000 1900. 00
MAI NTAI NI NG TRAFFI C [ [
SECTI ON TOTALS | $ 608, 953. 50| $ 663, 393. 76 $  672,074.05
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 608, 953. 50| $ 663, 393. 76| $ 672,074. 05
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TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 641, 520. 32 ROUTE : CR 660E
CALL ORDER : 460 CONTRACT ID : B -24126-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- AS| DE
| (4) 35-1111003 | (5) 35-2040801 | (6) 35-0906416
| Wil TE CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTRUCTI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

SECTI ON 0001 BRI DGE REPLACEMENT

I I
0001 105-06790 10. 000 MOSs | 1300. 00000 13000. 00| 2000. 00000 20000. 00| 1046. 50000 10465. 00

FI ELD OFFI CE, 27.9 2 [ [ [

0002 105- 06845 LUMP|  10500. 00000 10500. 00|  15000. 00000 15000. 00|  11297. 48000 11297. 48
CONSTRUCTI ON ENGI NEERI NG [ [

0003 110- 01001 LUMP|  33500. 00000 33500. 00|  36000. 00000 36000. 00|  42655. 79000 42655. 79
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [

0004 201-52370 LUMP|  25000. 00000 25000. 00|  14000. 00000 14000.00]  10208. 66000 10208. 66
CLEARI NG RI GHT OF WAY [ [ [

0005 202- 01261 1.000 EACH| 1000. 00000 1000. 00| 1500. 00000 1500. 00| 520. 85000 520. 85
TESTI NG FOR ASBESTOS | [ [

0006 202- 02286 1.000 EACH  19125. 00000 19125.00]  18000. 00000 18000. 00|  38288. 82000 38288. 82
PRESENT STRUCTURE, REMOVE | [ [

0007 203- 02000 4076.000 18 15. 27000 62240. 52| 12. 90000 52580. 40| 13. 48000 54944. 48
EXCAVATI ON,  COVMON [ [

0008 203- 02010 157.000 n8 15. 27000 2397. 39 75. 00000 11775. 00| 74. 93000 11764. 01
EXCAVATI ON, ROCK [ [

0009 203- 02070 2724.000 n8 15. 27000 41595. 48] 14. 35000 39089. 40| 16. 01000 43611. 24
BORROW [ [

0010 205- 02229 90.000 m 12. 95000 1165. 50| 11. 75000 1057. 50| 11. 48000 1033. 20

TEMPORARY ERCSI ON AND SEDI MENT CONTROL,
STRAW BALE DI TCH CHECK

|
|
|
|
|
|
|
|
0011 206-51215 33.000 nB8 | 290. 00000 9570. 00| 100. 00000 3300. 00| 292. 08000 9638. 64
EXCAVATI ON, X [ [ [
0012 206- 51230 210.000 18 | 72. 00000 15120. 00| 35. 00000 7350. 00| 48. 68000 10222. 80
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | [ [
0013 211- 02050 218.000 18 | 32. 40000 7063. 20| 30. 00000 6540. 00| 42.91000 9354. 38
B BORROW [ [ [
0014 211- 02060 260.200 18 | 36. 30000 9445, 26| 40. 00000 10408. 00| 42.91000 11165. 18
B BORROW FOR STRUCTURE BACKFI LL [ [
0015 213-52830 19.400 n8 | 128. 00000 2483. 20| 200. 00000 3880. 00| 205. 38000 3984. 37
FLOMBLE MORTAR [ [ [
0016 303- 04056 60.000 My | 23. 80000 1428. 00| 25. 00000 1500. 00| 39. 97000 2398. 20
COMPACTED AGGREGATE FOR BASE, 0, 73 [ [
0017 303-52308 882.700 My | 16. 85000 14873. 50| 15. 00000 13240. 50| 15. 63000 13796. 60
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [
0018 401- 04820 260.000 My | 61. 00000 15860. 00| 58. 00000 15080. 00| 60. 46000 15719. 60
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [
0019 401- 04821 120.000 My | 68. 00000 8160. 00| 65. 00000 7800. 00| 67. 75000 8130. 00
|

HVA SURFACE 9.5 mm LV, MAI NLI NE



ENG NEER' S ESTI MATE: $
CALL ORDER : 460
LETTI NG DATE :

SET- ASI DE :

641, 520. 32

04/20/99 10: 00 AM

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 460 -6
TABULATI ON OF BI DS
ROUTE : CR 660E
CONTRACT ID : B -24126-A COUNTI ES : GREENE
DI STRI CT VI NCENNES DI STRI CT

LINE NO / | TEM CODE / ALT

| TEM DESCR! PTI ON QUANTI TY [

0020 404- 05514 166.000 n2 |
SEAL COAT, 5 [

0021 405- 05518 1854.000 n2 |
ASPHALT FOR PRI ME COAT

0022 406- 05521 1842.000 n2 |
ASPHALT FOR TACK COAT

0023 501- 05090 128.800 n2 |
CEMENT CONCRETE PAVEMENT, REI NFORCED,
250 mm [

0024 601- 01522 4.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB |

0025 601- 01846 1.000 EACH
GUARDRAI L TERM NAL SYSTEM W BEAM |
CURVED, 3 [

0026 601- 06037 3.000 EACH
GUARDRAI L END TREATMENT, | |

0027 601- 99105 60.960 m |
GUARDRAI L, W BEAM 1.905 m SPACI NG

0028 602- 06729 6.000 EACH
BARRI ER DELI NEATOR |

0029 603- 06042 110.000 m |
FENCE, BARBED W RE, 1220 nm [

0030 607- 06335 9.300 m |
PAVED SIDE DI TCH, A [

0031 610- 05527 79.800 My
HVA FOR APPROACHES

0032 611- 06497 2.000 EACH
MAI LBOX ASSEMBLY, Sl NGLE

0033 615- 06490 14.000 EACH
RI GHT OF WAY MARKER |

0034 616- 02320 307.000 2 |
GEOTEXTI LES

0035 616- 06405 158.000 My
Rl PRAP, REVETMENT [

0036 616-51367 543.000 2 |
SLOPEWALL, CONCRETE, 100 mm [

0037 621- 01004 1.000 EACH
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG

0038 621- 01743 25.000 kg

|

SEED M XTURE, GRASS, 2

(4) 35-1111003

WHI TE CONSTRUCTI ON, | NC.
UNI T PRI CE AI\/DJNTI
T 2o 1es2.00)
0. 78000 1446 lZI
0. 26000 478 92I
60. 00000 7728. OOI
|
1260. 00000 5040. 00|
1700. 00000 1700. OOI
|
605. 00000 1815. 00|
33. 00000 2011. 68I
8. 00000 48. OOI
17. 50000 1925. OOI
100. 00000 930. OOI
89. 00000 7102. ZOI
170. 00000 340. OOI
125. 00000 1750. OOI
3. 36000 1031. 52I
23. 19000 3664. OZI
53. 00000 28779. OOI
710. 00000 710. OOI
|
15. 00000 375. 00|

(5) 35-2040801

|
AMOUNT

UNI T PRI CE
o000 1s26.00)
0. 75000 1390 SOI
0. 25000 460 SOI
50. 00000 6440. OOI
|
1200. 00000 4800. 00|
1600. 00000 1600. OOI
|
575. 00000 1725. 00|
31. 00000 1889. 76I
10. 00000 60. OOI
16. 50000 1815. OOI
150. 00000 1395. OOI
85. 00000 6783. OOI
300. 00000 600. OOI
109. 00000 1526. OOI
4. 00000 1228. OOI
20. 00000 3160. OOI
45. 00000 24435. OOI
650. 00000 650. OOI
|
13. 60000 340. 00|

(6) 35-0906416

| GOHVANN ASPHALT & CONSTRUCTI | WEDDLE BROTHERS CONSTRUCTI ON

UNI T PRI CE AMOUNT
1146000  1902.36

0. 79000 1464. 66

0. 26000 478.92

68. 00000 8758. 40
1250. 04000 5000. 16
1666. 72000 1666. 72
598. 98000 1796. 94
32. 28000 1967. 79

8. 33000 49. 98

17. 19000 1890. 90
235. 32000 2188. 48
88. 56000 7067. 09
166. 67000 333. 34
113. 55000 1589. 70

5. 93000 1820. 51

33. 79000 5338. 82

55. 05000 29892. 15
677.11000 677.11
14. 18000 354. 50
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TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 641, 520. 32 ROUTE : CR 660E
CALL ORDER : 460 CONTRACT ID : B -24126-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- AS| DE
| (4) 35-1111003 | (5) 35-2040801 | (6) 35-0906416
| Wil TE CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTRUCTI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0039 621- 06545 0.500 My | 600. 00000 300. 00| 545, 00000 272. 50| 567. 20000 283. 60
FERTI LI ZER [ [ [
0040 621- 06553 67.000 kg | 11. 75000 787. 25| 10. 65000 713. 55| 11. 13000 745. 71
SEED M XTURE, R [ [ [
0041 621- 06567 1.000 kL | 1. 00000 1. 00| 1. 00000 1. 00| 0. 28000 0.28
WATER [ [ [
0042 621- 06575 938.000 nm2 | 5. 00000 4690. 00| 3. 65000 3423. 70| 3. 82000 3583. 16
SODDI NG,  NURSERY [ [
0043 621- 98503 2.500 My | 575. 00000 1437. 50| 515. 00000 1287. 50| 538. 22000 1345. 55
MULCH MATERI AL [ [ [
0044 701-51195 68.000 m | 173. 00000 11764. 00| 150. 00000 10200. 00| 132. 15000 8986. 20
PILE, STEEL H, HP 310 X 79 [ [ [
0045 701- 91792 8.000 EACH| 95. 00000 760. 00| 125. 00000 1000. 00| 86. 40000 691. 20
PILE TIP, STEEL H | [ [
0046 702-51005 134.700 18 | 492. 00000 66272. 40| 550. 00000 74085. 00| 663. 61000 89388. 27
CONCRETE, A, SUBSTRUCTURE [ [
0047 702-51015 43.200 n8 | 404. 00000 17452. 80| 400. 00000 17280. 00| 1507. 01000 65102. 83
CONCRETE, B, FOOTI NGS [ [ [
0048 702-51100 31.000 kg | 9. 29000 287. 99| 15. 00000 465. 00| 10. 93000 338. 83
DRAI N PI PE, CAST | RON, 150 mm [ [ [
0049 702-51110 146.000 kg | 4. 41000 643. 86| 6. 50000 949. 00| 6. 06000 884. 76
GRATES, BASINS, AND FI TTINGS, CAST |RON | [ [
0050 703- 03622 78.000 EACH| 16. 65000 1298. 70| 15. 00000 1170. 00| 12. 52000 976. 56

TI E BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED

|

0051 703- 90976 8790.000 kg | 1. 27000 11163. 30| 1. 20000 10548. 00| 1. 19000 10460. 10
REI NFORCI NG STEEL, GRADE 60 [ [ [

0052 703- 96177 29742.000 kg | 1. 30000 38664. 60| 1. 45000 43125. 90| 1. 37000 40746. 54
REI NFORCI NG STEEL, EPOXY COATED, GRADE | [ [
60 | | |

0053 704- 51002 151.200 18 | 630. 00000 95256. 00| 575. 00000 86940. 00| 728. 17000 110099. 30
CONCRETE, C, SUPERSTRUCTURE [ [

0054 706- 05732 4.000 EACH 1175. 00000 4700. 00| 1500. 00000 6000. 00| 1304. 93000 5219. 72
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, T | [

0055 706- 51020 28.600 n8 | 600. 00000 17160. 00| 600. 00000 17160. 00| 499. 16000 14275. 98
CONCRETE, C, RAILING [ [

0056 707-51045 LUMP|  73000. 00000 73000.00]  90000. 00000 90000. 00|  80624. 65000 80624. 65
CONCRETE STRUCTURAL MEMBERS [ [

0057 709-51821 LUMP| 3700. 00000 3700. 00| 3550. 00000 3550.00|  10208. 66000 10208. 66
SURFACE SEAL [ [ [

0058 715- 05021 62.000 m | 69. 91000 4334. 42| 81. 00000 5022. 00| 111. 88000 6936. 56

PI PE, TYPE 3, ClRCULAR, 375 mm | | |
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ENG NEER S ESTIMATE: $ 641, 520. 32 ROUTE : CR 660E
CALL ORDER : 460 CONTRACT ID : B -24126-A COUNTI ES : GREENE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- AS| DE
| (4) 35-1111003 | (5) 35-2040801 | (6) 35-0906416
| Wil TE CONSTRUCTI ON, | NC. | GOHVANN ASPHALT & CONSTRUCTI | WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0059 715- 05123 23.000 m | 166. 82000 3836. 86| 107. 00000 2461. 00| 213. 09000 4901. 07
PI PE, TYPE 1, ClRCULAR 600 mm [ [ [
0060 715- 05168 4.000 m | 106. 96000 427. 84 72. 00000 288. 00| 237. 08000 948. 32
PI PE, TYPE 3, ClRCULAR 300 mm [ [ [
0061 715- 05407 26.000 m | 19. 68000 511. 68| 31. 00000 806. 00| 0. 03000 0.78
Pl PE, END BENT DRAIN, 150 mm [ [ [
0062 715- 46005 8.000 EACH| 145. 00000 1160. 00| 250. 00000 2000. 00| 161. 87000 1294. 96
Pl PE END SECTION, 375 nm | [ [
0063 715- 46020 2.000 EACH 260. 00000 520. 00| 425. 00000 850. 00| 219. 11000 438. 22
Pl PE END SECTI ON, 600 nm | [ [
0064 720- 45025 1.000 EACH| 1936. 00000 1936. 00| 1600. 00000 1600. 00| 1596. 80000 1596. 80
I NLET, D6 | [ [
0065 801- 04308 4.000 EACH 500. 00000 2000. 00| 250. 00000 1000. 00| 385. 43000 1541. 72
ROAD CLOSURE S| GN ASSEMBLY | [ [
0066 801- 06605 8.000 EACH| 85. 00000 680. 00| 100. 00000 800. 00| 156. 26000 1250. 08
BARRI CADE, |11A | [ [
0067 801- 06606 8.000 EACH| 125. 00000 1000. 00| 150. 00000 1200. 00| 166. 67000 1333. 36
BARRI CADE, |11B | [ [
0068 801- 06625 4.000 EACH 125. 00000 500. 00| 100. 00000 400. 00| 114. 59000 458. 36
DETOUR ROUTE MARKER ASSEMBLY | [ [
0069 801- 06640 4.000 EACH 250. 00000 1000. 00| 100. 00000 400. 00| 145. 84000 583. 36
CONSTRUCTI ON SI GN, A | [
0070 801- 06775 LUMP| 7700. 00000 7700.00]  15000. 00000 15000. 00| 4645. 48000 4645. 48
MAI NTAI NI NG TRAFFI C [ [
SECTI ON TOTALS | $  737,339.71] $ 740,222 71| $ 853, 328.80
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 737, 339. 71| $ 740, 222. 71| $ 853, 328. 80




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 470 -1
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 640, 927. 20 ROUTE : GERMANTOWN ROAD
CALL ORDER : 470 CONTRACT ID : B -24301-A COUNTI ES : WAYNE
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TI ME : 11/05/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 9989(023)
SET- ASI DE :

VENDOR RANKI NG :

COWACTED AGGREGATE FOR BASE, 0, 53

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1385672 FORCE CONSTRUCTI ON COVPANY, | NC. $ 591, 565.52 100. 0000%
2 35-1310611 ROBERTSON, DUNCAN, | NC. CONDI TI ONAL $  596,082.13 100. 7635%
3 35-1549010 MCALI STER EXCAVATI NG COMPANY, | NC. CONDI TI ONAL $ 612, 088.33 103. 4692%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $  675,022.43 114. 1078%
[ (1) 35-1385672 [(2) 35-1310611 [ (3) 35-1549010
| FORCE CONSTRUCTI ON COMPANY, | ROBERTSON, DUNCAN, | NC. | MCALI STER EXCAVATI NG COVPANY
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
SECTI ON 0001 BRI DGE REPLACEMENT
| | |
0001 105- 06790 8.000 MS | 1232. 00000 9856. 00| 1300. 00000 10400. 00| 1400. 00000 11200. 00
FI ELD OFFI CE, 27.9 2 [ [ [
0002 105- 06845 LUMP|  13440. 00000 13440. 00| 6000. 00000 6000. 00| 6500. 00000 6500. 00
CONSTRUCTI ON ENGI NEERI NG [ [
0003 110- 01001 LUMP|  41552. 00000 41552.00]  30000. 00000 30000. 00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 201-52370 LUMP|  20720. 00000 20720. 00| 9000. 00000 9000. 00|  10000. 00000 10000. 00
CLEARI NG RI GHT OF WAY [ [ [
0005 202- 01261 1.000 EACH| 1680. 00000 1680. 00| 1000. 00000 1000. 00| 750. 00000 750. 00
TESTI NG FOR ASBESTOS | [ [
0006 202- 02286 1.000 EACH  64064. 00000 64064.00]  40000. 00000 40000. 00|  21000. 00000 21000. 00
PRESENT STRUCTURE, REMOVE | [ [
0007 203- 02000 847.000 n8 | 13. 44000 11383. 68| 10. 00000 8470. 00| 8. 50000 7199. 50
EXCAVATI ON,  COVMON [ [ [
0008 203- 02070 4863.000 18 | 11. 20000 54465. 60| 12. 00000 58356. 00| 10. 50000 51061. 50
BORROW [ [ [
0009 203-51223 60.000 n8 | 12. 32000 739. 20| 10. 00000 600. 00| 31. 00000 1860. 00
EXCAVATI ON, WATERWAY [ [ [
0010 205- 02224 849.000 m | 6. 33000 5374. 17| 3. 00000 2547. 00| 6. 25000 5306. 25
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | [ [
PERI METER PROTECTI ON [ [ [
0011 206-51220 184.000 18 | 16. 80000 3091. 20| 100. 00000 18400. 00| 275. 00000 50600. 00
EXCAVATI ON, VET [ [ [
0012 213-52830 36.000 nB8 | 84. 00000 3024. 00| 100. 00000 3600. 00| 160. 00000 5760. 00
FLOMBLE MORTAR [ [ [
0013 303-52308 1026.000 My | 15. 68000 16087. 68| 14. 00000 14364. 00| 14. 00000 14364. 00
|
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ENG NEER S ESTIMATE: $ 640, 927. 20 ROUTE : GERMANTOMN ROAD
CALL ORDER : 470 CONTRACT 1D : B -24301-A COUNTI ES : WAYNE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-1385672 [(2) 35-1310611 [ (3) 35-1549010
| FORCE CONSTRUCTI ON COMPANY, | ROBERTSON, DUNCAN, | NC. | MCALI STER EXCAVATI NG COVPANY
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0014 303- 52309 209.000 My | 18. 98000 3966. 82| 18. 65000 3897. 85| 19. 00000 3971. 00
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | [
0015 402- 05474 340.000 My | 40. 32000 13708. 80| 39. 60000 13464. 00| 44. 00000 14960. 00
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [ [
0016 402- 05477 153.000 My | 51. 52000 7882. 56| 50. 60000 7741. 80| 49. 00000 7497. 00
HVA SURFACE 9.5 mm MAI NLI NE [ [
0017 402- 05481 117.000 My | 54. 88000 6420. 96| 53. 90000 6306. 30| 61. 00000 7137. 00
HVA BASE 25.0 mm SHOULDER [ [
0018 405- 05518 2638.000 n2 | 0. 67000 1767. 46 0. 05000 131. 90| 1. 00000 2638. 00
ASPHALT FOR PRI ME COAT [ [
0019 406- 05521 2038.000 n2 | 0. 06000 122. 28| 0. 06000 122. 28| 0. 20000 407. 60
ASPHALT FOR TACK COAT [ [
0020 407- 04348 649.000 nm2 | 3. 36000 2180. 64 3. 30000 2141. 70| 3. 50000 2271. 50
SEAL COAT, 2 [ [ [
0021 501- 05090 148.000 nm2 | 61. 60000 9116. 80| 60. 00000 8880. 00| 56. 00000 8288. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
250 mm [ [ [
0022 601- 02354 4.000 EACH 336. 00000 1344. 00| 352. 00000 1408. 00| 370. 00000 1480. 00
GUARDRAI L TRANSI TI ON, WI | [ [
0023 601- 06037 4.000 EACH 604. 80000 2419. 20| 572. 00000 2288. 00| 625. 00000 2500. 00
GUARDRAI L END TREATMENT, | | [ [
0024 601- 99105 183.000 m | 32. 48000 5943. 84| 33. 00000 6039. 00| 35. 00000 6405. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0025 615- 06490 18.000 EACH| 115. 36000 2076. 48] 104. 50000 1881. 00| 105. 00000 1890. 00
RI GHT OF WAY MARKER | [ [
0026 615- 06505 2.000 EACH 358. 40000 716. 80| 400. 00000 800. 00| 365. 00000 730. 00
MONUMENT, B | [ [
0027 615- 92498 1.000 EACH| 56. 00000 56. 00| 100. 00000 100. 00| 400. 00000 400. 00
BENCH MARK | [ [
0028 616- 02320 591.000 nm2 | 2. 24000 1323. 84 3. 50000 2068. 50| 2. 00000 1182. 00
GEOTEXTI LES [ [ [
0029 616- 03472 566.000 My | 22. 40000 12678. 40| 20. 00000 11320. 00| 18. 50000 10471. 00
Rl PRAP, REVETMENT 450 nm [ [ [
0030 621- 01004 1.000 EACH| 728. 00000 728. 00| 935. 00000 935. 00| 900. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [
SEEDI NG [ [ [
0031 621- 01620 7097.000 n2 | 0. 55000 3903. 35| 0. 50000 3548. 50| 0. 50000 3548. 50
MULCHED SEEDI NG, LEGUME, 1 [ [ [
0032 622-52436 2.000 EACH 24. 64000 49. 28] 22. 00000 44. 00| 25. 00000 50. 00
SIGN, DO NOT MOW OR SPRAY | [ [
0033 622- 91786 35.000 EACH| 11. 76000 411. 60| 11. 00000 385. 00| 12. 00000 420. 00
|

SEEDLI NG
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ENG NEER S ESTIMATE: $ 640, 927. 20 ROUTE : GERMANTOMN ROAD
CALL ORDER : 470 CONTRACT 1D : B -24301-A COUNTI ES : WAYNE
LETTI NG DATE : 04/20/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- AS| DE
[ (1) 35-1385672 [(2) 35-1310611 [ (3) 35-1549010
| FORCE CONSTRUCTI ON COMPANY, | ROBERTSON, DUNCAN, | NC. | MCALI STER EXCAVATI NG COVPANY
LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0034 622- 98200 4.000 EACH| 24. 64000 98. 56| 22. 00000 88. 00| 25. 00000 100. 00
SIGN, DO NOT DI STURB | [ [
0035 701- 04576 685.300 m 28. 00000 19188. 40| 70. 00000 47971. 00| 104. 00000 71271. 20

Pl LE, CONCRETE, STEEL SHELL ENCASED,
7.9 mm 356 mm

|
|

0036 702-51005 79.800 n8 | 330. 40000 26365. 92| 500. 00000 39900. 00| 416. 00000 33196. 80
CONCRETE, A, SUBSTRUCTURE [ [

0037 702-51015 36.200 nB8 | 302. 40000 10946. 88| 500. 00000 18100. 00| 395. 00000 14299. 00
CONCRETE, B, FOOTI NGS [ [ [

0038 703- 90976 7168.000 kg | 1. 12000 8028. 16| 1. 15000 8243. 20| 1. 21000 8673. 28
REI NFORCI NG STEEL, GRADE 60 [ [ [

0039 703- 96177 17720.000 kg | 1. 25000 22150. 00| 1. 30000 23036. 00| 1. 36000 24099. 20
REI NFORCI NG STEEL, EPOXY COATED, GRADE | [ [
60 | | |

0040 704- 51002 130.700 18 | 442. 40000 57821. 68| 500. 00000 65350. 00| 450. 00000 58815. 00
CONCRETE, C, SUPERSTRUCTURE [ [

0041 706- 02686 121.000 m | 129. 92000 15720. 32| 117. 70000 14241. 70| 84. 00000 10164. 00
BRI DGE RAI LING, SL1 [ [ [

0042 707-51045 LUMP|  91280. 00000 91280.00]  92500. 00000 92500.00]  90000. 00000 90000. 00
CONCRETE STRUCTURAL MEMBERS [ [

0043 709-51821 LUMP| 8960. 00000 8960. 00| 5000. 00000 5000. 00| 3600. 00000 3600. 00
SURFACE SEAL [ [ [

0044 711- 02707 8.000 EACH| 280. 00000 2240. 00| 50. 00000 400. 00| 100. 00000 800. 00
ANCHOR PLATE | [

0045 726- 93524 8.000 EACH| 224. 00000 1792. 00| 200. 00000 1600. 00| 100. 00000 800. 00
BEARI NG ASSEMBLY, | | [ [

0046 801- 04308 4.000 EACH 496. 16000 1984. 64 220. 00000 880. 00| 220. 00000 880. 00
ROAD CLOSURE S| GN ASSEMBLY | [ [

0047 801- 06605 6.000 EACH| 106. 40000 638. 40| 110. 00000 660. 00| 110. 00000 660. 00
BARRI CADE, I11A | [ [

0048 801- 06640 8.000 EACH| 106. 40000 851. 20| 105. 00000 840. 00| 110. 00000 880. 00
CONSTRUCTI ON SI GN, A | [

0049 804- 06770 2.000 EACH| 20. 16000 40. 32| 16. 00000 32. 00| 18. 00000 36. 00
DELI NEATOR POST | [ [

0050 808- 06713 820.000 m | 0. 71000 582. 20| 0. 61000 500. 20| 0. 65000 533. 00
LINE, PAINT, SOLID, WHI TE, 100 mm [ [ [

0051 808- 06714 820.000 m | 0. 71000 582. 20| 0. 61000 500. 20| 0. 65000 533. 00
LINE, PAINT, SOLID, YELLOW 100 nm [ [ [

SECTI ON TOTALS | $ 591, 565. 52| $ 596, 082. 13| $ 612, 088.33
------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -

CONTRACT TOTALS | $ 591, 565. 52| $ 596, 082. 13| $ 612, 088. 33
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ENG NEER' S ESTI MATE: $ 640, 927. 20 ROUTE : GERMANTOWN ROAD
CALL ORDER : 470 CONTRACT ID : B -24301-A COUNTI ES : WAYNE
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-1128289

| BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT

UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105- 06790 8.000 MS | 1000. 00000 8000. 00|
FI ELD OFFI CE, 27.9 2 [ [
0002 105- 06845 LUMP| 6200. 00000 6200. 00|
CONSTRUCTI ON ENGI NEERI NG [ [
0003 110- 01001 LUMP|  34125. 00000 34125. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [
0004 201-52370 LUMP|  10250. 00000 10250. 00|
CLEARI NG RI GHT OF WAY [ [
0005 202- 01261 1.000 EACH| 500. 00000 500. 00|
TESTI NG FOR ASBESTOS | [
0006 202- 02286 1.000 EACH  77350.00000 77350. 00|
PRESENT STRUCTURE, REMOVE | [
0007 203- 02000 847.000 nB 10. 00000 8470. 00|
EXCAVATI ON,  COVMON [
0008 203- 02070 4863.000 18 10. 00000 48630. 00|
BORROW [
0009 203-51223 60.000 nB 10. 00000 600. 00|
EXCAVATI ON, WATERWAY [
0010 205- 02224 849.000 m 5. 75000 4881. 75|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL,
PERI METER PROTECTI ON

|

|

|

|

|

|

|

|
0011 206-51220 184.000 18 | 275. 00000 50600. 00|
EXCAVATI ON, VET [ [
0012 213-52830 36.000 nB8 | 120. 00000 4320. 00|
FLOMBLE MORTAR [ [
0013 303- 52308 1026.000 My | 13. 25000 13594, 50|
COMPACTED AGGREGATE FOR BASE, 0, 53 [ [
0014 303- 52309 209.000 My | 18. 00000 3762. 00|
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | [
0015 402- 05474 340.000 My | 40. 00000 13600. 00|
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE [ [
0016 402- 05477 153.000 My | 51. 00000 7803. 00|
HVA SURFACE 9.5 mm MAI NLI NE [ [
0017 402- 05481 117.000 My | 55. 00000 6435. 00|
HVA BASE 25.0 mm SHOULDER [ [
0018 405- 05518 2638.000 n2 | 0. 70000 1846. 60|
ASPHALT FOR PRI ME COAT [ [
0019 406- 05521 2038.000 n2 | 0. 06000 122. 28|

|

ASPHALT FOR TACK COAT
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ENG NEER' S ESTI MATE: $ 640, 927. 20 ROUTE : GERMANTOWN ROAD
CALL ORDER : 470 CONTRACT ID : B -24301-A COUNTI ES : WAYNE
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-1128289

| BEATY CONSTRUCTI ON, | NC.
LINE NO / | TEM CODE / ALT [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT

Pl LE, CONCRETE, STEEL SHELL ENCASED,
7.9 mm 356 mm

UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

------------------------------------------ e m e e e e e e e e e e e e e m e e m e e e m e m e e e e m e e m e e m e o -
0020 407- 04348 649.000 n2 | 3. 25000 2109. 25 |
SEAL COAT, 2 [ [ [
0021 501- 05090 148.000 2 | 55. 00000 8140. 00| [
CEMENT CONCRETE PAVEMENT, REI NFORCED, | [ [
250 mm [ [ [
0022 601- 02354 4.000 EACH 300. 00000 1200. 00| [
GUARDRAI L TRANSI TI ON, WI | [ [
0023 601- 06037 4.000 EACH 540. 00000 2160. 00| [
GUARDRAI L END TREATMENT, | | [ [
0024 601- 99105 183.000 m | 29. 00000 5307. 00| [
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ [
0025 615- 06490 18.000 EACH| 103. 00000 1854. 00| [
RI GHT OF WAY MARKER | [ [
0026 615- 06505 2.000 EACH 320. 00000 640. 00| [
MONUMENT, B | [ [
0027 615- 92498 1.000 EACH| 750. 00000 750. 00| [
BENCH MARK | [ [
0028 616- 02320 591.000 nm2 | 2. 25000 1329. 75| [
GEOTEXTI LES [ [ [
0029 616- 03472 566.000 My | 27.50000 15565. 00| [
Rl PRAP, REVETMENT 450 nm [ [ [
0030 621- 01004 1.000 EACH| 875. 00000 875. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ [
SEEDI NG [ [ [
0031 621- 01620 7097.000 n2 | 0. 50000 3548. 50| [
MULCHED SEEDI NG, LEGUME, 1 [ [ [
0032 622-52436 2.000 EACH 28. 00000 56. 00| [
SIGN, DO NOT MOW OR SPRAY | [ [
0033 622-91786 35.000 EACH| 11. 50000 402. 50| [
SEEDLI NG | [ [
0034 622- 98200 4.000 EACH 28. 00000 112. 00| [
SIGN, DO NOT DI STURB | [ [
0035 701- 04576 685.300 m | 79. 00000 54138. 70| [
| |
0036 702-51005 79.800 n8 | 650. 00000 51870. 00| [
CONCRETE, A, SUBSTRUCTURE [ [ [
0037 702-51015 36.200 nB8 | 400. 00000 14480. 00| [
CONCRETE, B, FOOTI NGS [ [ [
0038 703- 90976 7168.000 kg | 1. 05000 7526. 40| [
| |

RElI NFORCI NG STEEL, GRADE 60



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/27/99
PAGE : 470 -6
TABULATI ON OF BI DS

ENG NEER' S ESTI MATE: $ 640, 927. 20 ROUTE : GERMANTOWN ROAD
CALL ORDER : 470 CONTRACT ID : B -24301-A COUNTI ES : WAYNE
LETTI NG DATE : 04/20/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET- ASI DE :

| (4) 35-1128289 |

| BEATY CONSTRUCTI ON, | NC. [

LINE NO / | TEM CODE / ALT [ [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT

+

LI NE, PAINT, SOLID, YELLOWN 100 nm
SECTI ON TOTALS

UNIT PRI CE AMOUNT
__________________________________________ B
0039 703- 96177 17720.000 kg | 1. 20000 21264. 00| |
REI NFORCI NG STEEL, EPOXY COATED, GRADE | [ [
60 | | |
0040 704- 51002 130.700 18 | 550. 00000 71885. 00|
CONCRETE, C, SUPERSTRUCTURE [ [
0041 706- 02686 121.000 m | 116. 00000 14036. 00| [
BRI DGE RAI LING, SL1 [ [ [
0042 707-51045 LUMP|  82554. 00000 82554. 00| [
CONCRETE STRUCTURAL MEMBERS [ [
0043 709-51821 LUMP| 2800. 00000 2800. 00| [
SURFACE SEAL [ [ [
0044 711- 02707 8.000 EACH| 100. 00000 800. 00| [
ANCHOR PLATE | [
0045 726- 93524 8.000 EACH| 575. 00000 4600. 00| [
BEARI NG ASSEMBLY, | | [ [
0046 801- 04308 4.000 EACH 225. 00000 900. 00| [
ROAD CLOSURE S| GN ASSEMBLY | [ [
0047 801- 06605 6.000 EACH| 125. 00000 750. 00| [
BARRI CADE, I11A | [ [
0048 801- 06640 8.000 EACH| 100. 00000 800. 00| [
CONSTRUCTI ON SI GN, A | [
0049 804- 06770 2.000 EACH 18. 00000 36. 00| [
DELI NEATOR POST | [ [
0050 808- 06713 820.000 m 0. 88000 721. 60| [
LINE, PAINT, SOLID, WHI TE, 100 mm [ [
|
|

|

0051 808- 06714 820.000 m | 0. 88000 721. 60
I
I $ 675, 022. 43

CONTRACT TOTALS | $ 675,022 43| |







